

EMALAHLENI LOCAL MUNICIPALITY



PROJECT NO: ELM 18/2020 KLARINET AND SIYANQOBA BULK WATER SUPPLY

ADDENDUM NO. 1 TO TENDER

Date : 06 August 2020

1. This Addendum shall form part of the contract.

Tenderers shall affix any replacement pages attached to this document onto the corresponding pages and insert this addendum at the end of Section T2.2 of Volume 1 of the Tender Document. Tenderers shall confirm receipt of this addendum by attending to Form B in the *Returnable Documents*.

2. Minutes of Site Inspection

The minutes of the site clarification meeting held on 29th of July 2020 are issued on separate correspondence (uploaded on the Municipal website on the 31st of July 2020).

3. Tender Data

3.1 Site Clarification Meeting

The site clarification meeting held via Microsoft Team on the 19th of July 2020 was non-compulsory.

Refer to clause number **C.2.7 Clarification Meeting** and replace the compulsory with non-compulsory.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

4. Contract Data

4.1 Pricing Strategy

Refer to Clause 1.1.1.26 and replace ...*fixed price contract* with *re-measurable contract*.

5. Scope of Work

5.1 Procurement

Refer to Clause **C3.3 Procurement** and add the following paragraph.

The preferential procurement of subcontracting 30% of the total contract amount should be adhered to ensure compliance with the contract.

5.2 Access to Site and Camp

Refer to Clause **PS 4 Location of Construction Camp** and delete the paragraph and add the following.

Access to site will be given to the successful entity once all the relevant documentation has been submitted. The camp site will be selected by the ELM (Client) together with the Ward Councillor.

6. Amendments to Drawings – Volume 2 Book of Drawings

The following drawing has been added to Volume 2 of the tender document (Drawings) to indicate the different implementation (phasing) of the project:

Drawing Description: Gravity Bulk Water Main Construction Phasing Plan

Drawing No: K003 – KEY – 002 V1:

Please also find drawing attached to the addendum.

Contractor

Witness 1



Witness 2

Employer

Witness 1

Witness 2



No.	AMENDMENTS	APPROVED	DATE	CONSULTANT DETAILS		DESIGNED	T. Malebye	APPROVED	PROJECT		CLIENT DETAILS		SCALE	RECORD DRAWING				PRIVATE DRAWING No.	REVISION
				<div><p>LEFATSHE INFRASTRUCTURE SERVICES</p><p>Tel: 012 751 1168 Cell: 082 597 5054 mail: Masebenza@lefatsheinfra.co.za info@lefatsheinfra.co.za</p><p>WILLOW WOOD OFFICE PARK CNR 3RD AVENUE & CEDAR ROAD, BROADACRES</p></div>	DRAWN	T. Malebye	NAME:	KLARINET AND SIYANQOBA BULK WATER SUPPLY			CONTRACT No.			CONTRACT DESCRIPTION		CERTIFIED	DATE		
					CHECKED	M. Matyeka	SIGNATURE:	DRAWING DESCRIPTION											
					APPROVED	M. Matyeka	DATE:	GRAVITY BULK WATER MAIN CONSTRUCTION PHASING PLAN											