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T1.1 PROJECT NOTICE

Tender Notice and Invitation to Tender

PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION OF SURFACED ROADS IN
EMALAHLENI LOCAL MUNICIPALITY ON “AS AND WHEN REQUIRED” BASIS FOR PERIOD OF 36
MONTHS

Employer Tender Number: ELM 08/2023

cidb Reference Number: 100085694

EMALAHLENI LOCAL MUNICIPALITY MPUMALANGA INVITES TENDERS FOR THE RESEALING AND
REHABILITATION OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS AND WHEN
REQUIRED” BASIS FOR PERIOD OF 36 MONTHS
It is estimated that tenderers should have a cidb contractor grading of 4SB or higher.
Preferences are offered to tenderers who have a grading of 4SB or Higher
Bidders will be evaluated on the functionality whereby 70 points has to be attained before financial proposals
can considered. A preferential point system shall apply whereby a contract will be allocated to a tenderer in
accordance with the Preferential Procurement Regulations, 2022 and as defined in the Conditions of Tender
in the tender document, read in conjunction with the Supply Chain Management Policy of Emalahleni Local
Municipality where 80 points will be allocated in respect of price and 20 points in respect of Specific goals.
Fully completed tender documents, clearly marked with the “NAME of the Tenderer” must be placed in a
sealed envelope and placed in the tender box situated on the first floor, Emalahleni Local Municipality, Civic
Centre, Corner Mandela & Arras Street, eMalahleni 1035 or sent via courier services to the above-
mentioned address.
No awards will be made to a person:
- Who is in the service of the state;
- If that person not a natural person, of which any director,
manager, principal shareholder or stakeholder is a person in the service of the state and or;

- who is an advisor or consultant contracted with the municipality or municipal entity.

The Municipality reserves the right to withdraw any invitation to tender and /or to re-advertise or to reject any
tender or to accept a part of it.

The municipality does not bind itself to accepting the lowest tender or award a contract to the bidder scoring
the highest number of points.

Only tenderers who are CSD registered and whose companies’ municipal rates & taxes account and that of
directors are not in arrears for more than 90 days are eligible to submit tenders.

Tender Documents can be downloadable for free on www.emalahleni.gov.za or www.etenders.gov.za .
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Queries relating to the issues of these documents may be addressed to:

Mr T.E Sithole

Tel No. 013 690 6300

E-mail. sitholete@emalahleni.gov.za
or

Ms A. Mauku

Tel No. 013 690 6300

E-mail. maukua@emalahleni.gov.za
or

Ms Z. Moroku

Tel No. 013 690 6497

E-mail. masangonz@emalahleni.gov.za

The closing time for receipt of Tenders is 11h00 on Friday, July 28, 2023.

Telephonic, Telegraphic, Telex, Facsimile, Emailed and Late Tenders will not be accepted. Tenders may

only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivering, opening and assessment of Tenders are stated in the

Tender Data
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 08/2023

PANEL OF CONTRACTORS FOR RESEALING AND
REHABILITATION OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY ON “AS AND WHEN REQUIRED” BASIS FOR
PERIOD OF 36 MONTHS

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement (Feb 2008) as published in Government Gazette
No: 30692, Board Notice 9 of 2008 of 1 February 2008. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender
to which it mainly applies.

Clause
Number

F.1.1 The Employer is:

Emalahleni Local Municipality
P.OBox 3

Emalahleni

1035

F.1.2 The Tender documents issued by the Employer comprise the following documents:
THE TENDER

Part T1: Tendering Procedures
T1.1 Project Notice

T1.2 Tender Data

TENDER NO. ELM 08/2023
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Part T2: Returnable Documents
T2.1 List of Returnable documents
T2.2 Returnable schedules

THE CONTRACT
Part C1: Agreements and Contract Data
Cl.1 Form of offer and acceptance

F.1.2

Cl.2 Contract Data

C1.3 Performance guarantee

Part C2: Pricing Data

C2.1  Pricing Instructions

C2.2 Bill of Quantities

Part C3: Scope of Work

C3 Scope of Work

Part C4: Site Information

c4 Site Information

Part C5: Relevant Documentation
Health and Safety Specifications
Pro-forma agreement in terms of Occupational Health and Safety Act
Notification of construction work
Pro-forma contract between contractor and worker
Pro-forma attendance register
Contract person days calculation format
Contractor’s monthly report format

F1.3

Interpretation
The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these tender conditions.

F.1.5

The Employer’s right to accept or reject any tender offer

The employer has the right not to accept the lowest tender and to accept the whole or part of
any tender or not to consider any tender not suitably endorsed is fully reserved by
EMALAHLENI LOCAL MUNICIPALITY.

F.2.2

Compensation of tendering

Accept that the Employer will not compensate the tenderer for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer satisfy requirements.

F.2.3

Check documents
Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.2.4

Confidentiality and copyright

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

F.2.5

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which
are incorporated into the tender documents by reference.
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F2.6

Acknowledge Addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue,
and if necessary apply for an extension of the closing time stated in the tender data, in order
to take the addenda into account.

F.2.7 Site briefing meeting
Refer to T1.1 TENDER NOTICE AND INVITATION TO TENDER for date and time.

Date: Refer to T1.1 TENDER NOTICE AND INVITATION TO TENDER for
date and time.
Location: Microsoft Teams

F.2.11 Alterations to documents
Not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations. Erasures and the use of
masking fluid are prohibited.

F2.13 Submitting tender offer:

No Tender document will be considered unless submitted on Council's Official Tender
Document. Return all the returnable documents to the employer after completing them.
Tenders must be deposited in the tender box clearly marked with project description.

Tender No: ELM 08/2023 - PANEL OF CONTRACTORS RESEALING AND
REHABILITATION OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON
“AS AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

Location of tender Box: Main Entrance Ground Floor Emalahleni Local Municipality Building
Physical Address: EMALAHLENI LOCAL MUNICIPALITY,

CNR Mandela & Arras Street

EMALAHLENI,

1035

Telephonic, telegraphic, telex, facsimile or emailed tenders will not be considered

All tender received by the EMALAHLENI LOCAL MUNICIPALITY will remain in the
Municipality’s possession until after the stipulated closing date and time.

Accept that a tender submitted to the employer cannot be withdrawn or substituted. No
substitute tenders will be considered

F.2.16 The Tender offer validity period is 90 Days.

F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the Labour-Intensive
portion of the works together with satisfactory evidence that such staff members satisfy the
eligibility requirements.

F2.20 The tenderer is required to submit a Performance Guarantee from an approved insurer within

14 days from appointment. A format is included in Part C1.3 of this document.

The tenderer is to submit to the employer before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of

contract identified in the contract data.
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F.3.11 Tender evaluation points
The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included)
and therefore the 80/20 system shall be applicable.

Preference points for this bid shall be awarded for:
(a) Price; and

(b) Specific Goals.

The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
SPECIFIC GOALS 20
Total points for Price and Specific Goals 100

Evaluation of Tenders
The Tenderers notice is drawn to the fact that the evaluation, adjudication and awarding of
this tender will be in terms of the Supply Chain Management Policy of the ELM.

The following steps will be followed in evaluation;

Determination of whether or not tender offers are complete.

Determination of whether or not tender offers are responsive.
Determination of the reasonableness of tender offers.

Confirmation of the eligibility of preferential points claimed by tenderers.
Determination of expertise and experience of tenderers.

Awarding of points for financial offer.

Ranking of tenderers according to the total points

Performance of risk analysis by checking the credit record of the tenderers

© No gk wdE

Evaluation Criteria
Tenders are adjudicated in terms of ELM Supply Chain Management Policy, and the following
framework is provided as a guideline in this regard.

Size of enterprise and current workload
= Evaluation of the Tenderer’s position in terms of;
= Previous and expected current annual turnover
= Current contractual obligations
= Capacity to execute the contract

Staffing profile
Evaluation of the Tenderer’s position in terms of:
=  Staff available for this contract being Tendered for
= Qualifications and experience of key staff to be utilised on this contract.
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Proposed Key Personnel
In this part of the tender, the Tenderer shall also supply Curriculum Vitae (CV’s) for the Staff
available named and working on full time basis for the Tenderer. The CV should follow the
normal Professional Format.
Each CV should give at least the following:

e Position in the firm and within the organisation of this assignment

e PDI status (describing population group, gender and disabilities)

e Educational qualifications

e Professional Registrations

e Relevant experience (actual duties performed, involvement and responsibility),

including locations, dates and durations of assignments, starting with the latest.
e Language proficiency and
o References (company name, individual name, position held, contact details)

Much importance will be placed on the experience of the staff proposed. The Tender must
ensure that, if selected, the nominated staff will be assigned as proposed. Failure to do so
may result in the annulment of any acceptance of the Tenders’ proposal and/ or Agreement
entered into by the Client for the execution of the services

Previous experience

The procedure for the evaluation of responsive Bids will be on the previous projects where the
firm was involved for EMALAHLENI LOCAL MUNICIPALITY (ELM) projects or other clients.
Reference of clients other than ELM MUST be provided.

The tenderer shall list in the appropriate Forms the appropriate related projects undertaken by
the member firms of the tenderer within the last five (5) years.

Evaluation of the Tenderer’s position in terms of his previous experience. Emphasis will be
placed on the following:

e Experience in the relevant technical field

e Experience of contracts of similar size

e Some or all of the references will be contacted to obtain their input.

The tenderer shall provide documentation of company experience of each member of the
Consortium/Joint Venture related projects

If the Tender does not meet the requirements contained in the ELM Procurement Policy, and
the mentioned framework, it will be rejected by the Council, and may not subsequently be
made acceptable by correction or withdrawal of the non-conforming deviation or reservation.

Penalties

The EMALAHLENI LOCAL MUNICIPALITY will if upon investigation it is found that a
preference in terms of the Act and these regulations has been obtained on a fraudulent basis,
or any specified goals are not attained in the performance of the contract, on discretion of the
Municipal Manager, one or more of the following penalties will be imposed:

e Cancel the contract and recover all losses or damages incurred or sustained from the
Tenderer.
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e Impose a financial penalty at the discretion of Council
Restrict the contractor, its shareholders and directors on obtaining any business from the
EMALAHLENI LOCAL MUNICIPALITY for a period of 5 years

F.3.11.5 Evaluation Method 4

Which entails the balance between financial offer, preferences and Quality and 80-20 points

system, will be adopted.

F.3.18 The number of paper copies of the signed contract to be provided by the Employer is one.

The additional conditions of Tender are:

1 Emalahleni Local Municipality may also request that the Tenderer provide written
evidence that his financial, labour and resources are adequate for carrying out the
project.

2 The Emalahleni Local Municipality reserves the right to appoint a firm of chartered
accountants and auditors and / or execute any other financial investigations on the
financial resources of any Tenderer. The Tenderer shall provide all reasonable
assistance in such investigations.

3 The Emalahleni Local Municipality reserves the right to appoint a different Contractor for

each project. The Tenderer shall be required to complete the form of offer (C1.1) and the Bill

of Quantities (C2.2) for each project.
The tenderer is to note that the following Additional Relevant Documents attached into Part 5
of this document will form part of this contract:

0] Health and Safety Specifications

(i) Pro-forma agreement in terms of Occupational Health and Safety Act

(i) Notification of construction work

(iv) Pro-forma contract between contractor and worker

(v) Pro-forma attendance register

(vi) Contract person days calculation format

(vii) Contractor’s monthly report format

F.3.11.6 Evaluation Criteria

The Construction Firm’s tender responsiveness in relation to points is therefore summarized
as follows:

Only those tenderers who score a minimum score of 70 points in respect of the following
functionality criteria will proceed to the price and preference goals.

Maximum
number of
Description of Quality Criteria tender
evaluation
points
Tenderer’'s experience 20
Proposed organizational Staffing and Key Personnel 15
Quality Assurance Plan 20
Implementation plan and Methodology to implement allocated 30
work
Capacity to execute and implement the tender 15
Maximum total evaluation points for quality (Ms) 100
TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS
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SCHEDULE 1
EVALUATION SCHEDULE: TENDERER’S EXPERIENCE

The following is a statement of major works of a similar nature successfully executed by
myself/ourselves (see clause 2.1(3) of the tender data.

The experience of the tenderer in similar projects or nature or similar areas and conditions in
relation to the scope of work for A PANEL OF CONTRACTORS FOR REASILING AND
REHABILITATION OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS will be evaluated.

Briefly describe company or individual experience in regard to the above scope of work and attach
this to this schedule.

NB: Proof of previous work history must be attached for e.g. purchase order, appointment
or reference letter, completion certificates that indicates the value of work completed
etc.

A summary of the relevant work experience in line with the scope of work should be indicated in the
table below: (Any additional information regarding previous work experience can be attached to this

schedule).
Value of work (i.e.
Employer, contact ;
the service
person and telephone o . ; Date
Description of work (service) provided)
number, where . : completed
available inclusive of VAT
(Rand)
The scoring of the tenderer’s experience will be as follows:
Non-responsive (score 0) Tenderer has no experience or no information has been provided
Rehabilitation or resealing work completed with contactable
Poor (max score 05) references and completed work to a total value of at least R 4 Million
or more

Rehabilitation or resealing work completed with contactable
Satisfactory (max score 10) | references and completed work to a total value of at least R 6,5
Million or more

Rehabilitation or resealing work completed with contactable

Good (max score 15) references and completed work to a total value of at least R 8 Million
or more
Rehabilitation or resealing work completed with contactable

Very good (score 20) references and completed work to a total value of at least R10 Million
or more

NB: Only bidders who score a minimum of 70 points will be further evaluated on price.

TENDER NO. ELM 08/2023
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SCHEDULE 2

EVALUATION SCHEDULE
PROPOSED ORGANIZATION, STAFFING & KEY STAFF EXPERIENCE

The experience of the tenderer in similar projects or nature or similar areas and conditions in
relation to the scope of work for PANEL OF CONTRACTORS OF RESEALING AND
REHABILITION OF SURFACED ROAD IN EMALAHLENI LOCAL MUNICIPALITY ON “AS AND
WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS e.g. (the removal of g and provision of
street cleaning) will be evaluated.

The tenderer should indicate the company high level organizational structure and composition of
their team responsible for this project. The key staff members involved with their main disciplines
and or roles of responsibilities (job descriptions) must be attached to this page as well as the
proposed technical and support staff allocated to work on the project to successfully implementation
of this tender.

Experience of the key staff (assigned personnel) in relation to the scope of work will be evaluated
from three different points of view:

a) General experience (total duration of professional activity), level of education and training
and positions held of each key staff member / expert member.
b) The education, training and experience of the key staff members / experts, in the specific

sector, field, subject, etc. which is directly linked to the scope of work.

In the case of an association / joint venture / consortium, it should, indicate how the duties and
responsibilities are to be shared. The organization, staffing and key staff should be based on the
implementation of one area as per project scope. Tenderers should provide organization structure
for complete scope of work which includes garden waste removal and street cleaning.

NB: Please attach proof of the following documentation: Curriculum Vitae, etc Failure to
submit the documents will result in no points given

The scoring of the proposed organization and staffing will be as follows:

Non-responsive (score 0) No information has been provided

The organization chart is sketchy, the staffing plan is weak in relation
to the project, or the staffing schedule is inconsistent with the timing

of the most important deliverables. There is no clarity in allocation of
tasks and responsibilities and lack of experience.

The organizational chart is complete, the technical level and
composition of the staffing arrangements are adequate and staffing is
Satisfactory (max score 05) | consistent with both timing and deliverables. Certificate and
experience in related field (5 years) of Civil Engineering or Road
Maintenance related.

The organizational chart is complete, staff are well balanced i.e. they
show good coordination, complimentary skills, clear duties and
responsibilities, and sufficient number of technical experts relevant to
the project. Key staff members of the project team have worked
together before and have good experience to implement the project.
National Diploma / Degree in Civil Engineering (5-10 years)

Besides meeting the “good” rating, the proposed team is well
integrated and several members have extensive work experience
Very good (max score 15) relevant to the scope of work, technical staff has suitable
gualifications, and team members have extensively worked together
in the past. National Diploma/Degree in Civil Engineering (>10 years)

Poor (max score 03)

Good (max score 10)

TENDER NO. ELM 08/2023
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SCHEDULE 3

CLEARANCE CERTIFICATE FOR WATER & LIGHTS

Section 45(1) (d) of Municipal Supply Chain Regulations requires that the municipality must reject a

bidder whose municipal rates and taxes are in arrears for more than three months.

The purpose of this schedule is to obtain proof that municipal services, rates and taxes of the
service provider are not in arrears for more than three months, with the relevant municipality /

landlord in the municipal area where the service provider conduct his / her business.

Each bidder must complete the below checklist. Important: if you fail to complete this form,

the bid will be non-responsive. (Please tick with X where appropriate):

QUESTIONS YES NO

1 Is your municipal rates and taxes account up to date / current (not in arrears for
more than three months)?

2. If yes, provide the following details:

2.1 = Municipality name

2.2 = Municipal account number

3 If.yes, please_ a_lttached proof in the form of the original or certified copy of the
bidder's municipal rates and taxes account not older than 3 months

4, Does the bidder lease / rent the property where the business is situated?

5 If yes, provide the following detalils:

5.1 . Landlord name

52 ] Address property is situated

53 . Contact number of landlords

6. Please attach the copy of the lease agreement signed by the landlord / lessor
and the tenant / lessee as proof

I, (Insert full name)

of (insert physical address)

being a Director, Principal Shareholder, owner of company (Insert company name)

Hereby confirms that, the information submitted in this form is accurate, to the best of my knowledge

SIGNATURE

* IMPORTANT: IF YOU FAIL TO COMPLETE THIS FORM, PLEASE REGARD YOUR QUOTE

AS NON-RESPONSIVE

TENDER NO.
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SCHEDULE 4
EVALUATION SCHEDULE

QUALITY ASSURANCE PLAN

NB: Only bidders who score a minimum of 70 points will be further evaluated on price.

The quality control practices and procedures which ensure compliance with the employer’'s
requirements will be evaluated.

The tenderer must provide a copy of the tenderer’s Quality Management System complete with

site control sheets and Procedures. Failure to submit may results in no points allocated.

Non-responsive (score 0)

No information has been provided. The tenderer did not respond or comply with
this evaluation schedule. The tenderer does not have a quality assurance system

Poor (max score 05)

The tenderer’s quality control procedures are unlikely to ensure compliance with
the employer’s requirements

Satisfactory (max score
10)

The tenderer’s quality control procedures are possibly able to ensure compliance
with stated employer’s requirements

Good (max score 15)

The tenderer's quality control procedures meet the quality assurance in
compliance but cannot fully meet the requirements expected by the employer.

Very Good (max score
20)

The tenderer's quality control procedures meet the quality assurance
requirements expected by the employer.

NB: Failure to attach the Quality Assurance Plan may result in no points allocated.

TENDER NO.
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SCHEDULE 5
EVALUATION SCHEDULE

IMPLEMENTATION PLAN & METHODOLOGY TO IMPLEMENT ALLOCATED WORK

NB: Only bidders who score a minimum of 70 points will be further evaluated on price.

The tenderer should describe briefly the process and methodology which will be followed
to maintain a surfaced road by means of:

1. Single Seal or Double Seal,
2. Sealing using Slurry seal.

Synchronize the activities with key timeframes until completion of the allocated work. The
main activities and roles of responsibilities team members must be highlighted and
indicate the technical support that will be provided on the project etc. The information
must be attached to the tender document.

Non-responsive (score | \ . information has been provided

0)
The implementation plan is sketchy, the key activities are not
synchronized. The implementation plan is weak in relation to the project,
Poor (max score 15) and inconsistent with the timing of the most important deliverables.
There is no clarity in allocation of tasks and responsibilities and lack of
experience.

The implementation plan is complete with all tasks and activities clearly
Satisfactory (max score | indicated and synchronized. The composition of the plan are adequate
20) and indicates the type of equipment used with all activities and
consistent with both timing and deliverables.

The implementation plan is complete, well balanced i.e. they show good
deliverables clear duties, use of equipment, responsibilities, timeframes
and staff complement relevant to the project. The allocated work will be
executed on time with safety of the road users and patching team
expressed in the traffic accommodation statement. The methodology
indicates good experience to implement the allocated work.

Good (max score 25)

Besides meeting the “good” rating, the proposed implementation plan is
Very good (max score well integrated and several technical support and experience exist
30) relevant to the scope of work. The timeframes and deliverables are clear
and achievable.

NB: Please attach the methodology with Traffic Accommodation Statement included which
will indicate how a road closure will be done and the type of signage to be used in following
order. Failure to submit maximum score shall not be awarded.

TENDER NO. ELM 08/2023
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 08/2023

A PANEL OF CONTRACTORS FOR RESEALING AND
REHABILITATION OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY ON “AS AND WHEN REQUIRED” BASIS FOR
PERIOD OF 36 MONTHS

T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable Schedules:

Returnable Schedules required for Tender evaluation purposes

Form A Compulsory Enterprise Questionnaire

Form B Record of Addenda to Tender Documents

Form C Authority for Signatory

Form D Preference Schedule

Form E Schedule of Previous Experience

Form F Schedule of Current Projects

Form G Certificate of Attendance at Site Meeting

Form H Proposed Key Personnel

Form | Schedule of Plant and Equipment

Form J Schedule of Proposed Sub-Contractors

Form K Financial References

Form L Certificate of Authority of Joint Ventures/ Close corporations/ Partnership/
Company/ Sole proprietor (Certified Copies of the Identity Documents in the Case
of sole proprietor)

Form M Certificate of Registration with CIDB

Form N Registration on National Treasury Central Supplier Database (CSD)

Form O Municipal Rates and Taxes

TENDER NO. ELM 08/2023
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MBD1

Tax compliance requirements

MBD4 Declaration of Interest

MBD 6.1 Preference points claim form in terms of the Preferential Procurement Regulations
2022

MBD 6.2 Declaration certificate for local production

MBD 7.1 Contrat Form — Purchase of Goods

MBD 7.2 Contract Form — Rendering of Services

MBD 7.3 Contract Form — Sale of Goods/Works

MBD8 Declaration of bidder’s past supply chain management practices

MBD9 Certificate of Independent bid determination

Returnable Documents that will be incorporated into the contract

Cl1 Form of Offer and Acceptance
Cl.2 Contract Data (Part 2)

C13 Form of Guarantee

c2.2 Bill of Quantities

TENDER NO.
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A

PANEL OF

EMALAHLENI LOCAL MUNICIPALITY

CONTRACTORS

.....
b by

y&}ﬂl

Q &
J29””’05 oevery S5

TENDER NO: ELM 08/2023

FOR

RESEALING AND

REHABILITATION OF SURFACED ROADS AND SUPPLY OF IN
EMALAHLENI
REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

LOCAL MUNICIPALITY ON

“AS AND WHEN

T2.2

RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

FORM A COMPULSORY ENTERPRISE QUESTIONNAIRE

In the case of a Joint Venture — This questionnaire is to be completed and submitted in respect of
each partner.

1. NaM e Of BN O PriS O: e e e e e e e
2. VAT Registration number, if any . ...
3. CIDB Registration NUMID I ... e et e e
4. Particulars of sole proprietors and partners in partnership:
Name Identity Number Personal Income Tax Number
* Complete only if sole proprietor or partnership and attach separate page if more than 4
partners.
TENDER NO. ELM 08/2023

BIDDER WITNESS
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5. Particulars of companies and close corporations:

6. Record in the service of the state:

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a
partnership of director, manager, principal stakeholder or stakeholder in a company or close
corporation is currently of has been within the last 12 months in the service of any of the

following:

] a member of any municipal council

] a member of any provincial legislature

] a member of the National Assembly or the National Council of Province

] a member of the board of Directors of any Municipal entity

] an official of any municipality or municipal entity

] an employee of any provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999
(Act 1 of 1999)

] a member of an accounting authority of any national or provincial public entity

] an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following information:

Name of sole proprietor,
partner, director,

Name of Institution, public office,

column)

Status of service (tick appropriate

manager or principal board or organ of state and .
Z Within the last
stakeholder or position held Current
12 months
stakeholder

Name of Tenderer........c.coviiiiiiii e Date....coooviiiiii

SIGNALUIE ..o Position.........oooiiiii

Full name of signatory: ..o

TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS
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ATTACH THE FOLLOWING DOCUMENTS HERETO

1. For Closed Corporations

CK1 or CK2 as applicable (Founding Statement)

2. For Companies

Shareholders register

3. For Joint Venture Agreements

Copy of the Joint Venture Agreement between all the parties, as well as the
documents in (1) or (2) of each Joint Venture member.

4, Audited Financial Statements for the past three (3) years

5. CSD Report

TENDER NO.

ELM 08/2023
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FORM B

RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communication received from the Employer before the submission of
this tender offer, amending the tender documents, have been considered in this tender offer:

Date

Title of Details

Name of Tenderer:........cccoviiiiiiiiii e Date:....cooii
Signature @ Position: ...
Full name of signatory: ...
TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS
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FORM C AUTHORITY OF SIGNATORY

Details of person responsible for tender process:

Name :

Contact number :

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to
this form a duly signed and dated original or certified copy on the Company Letterhead

of the relevant resolution of their members or their board of directors, as the case may be.

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:

"By resolution of the board of directors passed on (date).........cccceeeeeeiiiiiiiiiiiin e,

has been duly authorized to sign all documents in connection with the Tender for Contract
NUMDEI . and any Contract which may arise

(BLOCK CAPTIALS)

SIGNED ON BEHALF OF THE COMPANY | .. .ol bbb b et

IN HIS CAPACITY AS | | et e e e e ennnes

DA T E e

FULL NAMES OF SIGNATORY et e e e e e ennnes

AS WITNESSES: T

TENDER NO. ELM 08/2023

BIDDER WITNESS EMPLOYER WITNESS
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PRO-FORMA FOR JOINT VENTURES:

Certificate of Authority for Joint Ventures

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

ME/IMS , authorised

signatory of the company
, acting in the capacity of lead partner, to sign all documents in

connection with the tender offer an any contract resulting from it on our behalf.

NAME OF FIRM

ADDRESS

DULY AUTHORISED
SIGNATORY

Lead Partner:

No:

Signature: ...
Name: .......ooooviiiiie,
Designation: .............c.oeeen.

No:

Name: ...l
Designation: .............ccoevens

No:

Signature: ...
Name: .......ooooviiiiiiiie,
Designation: .............c.coeenne

No:

Signature: ...
Name: ...,
Designation: ..............coeeni.

No:

Signature: ...
Name: ...,
Designation: ..............coeeni.

TENDER NO.

ELM 08/2023

BIDDER WITNESS
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ATTACH HERETO THE DULY SIGNED AND DATED

ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF

SIGNATORY ON COMPANY LETTERHEAD

TENDER NO.

ELM 08/2023

BIDDER
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FORM D PREFERENCE SCHEDULE - MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2022.
1. GENERAL CONDITIONS
11 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).
1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 System shall be applicable.
1.3 Preference points for this bid shall be awarded for:
(@) Price; and
(b)  Specific Goals
1.3.1 The maximum points for this bid are allocated as follows:
POINTS
PRICE 80
SPECIFIC GOALS 20
Total points for Price and Specific Goals 100
14 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.
2 DEFINITIONS
2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies;
2.2 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of services, works or goods, through price quotations, advertised
competitive bidding processes or proposals;
2.3 “comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilized have been taken into consideration;
TENDER NO. ELM 08/2023
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2.3

“consortium or joint venture” means an association of persons for the purpose of combining them
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract;

2.4 “contract” means the agreement that results from the acceptance of a bid by an organ of state;

2.5 “EME” means any enterprise with an annual total revenue of R5 million or less.

2.6 “Firm price” means the price that is only subject to adjustments in accordance with the actual increase
or decrease resulting from the change, imposition, or abolition of customs or excise duty and any other
duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor and demonstrably
has an influence on the price of any supplies, or the rendering costs of any service, for the execution of
the contract;

2.7 “functionality” means the measurement according to predetermined norms, as set out in the bid
documents, of a service or commodity that is designed to be practical and useful, working or
operating, considering, among other factors, the quality, reliability, viability and durability of a service
and the technical capacity and ability of a bidder;

2.8 “non-firm prices” means all prices other than “firm” prices;

2.9 “person” includes a juristic person;

2.10 “rand value” means the total estimated value of a contract in South African currency, calculated at
the time of bid invitations, and includes all applicable taxes and excise duties;

211 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing,
another person to support such primary contractor in the execution of part of a project in terms of the
contract;

2.12 “total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice on
Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic
Empowerment Act and promulgated in the Government Gazette on 9 February
2007;

2.13 “trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and

2.14  “trustee” means any person, including the founder of a trust, to whom property is bequeathed in
order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM

3.1 The bidder obtaining the highest number of total points will be awarded the contract.

3.2 Preference points shall be calculated after prices have been brought to a comparative basis considering
all factors of non-firm prices and all unconditional discounts;

3.3 Points scored must be rounded off to the nearest 2 decimal places.

3.4  Two or more bids be equal in all respects, the award shall be decided by the drawing of lots.

4. POINTS AWARDED FOR PRICE

4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
TENDER NO. ELM 08/2023
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5.

51

5.2

54

55

5.6

Ps = 80(1 - Pt_—P_m'”j or  Ps= 90(1— Pt_—P_m'”j
P min P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

Points for Specific Goals

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the specific goals in accordance with the table below:
Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.

Item no. The specific goals allocated Number of Number_ of points
claimed

points in terms of this tender points (80/20 system)

(80/20 system) (To be completed by the
tenderer)

A total of 15 preference points shall be allocated on a proportional or pro rata basis for contracting
an enterprise owned by historically disadvantaged persons or individuals who meet the following
requirements -

1. for 100% black person or people 5 points
owned enterprise
2. for at least 30% woman or women 5 points
shareholding or owned enterprise
3. For at least 30% youth shareholding 2.5 points
or owned enterprise
4, for at least 30% people living with 2.5 points
disability shareholding or owned
enterprise
A total of 5 preference points shall be allocated on a proportional or pro rata basis for implementing
of programmes for RDP -
7. for enterprise regarded as EME 5 points
located within the local area of
jurisdiction.

POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that,
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

@) an invitation for tender for income-generating contracts, that either the
80/20 or 90/10 preference point system will apply and that the highest
acceptable tender will be used to determine the applicable preference point
system; or

TENDER NO.
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5.7
5.8

6.

(b) any other invitation for tender, that either the 80/20 or 90/10 preference
point system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system, then the organ of state must
indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

BID DECLARATION

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComMPaNY/fiIrM . ...

4.4, Company registration NUMDbETr: ... ...

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
0 State Owned Company
[TICK APPLICABLE BOX]
4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

O0O0OooOooOooO

i)  The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General
Conditions as indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as
shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish
documentary proof to the satisfaction of the organ of state that the claims are
correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

() disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered
as a result of that person’s conduct;

(c) cancel the contract and claim any damages which it has
suffered as a result of having to make less favourable
arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders
and directors, or only the shareholders and directors who acted on
a fraudulent basis, be restricted from obtaining business from any

TENDER NO.
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organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed

necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:

ADDRESS:

TENDER NO.
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FORM E SCHEDULE OF PREVIOUS EXPERIENCE

Provide the following information on relevant previous experience (indicate specifically projects of
similar or larger size and/or which is similar with regard to type of work. This information is material

to the award of the Contract.

Appointment letters and Completion certificates should be

attached.
_ Value (R) Year(s) work Reference
Description d

VAT excluded execute Name Organisation Tel no
Name of Tenderer: e Dater .o
SIgNature : e
Full name of signatory: ...

TENDER NO. ELM 08/2023
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FORM F SCHEDULE OF CURRENT PROJECTS

Provide the following information on current projects. This information is material to the award of

the Contract.

L Value (R) Date Reference
Description Abpointed
VAT excluded ppointe Name Organisation Tel no

Name of TeNderer: i
Date:

SIGNature :
Full name of signatory: ..o

TENDER NO. ELM 08/2023
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FORM G CERTIFICATE OF ATTENDANCE AT SITE MEETING
(NOT COMPULSORY)

I / We acknowledge that the tender briefing was attended by a company representative able to
relay the presentation of the works and/ or matters incidental to doing the works in the tender
document in order for me/ us to take account of everything necessary when compiling our rates
and prices included in the tender.

I/'we acknowledge that the attendance register will be used to confirm our company’s presence
and if found to be absent, will lead to our tender being disqualified.

NBIM B e SIGNALUIE: ...
CaPACILY: coeeei e e Date and Time:...coeeee e,
CaPACILY: coeeei e e Date and TiMe:...coeee e

TENDER NO.
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FORM H PROPOSED KEY PERSONNEL

Please attach CVs of the proposed key personnel.

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be
brought in from outside the local community if such personnel are not available locally.

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key

personnel which may have to be brought in from outside if not available locally.

NUMBER OF PERSONS

KEY PERSONNEL,
PART OF THE
CONTRACTOR'S
ORGANISATION

CATEGORY OF
EMPLOYEE

KEY PERSONNEL TO
BE IMPORTED IF NOT
AVAILABLE LOCALLY

UNSKILLED
PERSONNEL TO BE
RECRUITED FROM
LOCAL COMMUNITY

HDI NON-HDI

HDI NON-HDI

HDI NON-HDI

Site Agent, Project
Managers

Foremen, Quality
Control and Safety
Personnel

Technicians,
Surveyors, etc

Artisans and other
Skilled workers

Plant Operators

The Tenderer shall attach hereto the curricula vitae, in the form included hereafter, of at least the site
agent, the foreman, safety officer and the project manager. The information is necessary for

evaluation of the tender.

Name of Tenderer: e Dater. .o
SIgNature : e
Full name of signatory: ...
TENDER NO. ELM 08/2023
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FORM | SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will
have available for this contract if my / our tender is accepted.

€) Details of major equipment owned by me / us and immediately available for this
contract.
YEAR OF
DESCRIPTION (type, size, ity et ANTITY
SC ON (type, size, capacity etc) QU MANUFACTURE

Attach additional pages if more space is required

(b) Details of major equipment that will be hired, or acquired for this contract if my / our
tender is accepted

HOW ACQUIRED

DESCRIPTION (type, size, capacity etc) QUANTITY HIRE/

BUY SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant
not listed but which may be necessary to complete the contract within the specified contract period.

Failure to complete this form properly and correctly, will lead to the conclusion that the
tenderer does not have the necessary plant and equipment resources at his disposal, which
will prejudice his tender.

Name of TeNderer: .o Date.....coooveeiiiiiiie
SIgNature: e

Full name of signatory: ...

TENDER NO. ELM 08/2023
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FORMJ SCHEDULE OF PROPOSED SUB-CONTRACTORS

Appointment of the proposed sub-contractors is subject to approval by EMALAHLENI LOCAL
MUNICIPALITY (ELM) in accordance with ELM Supply Chain Management Policy.

NAME OF SUB-CONTRACTOR

FULL DESCRIPTION OF WORK TO BE
PERFORMED BY SUB-CONTRACTOR

Name of Tenderer: o Date:...coooiiiii
SIGNature :
Full name of signatory: ..o
|
TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS

35




FORM K FINANCIAL REFERENCES

FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the last 3 years’ set of financial statements
together with my/our Directors' and Auditors' report for consideration by the Client.

DETAILS OF TENDERERS BANKING INFORMATION

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the

purposes of obtaining a financial reference:

BANK NAME:

ACCOUNT NAME: (e.g. ABC Civil Construction cc)

ACCOUNT TYPE: (e.g. savings, Cheque etc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in
existence:

0-6 months

7-12 months

13-24 months

More than 24 months

(Tick which is appropriate)

Name of Tenderer: e Dater. .o
SIgNature : e
Full name of signatory: ...
TENDER NO. ELM 08/2023
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FORM L

Certificate of Authority of Joint Ventures/ Close

Corporations/ Partnership/ Company/ Sole proprietor

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer
must complete the certificate set out below for the relevant category.

0] (I (1 (V) V)
COMPANY CLOSE PARTNERSHIP | JOINT VENTURE SOLE
CORPORATION PROPRIETOR
() CERTIFICATE OF COMPANY
L , chairperson of the Board of Directors
of
..................................................................... , hereby confirm that by resolution of the Board
(copy attached) taken ON e, 20...... Mr/Ms
.............................................................. , acting in the capacity
Of e e , was authorized to sign all

documents in connection with the tender for Contract No. ELM 08/2023 and any contract

resulting from it on behalf of the company.

(O 0 1= 11 0 1 =1 0 LA

A WV NS S S L.eeiiiiieieee e ettt r et e e e et e e e e et e e e e e s
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(1 CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business trading

acting in the capacity Of ... , to sign all
documents in connection with the tender for Contract No. ELM 08/2023 and any contract
resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key members upon
whom rests the direction of the affairs of the Close Corporation as a whole.

(1) CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key parthers in the business trading as,
............................................................................. , hereby authorize Mr/Ms

acting in the capacity of ..o, , to sign all documents in
connection with the tender for Contract No. ELM 08/2023 and any contract resulting from it on
our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon
whom rests the direction of the affairs of the Partnership as a whole.

TENDER NO. ELM 08/2023
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(v) CERTIFICATE FOR JOINT VENTURE

This Returnable Schedule is to be completed by joint
ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
Mr/Ms . . .

................................................... , acting in the capacity
of lead partner, to sign all documents in connection with the tender offer and any contract

resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner Signature. . ...............
Name ........cocoeeviiiiiennnn,

Name ....ccoovviiiiiii e

Name ...,

Name ...,

Note: This certificate is to be completed and signed by all of the key partners upon
whom rests the direction of the affairs of the Joint Venture as a whole.

V) CERTIFICATE FOR SOLE PROPRIETOR

L o , hereby confirm that | am the sole owner of the
Business

L= T L1 T = 1 OO P UPP PRSP

Signature of SOl OWNET: ........oiiiiiiiiie e

As Witnesses: Date:

TENDER NO. ELM 08/2023
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FORM M  Certificate of Registration with CIDB

The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website.
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender
should attach proof of their application for re-registration (refer to Tender Data Clause F.2.1). In
the case of a Joint Venture, a printed copy of the Active Contractor’s Listing must be provided for
each member of the Joint Venture.

[N ET Lol 00 ] 0= Tox (0] G

Contractor Grading DeSIGNATION: .........vevveiiieieieieeeieeeeeeeeeeeeeeeeeeeeeeeseeeeeaeeeraeerererererarerererererererereaerer

CIDB Contractor Registration NUMDEI: .........oooiiiiiiiiiie et

EXPINY Date: oo

TENDER NO. ELM 08/2023
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http://www.cidb.org.za/

FORM N Registration on National Treasury Central Supplier

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury
Central Supplier Database. (www.treasury.gov.za). Tenderers who are not registered on the
Central Supplier Database should attach proof of their application for registration. In the case of
a Joint Venture, a printed copy of the Active Supplier Listing must be provided for each member
of the Joint Venture.

N E= T LSl 0] 01 (=101 (o) G

Central Supplier Database SUupplier NUMDEI: ........uuiiiiiiiiiiiiieiiiiieeeeeeeeeeseeeseseeeeseererereereererrrree———..
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FORM O Municipal Utility Account

DECLARATION BY THE TENDERER
| the undersigned , has been duly authorized to

sign all documents with the Tender for Contract Number on behalf of

hereby make a declaration as follows:

(referred to herein as “the Bidder”)

1. | declare that the bidder and /or any of its director(s) / member(s) does not owe the municipality, or any
other municipality and/or municipal entity any amount which is in arrears in respect of any municipal
rates and taxes or municipal service charges.

2. | understand and accept that in the event that this declaration is proved to be false, the bid shall be
rejected forthwith. All other rights of the municipality (including but not limited to the right to claim
damages where applicable) shall remain reserved in full.

SIGNED ON BEHALF OF THE COMPANY

IN HIS CAPACITY AS

DATE

FULL NAMES OF SIGNATORY

Utility Account Number Name of Municipality Name of Owner

ATTACH AN ORIGINAL OR A CERTIFIED COPY OF A MUNICIPAL UTILITY ACCOUNT (NOT
OLDER THAN THREE (3) MONTHS)

Important: Note the following

. List Account(s) registered either in the name(s) of the Director(s) or the Company on the
declaration form attached hereto.

Attach Municipal Utility account of Company’s registered office (if applicable) and in case of leased
premises, attach lease agreement and the services account of leased premises. (issued in the
name of the bidding company)

TENDER NO. ELM 08/2023
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORKACT AND THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS
OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE
ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO
USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE
WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THEBID.

2.6 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERENO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER
MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHEENTITY ARESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? []YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH INTHE RSA? []YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (] vyes [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ ves [Ino

3.5. ISTHEENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [Jves [Ino

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE
BID INVALID. NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF
THE STATE.

SIGNATURE OF BIDDER:

DATE:
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MBD 4

DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state!, or persons
having a kinship with persons employed by the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid
(includes a price quotation, advertised competitive bid, limited bid or
proposal). In view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons employed by the state, or to
persons connected with or related to them, it is required that the bidder or
his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has
a relationship with persons/a person who are/is involved in the
evaluation and or adjudication of the bid(s), or where it is known that
such a relationship exists between the person or persons for or on
whose behalf the declarant acts and persons who are involved with the
evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must
be completed and submitted with the bid.

2.1 Full Name of bidder or his or her representative: ..................ocooiiiiiii.

2.2 Identity NUmMber: ... .o

2.3 Position occupied in the Company (director, trustee, shareholder?):
2.4 Company Registration Number: ...
2.5 Tax Reference NUMDEI: ... e,

2.6 VAT Registration NUMDber: ...

2.6.1 The names of all directors / trustees / shareholders / members, their
individual identity numbers, tax reference numbers and, if applicable, employee /
persal numbers must be indicated in paragraph 3 below.
“State” means —
(a)any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);

(b)any municipality or municipal entity;

(c) provincial legislature;

(d)national Assembly or the national Council of provinces; or

(e)Parliament.
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2» Shareholder” means a person who owns shares in the company and is actively
involved in the management of the enterprise or business and exercises control over
the enterprise.

2.7  Are you or any person connected with the bidder YES /NO
presently employed by the state?

2.7.1 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:

Name of state institution at which you or the person
connected to the bidder is employed:

2.7.2 If you are presently employed by the state, did you obtain YES / NO
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attach proof of such authority to the bid YES / NO
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / YES /NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:
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2.9Do you, or any person connected with the bidder, have YES / NO
any relationship (family, friend, other) with a person

employed by the state and who may be involved with

the evaluation and or adjudication of this bid?

2.9.1If so, furnish particulars.

2.10 Are you, or any person connected with the bidder, YES/NO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

3 Full details of directors / trustees / members / shareholders.

Full Name Identity Personal Tax State Employee
Number Reference Number / Persal
Number Number
TENDER NO. ELM 08/2023
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4 DECLARATION
| THE UNDERSIGNED (NAME). .. .
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3
ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
IN TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF

CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE.

47
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

@) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is

2.

3.1.

adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c)“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of income-
generating contracts through any method envisaged in legislation that will result in a legal
agreement between the organ of state and a third party that produces revenue for the
organ of state, and includes, but is not limited to, leasing and disposal of assets and
concession contracts, excluding direct sales and disposal of assets through public
auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmin Pt—Pmin
Ps=80(1-"—""") Ps=90(1-"—""")
Pmin or Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME

GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps=80(1+"— =) Ps=90(1+"— )
Pmax or Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender
4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the
purposes of this tender the tenderer will be allocated points based on the goals stated in
table 1 below as may be supported by proof/ documentation stated in the conditions of this
tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(©) an invitation for tender for income-generating contracts, that either the
80/20 or 90/10 preference point system will apply and that the highest
acceptable tender will be used to determine the applicable preference point
system; or

(d) any other invitation for tender, that either the 80/20 or 90/10 preference
point system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system, then the organ of state must
indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference

point system.
Item
no. Number of
points

The specific goals allocated points in terms of this tender el oeaie

(80720
system)

requirements -

Number of
points
claimed
(80/20
system)
(To be
completed by
the tenderer)

A total of 15 preference points shall be allocated on a proportional or pro rata basis for contracting an
enterprise owned by historically disadvantaged persons or individuals who meet the following

1. | for 100% black person or people owned enterprise 5 points

2. | for at least 30% woman or women shareholding or owned 5 points
enterprise

3. | For at least 30% youth shareholding or owned enterprise 2.5 points

4. | for at least 30% people living with disability shareholding or 2.5 points
owned enterprise

A total of 5 preference points shall be allocated on a proportional or pro rata basis for im
programmes for RDP -

plementing of

7. | for enterprise regarded as EME located within the local area of 5 points
jurisdiction.

The Municipality will utilize the CSD report for the above-mentioned information.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of compPany/firm... ... e

4.4. Company registration number: ...

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
0 State Owned Company
[TICK APPLICABLE BOX]

OoOooooon

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, ce
the points claimed, based on the specific goals as advised in the tender, qual
company/ firm for the preference(s) shown and | acknowledge that:

V) The information furnished is true and correct;

rtify that
ifies the

vi) The preference points claimed are in accordance with the General Conditions

as indicated in paragraph 1 of this form;
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vii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

viii) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as
a result of that person’s conduct;

(c) cancel the contract and claim any damages which it has
suffered as a result of having to make less favourable arrangements
due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders
and directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed
necessary.

SIGNATURE(S) OF TENDERER(S) -....ve v,

SURNAME AND NAME: . e

DATE:

ADDRESS:
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MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES

1

2

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods
and services are being procured, all reasonable steps are taken to combat the abuse

ltem

4.1

of the supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors

have-

a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or

c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be

completed and submitted with the bid.

Question

Is the bidder or any of its directors listed on the National Treasury’s database as
companies or persons _ ]
prohibited from doing business with the public sector?

(Companies or persons who are listed on this database were informed in writing of
this restriction by the National Treasury after the audi alteram partem rule was

Applied).

Yes
Yes

[]

(\[o]
No

[]

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender
Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile number
(012) 3265445.

Yes

4.2.1

If so, furnish particulars:
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4.3 |Was the bidder or any of its directors convicted by a court of law Yes |No
(including a court outside of the Republic of South Africa) for fraud or []
corruption during the past five years?

4.3.1 |If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated  [Yes |No
during the past five years on account of failure to perform on or comply []
\With the contract?

4.4.1 |If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) «.cuivuiuiiniuienieiinieniniinieienieniniencacencenencens

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE
AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position

Name of Bidder
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1

MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION
This Municipal Bidding Document (MBD) must form part of all bids? invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended,
prohibits an agreement between, or concerted practice by, firms, or a
decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any

grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply
chain management system and authorizes accounting officers and
accounting authorities to:

a. Disregard the bid of any bidder if that bidder, or any of its directors
have abused the institution’s supply chain management system and or
committed fraud or any other improper conduct in relation to such
system.

b. Cancel a contract awarded to a supplier of goods and services if the
supplier committed any corrupt or fraudulent act during the bidding
process or the execution of that contract.

This MBD serves as a certificate of declaration that would be used by

institutions to ensure that, when bids are considered, reasonable steps are

taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid

Determination (MBD 9) must be completed and submitted with the bid:

L Includes price quotations, advertised competitive bids, limited bids and proposals.

2Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to

acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between

competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete

in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1.
2.

| have read and | understand the contents of this Certificate;

I understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;

| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

Each person whose signature appears on the accompanying bid has been authorized by the

bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

€) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

7.

8.

communication, agreement or arrangement with any competitor. However, communication

between partners in a joint venture or consortium?® will not

be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

(@)
(b)

(€)
(d)
(e)

(f)

prices;

geographical area where product or service will be rendered (market
allocation)

methods, factors or formulas used to calculate prices;

the intention or decision to submit or not to submit, a bid;

the submission of a bid which does not meet the specifications and
conditions of the bid; or

bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or arrangements

with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or

of the awarding of the contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

Position Name of Bidder
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 08/2023

A PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION
OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

C. THE CONTRACT

Part C1: Agreements and Contract Data
Cl.1 Form of Offer and Acceptance
Cl1.2 Contract Data

C1.3 Form of Guarantee

Part C2: Pricing Data
C2.1 Pricing Instructions
C2.2 Bills of quantities

Part C3: Scope of Work
C3 Scope of Work

Part C4: Site Information
C4 Site Information

Part C5 : Relevant Documentation
C5 Heath & Safety Spécifications
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 08/2023

A PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION
OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

C1 AGREEMENTS AND CONTRACT DATA

Cl.1 Form of Offer and Acceptance
C1.2 Contract Data

C1.3 Form of Guarantee
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Cl.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works: A PANEL OF CONTRACTORS FOR REASILING AND
REHABILITATION OF SURFACED ROAD IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS
.................................................... Rand (inwords); R ...........ccoiiviiiiiiicnneena.. (in figures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the

Conditions of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions
contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:

Part 1 Agreements and Contract Data (which includes this Agreement)

Part 2 Pricing Data

Part 3 Scope of Work

Part 4 Site information

Part 5 Additional Documentation

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1
to 4 above.
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties.
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at or just after the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations. Unless the
Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any
reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding
contract between the parties.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)
Name & Signature
Of Witness

Name Date
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the
tender closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid, become the subject of
agreements reached during the process of Offer and Acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties
becomes an obligation of the contract, shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Contract.

1 Subject

Details

2 Subject
Details
3 Subject
Details
4 Subject
Details
5 Subject
Details
6 Subject
Details
TENDER NO. ELM 08/2023
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer
during this process of Offer and Acceptance. It is expressly agreed that no other matter whether in writing,
oral communication or implied during the period between the issue of the tender documents and the receipt
by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the
contract between the parties arising from this Agreement.

FOR THE TENDERER:

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

FOR THE EMPLOYER

Signatures (s)

Name(s)

Capacity

(Emalahleni Local Municipality — Mandela Street)

Name & Signature
Of Witness Date

TENDER NO. ELM 08/2023
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Cl.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015) published
by the South African Institution of Civil Engineering. Copies of these conditions of contract may be obtained
from the South African Institute of Civil Engineering (Tel: 011 805 5947).

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it

mainly applies.

PART 1: Data provided by the Employer
Clause Data
1.1.1.15 | The Name of the Employer is Emalahleni Local Municipality
1.2.1.2 | The address of the Employer is:
CNR Mandela & Arras Street
eMalahleni
1035
Telephone: 013 690 6300
Facsimile: 013 690 6207
5.8.1 The special non-working days are the official builder’s holiday plus all statutory public holidays.
The year-end break commences on 15 December 2023 and ends on 5 January 2024.
5.13.1 The penalty for failing to complete the works is 3,75¢ per R100 per day of the contract value.
6.2.1 The liability of the guarantee shall be 10%.
5.2.1 The Contractor shall commence executing the Works within 14 days from the Commencement
Date.
5.5.1 The Works shall be completed within the timeframe stated by the contractor at tender stage.
1.1.1.14
5.6.1 The Contractor shall deliver his programme of work within 14 days.
8.6.1.1.2 | The value of the materials supplied by the Employer to be included in the insurance sum is nil.
8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is nil.
5.1.1 The Works shall be completed within the timeframe stated by the contractor
TENDER NO. ELM 08/2023
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PART 1: DATA PROVIDED BY THE CONTRACTOR

The Contractor is advised to read the General Conditions of Contract for Construction Works (3P
EDITION 2015), published by the South African Institution of Civil Engineering, in order to
understand the implications of this Data which is required to be completed.

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which
it mainly applies.

Clause Data

1.1.1.9 The Contractor is:
N = 0 =

1.2.1.2 The Address of the Contractor is:

AdAress (PRYSICAI): .. euiee e
AAress (POSTAI): .. ouee e
Telephone: .......cooiiiiiiiiiiiinn, Facsimile: ..o
E-mail: ...

6.5.1.2.3 | The percentage allowance to cover overhead chargesis ..........................

TENDER NO. ELM 08/2023
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C1.3 FORM OF GUARANTEE

FORM OF GUARANTEE

Tender No: ELM 08/2023

A PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION
OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

W HE R E A S ittt —————————————————————————————————— at
EMALAHLENI LOCAL MUNICIPALITY
(Hereinafter referred to as "the Employer")

entered into, on the ........... Day of .....oovvvviiiiiiiieeeen, 2023, At o

= R O] o] (= Tox AR/ | o OO

(Hereinafter called "The ‘Contractor")

for the A PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION OF SURFACED
ROADS IN EMALAHLENI LOCAILL MUNUCIPALITY ON “AS AND WHEN REQUIRED” BASIS FOR
PERIOD OF 36 MONTHS as per Scope of work AND WHEREAS it is provided by such Contract
that the Contractor shall provide the Employer with security by way of suretyship for the due and
faithful fulfilment of such Contract by the Contractor;

AND WHEREAS ... ittt e e e e et e e e e e et e e e e e e e e s ss e e e eeeeeeesansssaeeaeeeaeeee s enneee e ens
has/have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE, ...ttt ettt e et e e e e e e e e e e e e e
do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors
to the Employer under renunciation of the benefits of division and execution for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions.

1. The Employer shall, without reference and/or notice to us, have complete liberty of action
to act in any manner authorised and/or contemplated by the terms of the said contract,
and/or to agree to any modifications, variations, alterations, directions or extensions of the
Due Completion Date of the Works under the said Contract, and that its rights under this
guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of
any steps which the Employer may take under such Contract, or of any modification,
variation, alterations of the Due Completion Date which the Employer may make, give,
concede or agree to under the said Contract.

TENDER NO. ELM 08/2023
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2. The Employer shall be entitled, without reference to us, to release any securities held by it,
and to give time to or compound or make any other arrangement with the Contractor.

3. This guarantee shall remain in full force and effect until the issue of the Certificate of
Completion in terms of the Contract, unless we are advised in writing by the Employer
before the issue of the said Certificate of his intention to institute claims, and the particulars
thereof, in which event this guarantee shall remain in full force and effect until all such
claims have been paid or liquidated.

4. Our total liability hereunder shall not exceed the sum of (R...........c.cooooiiiiiiinn. )-

5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at

IN WITNESS WHEREOF this guarantee has been executed by us at ................ccoooo... on

this......ccceees day of ....ooooeeiiiniinnnnn. 20 .........

As witnesses:

L SIGNALUIE .ooeviiiiiiei
2. e —————————— Duly authorised to
signon behalf of ...
Address
TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 08/2023

A PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION
OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

C2 PRICING DATA

C2.1 PRICING INSTRUCTIONS

C2.2 BILL OF QUANTITIES

TENDER NO. ELM 08/2023
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EMALAHLENI LOCAL MUNICIPALITY

%’/’CE Rt NS

TENDER NO: ELM 08/2023

A PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION
OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

C2.1 PRICING INSTRUCTIONS

1. Measurement and payment shall be in accordance with the relevant provisions of the SABS/SANS
1200 sections for Civil Engineering parts of the works and the Building Works in accordance with the
standard system of measuring building works as recognized by the Association of South African
Quantity Surveyors (ASAQS).

2. The units of measurement described in these Bills of Quantities are metric units. Abbreviations used
in these Bills of Quantities are as follows:

% = percent
h = hour
ha = hectare
kg = kilogram
ki = kilolitre
km = kilometre
km-pass = kilometre-pass
kPa = kilopascal
kwW = kilowatt
| = litre
m = metre
mm = millimetre
m?2 = square metre
m2-pass = square metre-pass
m3 = cubic metre
m3-km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal
No. = number
Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only
sum = lump sum
t = ton (1000 kg)
W/day = Work day
3. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby
TENDER NO. ELM 08/2023
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assigned to them:

Unit:  The unit of measurement for each item of work as defined in the SABS/SANS 1200.

Quantity: The number of units of work for each item.
Rate: The agreed payment per unit of measurement.
Amount: The product of the quantity and the agreed rate for an item.

Lump sum:  An agreed amount for an item, the extent of which is described in the Bills
of Quantities but the quantity of work of which is not measured in any
units.

4, Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for waste.

5 It will be assumed that prices included in the bills of quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that
were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or
www.iso.org for information on standards)

6. The prices and rates in these Bills of Quantities are fully inclusive prices for the work
described under the items. Such prices and rates cover all costs and expenses that may be
required in and for the execution of the work described in accordance with the provisions of
the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations
set forth or implied in the Contract Data, as well as overhead charges and profit. These
prices will be used as a basis for assessment of payment for additional work that may have
to be carried out.

7 Where the Scope of Work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included
in the unit rates and sum amount tendered such items

8. An item against which no price is entered will be considered to be covered by the other
prices or rates in the Bills of Quantities. A single lump sum will apply should a number of
items be grouped together for pricing purposes.

9 The quantities set out in these Bills of Quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and
certified for payment will be used for determining payments due and not the quantities given
in these Bills of Quantities.

10. Reasonable compensation will be received where no pay item appears in the Bills of
Quantities in respect of work required in terms of the Contract and which is not covered in
any other pay item.

11. The short descriptions of the items of payment given in these Bills of Quantities are only for
the purposes of identifying the items. More details regarding the extent of the work entailed
under each item appear in the Scope of Work.

12. The payment reference numbers appearing in the Bills of Quantities refer to the
corresponding item numbers in the SABS/SANS 1200.

13. Those parts of the contract to be constructed using labour-intensive methods have been
marked in the Bills of Quantities with the letter L in a separate column filled in against every
item so designated. The works, or parts of the works so designated are to be constructed
using labour-intensive methods only. The use of plant to provide such works, other than
plant specifically provided for in the scope of work, is a variation to the contract. The items
marked with the letter L are not necessarily an exhaustive list of all the activities which must
be done by hand, and this clause does not over-ride any of the requirements in the generic
labour-intensive specification in the Scope of Works.

TENDER NO. ELM 08/2023
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14 Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using
labour-intensive methods. Any unauthorised use of plant to carry out work which was to be
done labour-intensively will not be condoned and any works so constructed will not be
certified for payment.

15 The quantities allocated in the Bill of quantities are for evaluation purposes only, therefore the
allocation of work will be subject to the availability of the budget in the financial year.
15.1  General

a) The contractor must price each item in the bill of quantities in BLACK INK.
Reproduced computer printouts of the bills of quantities will not be acceptable.

b) The rates and prices to be inserted in the bill of quantities shall cover all the
services and incidentals for the work described under the several items. Such
prices and rates shall cover all costs and expenses that may be required in and for
the execution of the work described, and shall cover the cost of all general risks,
liabilities and obligations set forth or implied in the documents on which the tender
is based, as well as overhead charges and profit. Reasonable prices shall be
inserted as these will be used as a basis for assessment of payment for additional
work that may have to be carried out.

c) A price or rate is to be entered against each item in the bill of quantities, whether
the quantities are stated or not. An item against which no price is entered will be
considered to be covered by the other prices or rates in the bill. The contractor will
not be paid for items against which no rate or lump sum has been entered in the bill
of quantities.

d) Should the contractor indicate against any item that compensation for such item is
included in another item, the rate for the item included in another item shall be
deemed nil.

e) ALL SUCCESSFUL BIDDERS PRICES SHALL BE ADDED AND AN AVERAGE
OF ALL SHALL CONSTITUTE THE FINAL RATE ON THAT SPECIFIC ITEM

TENDER NO. ELM 08/2023
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 08/2023

A PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION
OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

C2.2 BILL OF QUANTITIES

TENDER NO. ELM 08/2023
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The quantities allocated in the Bill of quantities are for evaluation purposes only, therefore

the allocation of work will be subject to the availability of the budget in the financial year.

SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION
AND RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN

SECTION 1200

REQUIRED”
ITEM
NO DESCRIPTION UNIT QTY RATE AMOUNT
1200 |GENERAL REQUIREMENTS AND
PROVISIONS
B12.03 |[EXCAVATION FOR EXPOSING
SERVICES
Excavate by hand to open and protect
Existing services m3 100
B12.04 \bEALING WITH TRAFFIC
Temporary Closure of one lane No. 10
Temporary Closure of multiple lanes No. 10
Closure of entire road for construction
period (longer than two weeks) No. 10
TOTAL SECTION 1200 CARRIED TO SUMMARY R

TENDER NO.
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SCHEDULE A: PANEL OF CONTRACTORS FOR
REHABILITATION AND RESEALING OF SURFACED ROADS
IN EMALAHLENI LOCAL MUNICIPALITY: 36 MONTHS

CONTRACT “AS AND WHEN REQUIRED”

SECTION 1300

ITEM
NO

DESCRIPTION

UNIT

QTY

RATE AMOUNT

1300

B13.01

CONTRACTOR'S ESTABLISHMENT
ON SITE AND GENERAL
OBLIGATIONS

The Contractor's general obligations

@) Fixed obligations

(b) Time related obligations

(© Health and Safety obligations
(Health and Safety obligations to

be paid once off during the
commencement period after the
Safety file has been approved
by the Employer)

"The combined total tendered for sub-items
(a),(b).(c)

and (d) shall not exceed 20% of the tender
sum,

excluding VAT. Should the contractor be of
the opinion that 20% is inadequate to cover
his costs in terms of section 1300, he should
indicate separately with his tender where
such costs have been allowed for his tender,
if no such indication is given, the contractor
shall not at any stage during the contract for
any reason whatsoever claim additional
compensation under this item.

Lump Sum

Lump Sum

Lump Sum

50 000,00

TOTAL SECTION 1300 CARRIED TO SUMMARY
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION
AND RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”

SECTION 3400

ITEM NO

DESCRIPTION

UNIT

QTY

RATE AMOUNT

PAVEMENT LAYERS OF GRAVEL
MATERIAL FOR ROAD CROSSINGS

34.01

Pavement layers constructed from gravel
taken from cut or borrow, including free-
haul: (The tendered rate shall include
overhauling of materials, testing of materials
and completion of the works)

(a) Gravel selected layer compacted to:

(i) 150mm layer thickness to 93% of modified
AASHTO density

m3

10

(i) 150mm layer thickness to 95% of modified
AASHTO density

m3

10

(d) Gravel subbase constructed, mixed with
3% cement compacted to:

(The tendered rate to include overhaul, mixing,
compacting, procurement of cement and
curing)

(i) 150mm layer thickness to 97% of modified
AASHTO density

10

(f) Gravel base (chemically stabilized
material) compacted to:

(The tendered rate to include overhaul, mixing,
compacting, procurement of G5 Material)

(i) 150mm layer thickness to 98% of modified
AASHTO density

m3

10

34.01

Construction of gravel shoulders:

(The tendered rate shall include overhauling of
materials, testing of materials and completion
of the works)

(i) 150mm layer thickness to 95% of modified
AASHTO density

10

TOTAL SECTION 3400 CARRIED TO SUMMARY
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION
AND RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN

SECTION 3500

REQUIRED”
IL%M DESCRIPTION UNIT QTY RATE AMOUNT
3500 STABILIZATION
B35.01 | Chemical stabilisation extra-over un-
stabilized compacted layers:
(a) 150mm Base layer m3 30
35.02 Chemical stabilising agent:
(c) Road lime (type indicated) t 10
(g) CEM 11 32,5 t 10
B35.03 | Mechanical modification
(b) Process layer by means of
modification with slagment complete. m3 30

TOTAL SECTION 3500 CARRIED TO SUMMARY

TENDER NO.

ELM 08/2023

BIDDER

19

WITNESS

EMPLOYER

WITNESS




SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION
AND RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL SECTION 3900
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”
ITEM DESCRIPTION UNIT | QTY RATE AMOUNT
SECTION 3900: PATCHING AND REPAIRING EDGE
BREAKS
39,01 Sawing asphalt or cemented pavement layers for
patching:
(@ Sawing asphalt
(i) Not exceeding 50 mm depth m?2 10
(i) Exceeding 50 mm but not exceeding 100 mm depth m2 10
b
(b) Sawing cemented pavement layers to an average
depth:
10
(i) Not exceeding 50 mm depth m2
(i) Exceeding 50 mm but not exceeding 100 mm depth m2 10
(i) Exceeding 100 mm depth m? 10
Excavation in existing pavements for patching in:
B39.02
(a) Asphalt layers m3 10
(b)  All other layers m3 10
B39.03 | Backfilling of excavation for patching with:
(@ Chemically stabilized G5 material with 3% CEM ||
32.5 A-L for a patch with a surface area:
() Not exceeding 5 m? m3 10
(i) Exceeding 5 m2 but not exceeding 100 m? m3 10
(i) Exceeding 100 m? m3 10
(b) Continuously graded asphalt using 60/70
penetration grade bitumen compacted to 93% of
maximum theoretical densities for areas:
() Not exceeding 50 m? t 10
(i) Exceeding 50m? but not exceeding 100 m2 t 10
(i) Exceeding 100 m? t 10
B39.04 | Reinstatement of In-situ concrete kerbing: m 10
39.04 Compacting the floor of excavations for patching m2 10
Cutting back the edges of the existing surfacing for
39.05 the repairing of edge breaks m 10
TOTAL SECTION 3900 CARRIED FORWARD TO SUMMARY
R
TENDER NO. ELM 08/2023
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION AND
RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”

SECTION 3600

ITEM
NO

DESCRIPTION

UNIT

QTY

RATE AMOUNT

36.00

36.01

36.01

CRUSHED STONE BASE

COMMERCIAL SOURCES

Crushed stone base

(a) Constructed from type G1 material
obtained from commercial source and
compacted to 88% of apparent relative density

(i) 150mm Thick

50

36.01

( ¢) Constructed from type G2 material
obtained from commercial source and
compacted to 85% of apparent relative density

(i) 150mm Thick

50

36.01

(e) Constructed from type G3 material
obtained from commercial source and

compacted to

(i) 98% Mod. AASHTO density

(i) 150mm Thick

50

(ii) 100% Mod. AASHTO density

(i) 150mm Thick

m3

50

TOTAL SECTION 3600 CARRIED TO SUMMARY
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION AND

RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL SECTION 3800
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”
ITEM DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 3800: BREAKING UP EXISTING PAVEMENT

LAYERS
38.01 Excavating and removing existing bituminous material
(except milled material):
(b) Material to be disposed of with the average depth
of excavation:
(i) Not exceeding 30 mm m? 50
(i) Exceeding 30 mm but not exceeding 60 mm m2 100
(i) Exceeding 60 mm but not exceeding 150mm m2 100
38.02 Milling out existing bituminous material with an average
milling depth:
(a) Not exceeding 30 mm m3 80
(b) Exceeding 60 mm m3 100
(i) Exceeding 60 mm but not exceeding 150mm m3 100

B38.03 Milling out cemented and un-cemented layers:

(@) Average milling depth not exceeding 50 mm: m3 50
(b) Average milling depth exceeding 50 mm but not
exceeding 100 mm: m3 50
(c) Average milling depth exceeding 100 mm: m3 50
38.04 Excavating and spoiling material from an existing pavement
and/or the underlying fill:
(a) Non-cemented material m3 50
(b) Cemented material m3 50
38.05 Excavating material from an existing pavement and/or
underlying fill in restricted areas:
€) Extra over item 38.01 for bituminous material
excavated separately m2 50
(b) Extra over item 38.04 for other existing pavement

and/or fill material:

() Non-cemented material m3 50
(i) Cemented material m3 50
38.06 Extra over items 38.02 and 38.03 for milling in restricted .
widths of less than 1.0 m m 50
38.13 Drilling cores:
(@) In asphalt No 10
(b) In cemented material No 10
TOTAL SECTION 3800 CARRIED FORWARD SUMMARY R
TENDER NO. ELM 08/2023
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ITEM DESCRIPTION

UNIT

QTY

RATE | AMOUNT

38.14 Providing the milling machine on the site (2000mm wide up
to 250mm deep)

No

38.15 Moving the milling machine on the site for a distance
exceeding 1,0 km (2000mm wide up to 250mm deep)

No

B38.16 Providing the recycler machine on the site (2400mm wide
up to 300mm deep)

No

B38.17 Recycling of existing and/or imported pavement layer
material and existing bituminous surfacing to a width of
2.4m to 4m with the addition of chemical stabilizing agents
(excluding cost of stabilizing agent);

(a) Compacted to 95% average of mod AASHTO density (0
- 300mm deep)

m3

100

(b) Compacted to 96% average of mod AASHTO density (0
- 300mm deep)

m3

100

Load support in pavement layers with Neology
Geocells (330 to 120) Class C for high performance
polymer (Supply, transport and Install)

(®) Used over soft areas in sub-base layers filled with
any gravel or sand

m?2

100

(b) Used in the base course layer on secondary road,
filled constructed with G5. Also with existing
surfaced roads.

m?2

100

(c) Base Course constructed from recycled asphalt

m2

100

(d) Used in the base course layer with modified with

Slag

m2

100

TOTAL SECTION 3800 CARRIED FORWARD TO SUMMARY

TENDER NO. ELM 08/2023

BIDDER WITNESS
23

EMPLOYER

WITNESS




SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION AND
RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”

SECTION 4200

ITEM NO

DESCRIPTION

UNIT

QTY

RATE AMOUNT

42.02

SECTION 4200
ASPHALT BASE AND SURFACING

Asphalt surfacing

a) Continuously graded medium with 50/70 pen
bitumen

i) 30mm Thick

100

ii) 40mm Thick

m2

100

b) Bitumen Treated Base (BTB) with 35/50
penetration grade bitumen

Asphalt layer constructed for rehabilitation purposes
in accordance with the provisions of subclauses
4213(F)(ii) and 4213(f)(iii)

(a) Base constructed with new asphalt using 26.5mm
aggregate, 40/50 penetration grade bitumen

(i) Continuously graded asphalt (100mm to 150mm thick
inlay)

100

c)Asphalt layer constructed for rehabilitation
purposes in accordance with the provisions of
subclauses 4213(f)(ii) and 4213(f)(iii)

(a) Base constructed with new asphalt (A — 2 Modified
bitumen 28mm maximum size aggregate)

€) Continuously graded (100mm to 150mm thick)

ton

50

1. 45mm nominal thickness (Coarse grade, A-R1
binder)

ton

50

B42.02

a) Surfacing with A-E2 Modified Asphalt continuously
graded and reinforced with Hetelit Glass-grid

i) 30mm Thick

Ton

100

ii) 40mm Thick

ton

100

42.04

Tack coat at 30% stable grade emulsion

100

TOTAL SECTION 4200 CARRIED FORWARD
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION
AND RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN
REQUIRED”

SECTION 4200

ITEM NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

4200

SECTION 4200: ASPHALT
BASE AND SURFACING

B42.02

d)Asphalt layer constructed for rehabilitation
purposes in accordance with the provisions
of subclauses 4213(f)(ii) and 4213(f)(iii)

a) Surfacing with A-P1 Ter - Polymer Modified
Asphalt continuously graded and reinforced
with Hetelit Glass-grid

(a)Continuously graded (30mm to 40mm thick)

ton

50

b) Surfacing with A-E1 Modified Asphalt
continuously graded and reinforced with
Hetelit Glass-grid

i) 30mm Thick

ton

50

i) 40mm Thick

ton

50

TOTAL SECTION 1200 CARRIED TO SUMMARY
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION AND
RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”

SECTION 4300

ITNEOM DESCRIPTION UNIT QTY RATE AMOUNT
SECTION 4300
TREAT MENT OF EXISTING SURFACES
SLURRY SEAL
B43.01 | Slurry seal (Fine Textured):
a) Slurry applied by hand m2 50
(b) Slurry applied by spreader box m2 100

TOTAL SECTION 4300 CARRIED TO SUMMARY
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION AND
RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL SECTION 4400
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”
ITEM NO DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
4400 SECTION 4400
SINGLE SEALS
44.01 Single seal surface
(a) Using aggregates ranging from 6.7mm
to 19mm with 50/70 penetration grade
bitumen m2 100
(b) Using aggregates ranging from 6.7mm
to 19mm with Polymer modified S-E1 pen
grade bitumen m?2 100
(c) Using aggregates ranging from 6.7mm
to 19mm with Rubber blended bitumen
m2 100
44.02 Bituminous binder variations
(b) 80/100 penetration grade bitumen | 10
(j) Pre-coating fluid I 10
(b) Polymer modified S-E1 pen grade
bitumen 10
(c) Rubber blended bitumen I 10
44.03 Aggregate variations (Grade 1):
(a) 6,7 mm aggregate m3 10
(b) 9,5 mm aggregate m3 10
(b) 9,5 mm aggregate m3 10
B44.03 Establishment of Seal Team SUM 15000
44.05 Pre-coating the 19.0 mm aggregate and
9.5mm aggregates at a rate of 12 litre/m3
or as specified
using 'Colcote 70" or similar approved m3 10
44.07 Extra over item 44.01 for work in areas
inaccessible to mechanical equipment m2 10
TOTAL SECTION 4400 CARRIED TO SUMMARY R
TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION AND
RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL SECTION 4500
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”
ILEOM DESCRIPTION UNIT QTY RATE AMOUNT
4500 DOUBLE SEALS
B45.01 | Double seal surface
(a) Using aggregates ranging from 6.7 mm to
19mm and 6.7mm to 19 mm aggregate with
80/100 penetration grade bhitumen m2 100
(b) Using aggregates ranging from 6.7mm to
19mm and 6.7mm to 19mm for second layer with
Polymer modified S-E1 pen grade bitumen m2 100
(c) Using aggregates ranging from 6.7mm to
19mm and 6.7mm to 19mm for second layer with m2 100
Rubber blended bitumen
45.02 Bituminous binder variations
(b) 80/100 penetration grade bitumen | 10
() Pre-coating fluid | 10
45.03 Aggregate variations (Grade 1):
(a) 19,00 mm aggregate m3 10
(d) 9,5 mm aggregate m3 10
45.05 Pre-coating the 19.0 mm aggregate and 9.5mm
aggregates at a rate of 12 litre/m3 or as specified
using 'Colcote 70' or similar approved ms3 10
45.07 Extra over item 44.01 for work in areas
inaccessible to mechanical equipment mz 10
TOTAL SECTION 4500 CARRIED TO SUMMARY R
TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION AND
RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”
SECTION 4800
ITEM
NO DESCRIPTION UNIT QTY RATE AMOUNT
48.00 | TREATMENT OF AN EXISTING SURFACE
EXHIBITING CERTAIN DEFECTS
FOG SPRAY
48.01 | Treatment with diluted bituminous emulsion (fog spray)
(&) 30% Bitumen emulsion litre 50
(b) 40% Bitumen emulsion litre 50
(c) 50% Bitumen emulsion litre 50
(d) 60% Bitumen emulsion litre 50
48.04 | Screed of asphalt or coarse slurry
(@) Tack coat using 30% stable-grade bitumen
emulsion litre 50
(b) Continuously-graded asphalt medium grade ton 3
(c) Coarse grade slurry ma 40
CRACK SEALING
48.06 | Cleaning the cracks with compressed air km 10
48.07 | Applying bituminous binders and herbicides for sealing
cracks
(&) Herbicide litre 50
(b) MSP/1 or similar primer litre 50
(c) Anionic stable-grade emulsion mixed with
synthetic modifiers litre 50
(d) Hot bitumen rubber litre 50
48,08 | Cold rubber-slurry mix for sealing cracks ma 50
48,09 | Rolling the cracks m 50
TOTAL SECTION 4800 CARRIED FORWARD
TENDER NO. ELM 08/2023
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ITEM
NO DESCRIPTION UNIT | QTY RATE AMOUNT
PLANING
48.10 | Planning mz2 50
48.11 | Fog spraying on planed surfaces
(a) Hand spraying litre 50
(b) Spraying with mechanical equipment litre 50
48.12 | Rolling planed surfaces m2/pass 30
48.13 | Filling depressions in planed surfaces (asphalt) ton 8
TOTAL SECTION 4800 CARRIED FORWARD TO SUMMARY
R
TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS
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SCHEDULE A: PANEL OF CONTRACTORS FOR REHABILITATION AND
RESEALING OF SURFACED ROADS IN EMALAHLENI LOCAL
MUNICIPALITY: 36 MONTHS CONTRACT “AS AND WHEN REQUIRED”
SECTION 5700
ITEM
NO DESCRIPTION UNIT QTY RATE AMOUNT
57.00 | ROAD MARKING
Retro-reflective road-marking paint:
57.02 | (a) White lines (broken or unbroken)
(i) 200 mm wide km 10
(i) 300 mm wide km 10
(iif) 500 mm wide km 10
(b) Yellow lines (broken or unbroken)
(i) 100 mm wide km 10
(i) 150 mm wide km 10
(d) White lettering and symbols m?2 5
(e) Yellow lettering and symbols m2 5
(f) Transverse lines, painted island and arrestor bed km
markings (any colour) 5
57.03 | Road studs:
(a) Bi-directional:
(i) Ferro Lynx (43 elements or similar) No 5
Setting out and pre-marking the lines (Excluding traffic-
island markings, lettering and symbols) km 5
57.04 | (g) Kerb markings (any colour)
Variations in rate of application:
(a) White paint Litre 5
(b) Yellow paint Litre 5
TOTAL SECTION 5700 CARRIED FORWARD TO SUMMARY
TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 08/2023

A PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION
OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

SUMMARY OF BILL OF QUANTITIES

SECTION DESCRIPTION AMOUNT
1200 General requirements and Provisions R
1300 Contractor's establishment on site and general obligations R
3400 Pavement Layers of gravel R
3500 Stabilization R
3600 Crushed stone base R
3800 Breaking Up existing pavement Layers R
3900 Patching and repairing edge breaks R
4200 Asphalt Surfacing R
4300 Seals R
4400 Single Seals R
4500 Double seals R
4800 Treatment of existing surface exhibiting certain defects R
5700 Road Markings R
TOTAL SCHEDULE A R

TENDER (CONTRACT) SUM R

2) ADD 10% FOR CONTINGENCIES

(This amount is under the sole control of the employer) R

SUBTOTAL R

ADD: 15% VAT R

TENDER (CONTRACT) PRICE (Page C.3) R

Notg: Tender sum is the value of the offered total of the prices exclusive of VAT,

contingencies,

Note: The tendered price is for evaluation purposes only.

TENDER NO. ELM 08/2023
BIDDER WITNESS EMPLOYER WITNESS
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 08/2023

A PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION
OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN REQUIRED” BASIS FOR PERIOD OF 36 MONTHS

C3 SCOPE OF WORK

All definitions, interpretations and general provisions for the General Conditions of Contract for
Construction Work (2015) (3" edition) are applicable.

C 3.1 DESCRIPTIONS OF WORKS

Purpose

Emalahleni Local Municipality has an objective to maintain the roads within its jurisdiction. In
order to do this, the Municipality is requesting the Bids for the: PANEL OF CONTRACTORS
FOR RESEALING AND REHABILITATION OF SURFACED ROADS IN EMALAHLENI
LOCAL MUNICIPALITY ON 36 MONTHS PERIOD “AS AND WHEN” REQUIRED

The works will be done under traffic and pedestrians. Some traffic may be diverted
after due notice to the road users

Extent of the Works

This specification covers the PANEL OF CONTRACTORS FOR RESEALING AND
REHABILITATION OF SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON
36 MONTHS PERIOD AS AND WHEN REQUIRED

The description of the work contained in the Scope of Work is merely an outline of the work
to be executed in terms of the contract, and shall not limit the work to be carried out by the
Contractor.

The Works included in this contract mainly consist but not limited to the following:

a. Overlaying of roads with premix asphalt
b. Overlaying of intersections with modified asphalt
C. Surfacing of roads using slurry seal

TENDER NO.
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Surfacing seals, with single, and double seal

Crack sealing of roads with geotextile membrane.

Milling of existing aged asphalt and resurfacing with hot asphalt

Realigning of existing roads by recycling of existing base course layers stabilization
and resurfacing.

Qoo

Construction Area

The construction area will be demarcated in accordance with the Road Signs Manual and
the required temporary signs, markings erected and/or applied in close co-operation with the
Traffic Department of the Emalahleni Local Municipality.

Access to site

Tenderer's must allow for all conditions on site in their tenders, since extra claims arising
from difficult site conditions in respect to transporting, handling, loading, off-loading, labour,
housing, etc., will not be entertained.

Access routes to the site shall at all times be kept serviceable, or alternatives shall be
provided. These include road entrances.

Laboratory facilities

The contractor shall furnish test results to the Employer as part of his quality control on
site. Payment shall be deemed to be covered under the tendered rates. SANAS Accredited
Laboratory to be used.

Allocation of daily work

Work shall be allocated in writing by the representative of Emalahleni Local Municipality,
authorised in writing by the Roads and Stormwater Manager. Work done without the
approval of the Roads and Stormwater Manager shall not form part of payment.

Allocated work shall be completed within 24hrs from the time of allocation.

Submission of Bids

The proposal must be sealed in an envelope clearly marked “PANEL OF CONTRACTORS
FOR RESEALING AND REHABILITATION OF SURFACED ROADS AND IN EMALAHLENI
LOCAL MUNICIPALITY ON 36 MONTHS PERIOD AS AND WHEN REQUIRED” must be
deposited in the tender box of Emalahleni Local Municipality on or before the closing date.

B SCOPE OF WORK

The repair of road crossings such be conducted according to COLTO, SANS 1200M and
SANS 731 specifications

SLURRY SEAL

The slurry shall be applied with an application of a + 8mm slurry seal for all class 5
residential roads with Emalahleni Local Municipality.

TENDER NO.
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The materials shall be as follows:

Slurry seal emulsion (SS 60).
Mix and lay unit (slurry seal machine and crew).
Traffic control and road traffic signs.
Establishment.
Cement (1. %).

The aggregate for slurry seals shall be approved crusher sand obtained from a parent rock
having an ACV not exceeding 30% or a mixture of such crusher sand and approved clean
natural sand, where the mixture does not contain more than 25% of natural sand. Aggregate
shall comply with the grading requirements given in table 4302/11 for the slurry and grade or
type of aggregate specified.

Specifications for slurry seal

(i) The emulsion content of the slurry varies between 240 and 260litre / m* (SS 60).

(ii) Slurry shall not be applied at an air temperature of less than 7°C when temperatures are

rising or

less than 13°C when temperatures are dropping.

(iif) During hot weather slurry operations shall be suspended when aggregate is being

displayed by the box or squeegees.

(iv) Aggregate slurry shall be approved crusher sand obtained from a parent rock having an

ACV not

should not contain more than 25% of natural sand.

exceeding 30 or a mixture of crush sand and clean natural sand. The mixture

(v) Aggregate shall comply with the grading requirements given in table 4302/11 for the
slurry and grade or type of aggregate specified

Sieve size Percentage by mass passing
Fine grade

(mm) Medium grade Coarse grade
6.700 100 100
4.750 100 82 - 100 70-90
2.360 90 - 100 56 - 95 45-70
1.180 65 - 95 37-75 28 - 50
0.600 42 -72 22 -50 19-34
0.300 23 - 48 15-37 12-25
0.150 10 - 27 7-20 7-18
0.075 4-12 4-12 2-8

The properties of all materials, plant and equipment and working procedure, should comply

with COLTO 1998 Section 4200 and 4300.
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HOT ASPHALT WEARING COURSE

() The overlaying of premix asphalt shall range between 30 - 40mm layers of hot premix asphalt for
Class 3 intersections.

(i) Detailing specifications for the asphalt shall be furnished with the tender.

Specifications for Hot Asphalt

(a)Mixing ratios

Asphalt surface courses must comply with the specification in table 4202/8 and table 4202/9

(b)Overlaying equipment

The premix must be applied with an approved self-driven mechanical paver.

(c)Compaction

Steel wheel and Pneumatic rollers can be used for compaction.
The following requirements shall apply rolling and compacting generally.

e The material shall not be excessively displaced in a longitudinal or transverse direction
especially when changing gears, stooping or starting rollers.

o No cracks or hair cracks shall be formed and the bond with the underlying layer
shall not be broken.

o The density shall be uniform over the whole area of the layer.
o In restricted areas where the specified rollers cannot be used, compaction shall be

carried out with hand operated mechanical compaction equipment or smaller
vibratory rollers.

o There shall be no leaks (oil, diesel, and petrol) on any rollers or surfacing
equipment
MILLING

(@) The machine shall be capable of making a neat vertical cut at the outer edges when
milling the layer and to leave the floor of the cut level and with a uniform mixture.

(b) Where only part of the pavement is to be milled out the milling area shall be
properly demarcated.

(c) Milling may not exceed the required width by more than 50mm.
(d) Payment will not be made for miling beyond the required width which shall be

backfilled with approved material in accordance with provisions for the specified
pavement material at the cost of the contractor.
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(e) Payment will not be made for replacing any defective plant.

The properties of all materials, plant and equipment and working procedure, should comply
with COLTO 1998 Section 3800.

BITUMEN RUBBER OR MODIFIED SEAL (6.7MM AND 13.2MM)

The application of a 6.7 mm and 13.2 mm Bitumen Rubber seal shall be applicable for roads
selected by Technical Services: Roads and Stormwater Section

General specifications

Nominal size of road stone 6.7mm, 13.2 mm.

Minimum ALD of road stone 5.8 mm, 8.0 mm respectively.

Application rate of road stone is 0.007 m® /m? and 0.01 m? /m? respectively.
Application rate of Bitumen Rubber is +1.8 I/ m?

Road min. temp. 20°C and rising.

Ambient temp. 20°C and rising.

Roads must be swept, dust free and clean.

The successful bidder shall comply the following:

TABLE B 4305/4: TEMPERATURE / TIME LIMITS FOR BITUMEN- RUBBER

Bitumen Rubber Blend or Non-Homogeneous modified binder sprayed and crew.
Road stone pre-coated and self-propelled chip spreader, tipper —trucks and crew.
Tractor with sweeper brooms and crew

Traffic control and road traffic signs.

Pneumatic tyred rollers compacting the surface.

Water spray tanker.

Establishment.

Short Term Storage Spraying / Asphalt Mixing
Binder Handling
Class Temp | Time | Temp | Time Temp | Time
(°C) (hrs) | (°C) (hrs) (°C) (hrs) Time (hrs) max
Max Max | Max Max Max Max
Binder for 165 24 150 240 210 195
seal (S-R1) Refer to time / viscosity
Binders for 165 24 140 240 210 190 | curve
(A-R1)
Binders for 165 24 1 - 190 180
Crack
sealing

TABLE B 4305/5: TEMPERATURE / TIME LIMITS FOR POLYMER MODIFIED EMULSIONS

Short Term Storage Spraying / Asphalt Mixing

Binder Handling

Class Temp | Time | Temp Time | Temp Time
(°C) (hrs) | (°C) Max | (hrs) (°C) Max | (hrs) Min Time (hrs) max
Max Max Max

SC-E1 70 24 | Ambient | 240+ 80 50 2
TENDER NO. ELM 08/2023
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Note: This applies to modified emulsions with a binder content of approximately 70% m/m. For
emulsions with a binder content of approximately 65%m/m the maximum short term handling and
maximum spraying temperature limit shall be reduced by 10°C.

TABLE B 4305/6: TEMPERATURE / TIME LIMITS FOR HOT POLYMER MODIFIED BINDERS

Short Term Storage Spraying / Asphalt Mixing / Application
Binder Class | Handling
Tem | Time | Temp | Time | Temp | Time
p (hrs) | (°C) (hrs) (°C) (hrs) Time (hrs) max
(°C) | Max | Max Max Max Min
Max
SC-E1(SBR) | 180 | 24 150 240 210 190 8

Variation in application rate for:

Road stone
Bitumen Rubber

The properties of all materials, plant equipment and working procedure should comply with
COLTO 1998 Section 4200 and 4300.

DESIGNS

All designs must be handed to the Manager Roads and Stormwater (Two weeks) before
work start for approval.

Sample of 9.5mm and 13.2mm stone to be supplied to Roads and Stormwater for the testing
and approval, before delivery of stone on site.

Test results of all material used in the resealing to be provided to the Manager Roads and
Stormwater for approval. (Except material that must comply with COLTO Standard).

SHOULDERS

Shoulders shall be repaired by backfilling with a G7 material and compact it up to 93% Mod
AASHTO.

ASPHALT
Aggregates for asphalt mixture shall comply to the following specifications:

ACV < 25

10 % FACT < 160 KN
Flakiness < 25
Adhesion 275 %
Absorption < 1%

Sand equivalence = 50
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Asphalt bitumen for surface and BTB shall be 60/70 penetration bitumen.

The nominal mix proportion for continuous graded asphalt shall be:
* Aggregates — 94.5%

+ Bitumen —4.5%

+ Active filler — 1%

The nominal mix proportion for semi-gap graded asphalt shall be:
* Aggregates — 93.5%

+ Bitumen —5.5%

* Active filler — 1%

The asphalt mixture for semi-gap graded shall meet the following specifications:
* Marshal stability: 8 — 18kN
* Marshal flow: 2 — 6mm
+  Stability/flow: 2.5kN/mm
* Creep Modulus at 400C: 80Mpa
* Indirect Tensile Strength (ITS) at 250C: 1000Mpa
» Air voids: 3 - 6%
* Immersion index: 75%

C3.2.2 Drawings

A full set of drawings will be used exclusively for the recording of as built information by the
Contractor.

Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will
be required to be entered on these drawings. These drawings, fully marked up, will be handed
to the Engineer at the issue of the Certificate of completion, which will not be issued until the
as-built information has been received.

C3.3 PROCUREMENT

The Tenderers notice is drawn to the fact that the awarding of this tender will be in terms of the
Supply Chain Management Policy of the Emalahleni Local Municipality and The Standard
Conditions of Tender as contained in Annexure F of the September 2005 edition of the CIDB
Standard for Uniformity in Construction Procurement.

C3.4 SUB-CONTRACTING

No work may be sub-contracted to another party unless approval is given by the Engineer in
writing. The Contractor is to submit to the Engineer in writing a request for appointment of a
particular sub-contractor. Accompanying this request is to be the full detail of the sub-contractor,
including:

= Previous experience
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= Work which will be sub-contracted to him/her
. Approximate value of the work to be sub-contracted

Before the Engineer issues any certificate that includes any payment in respect of work done or
goods supplied by any sub-contractor appointed in accordance with the provisions of Clause 6.3 of
the General Conditions of Contract for Construction works (2015), he shall be entitled to call upon
the Contractor to furnish reasonable proof that all payments (less retention moneys) included in
previous certificates in respect of the work or goods of such sub-contractors have been made or
discharged by the Contractor, in default of which, unless the Contractor:
v Informs the Engineer in writing that he has reasonable cause for withholding or
refusing such payment; and
v' Submits to the Engineer reasonable proof that he has so informed such sub-
contractor in writing.

C3.5 CONSTRUCTION

C3.5.1 Work Specifications

Although not bound in nor issued with this document, the following standardised specifications will
form part of the contract document:

SABS/SANS 1200.

C3.5.2 Plant and materials

All materials shall comply with the requirements of the South African Bureau of Standards and
shall bear the official standardization mark. Where SABS standard does not exist for a certain
material, or a material does not bear the official standardization mark, the Engineers approval of
such material must be gained before use thereof.

C3.5.3 Construction Equipment

All equipment on site shall be in a good working order and is to be in such a condition that it can
achieve production rates which are typical of the industry standards.

Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently
to such an extent that it affects the progress on the project, the Engineer may instruct the
Contractor to replace such equipment.
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C 3.5.4Existing Services

The services existing on the site will be either shown on the drawings or pointed out on site by the
Engineer and / or the Municipality. No excavation work will commence unless a representative of
the Municipality and/or the Engineer have been requested to point out existing services in the area
under construction.  Written confirmation of services that have been pointed out by the
Municipality is to be obtained by the Contractor.

All existing services on the site may not be shown on the drawings or be visible on the site. The
Engineer may order excavation by hand in order to search for and expose services. An item has
been included in the Schedule of Quantities to cover the cost of such work if so ordered by the
Engineer. Where a service is damaged because of the Contractors negligence he shall be liable
for the cost involved in the repair of the services and any other consequent cost that may arise
due to the interruption of the damaged services.

No excavation is to take place until a representative from the Municipality has been contacted and
he has pointed out the existing services to the Contractor and confirmed it in writing. The same
shall apply to all Telkom services in the area.

C3.5.5 Site Establishment

= Source of Water Supply

Water is available from the existing water network. The Contractor is to arrange with the Local
Authority for a connection point. The Contractor will be responsible for the costs of the connection
as well as the use of water for construction purposes. The Contractor’'s attention is drawn to the
fact that the potable water supply is erratic in this area. Under no circumstances may potable
water be used for construction, unless written permission is granted by the Engineer.

= Sources of power supply

Electricity is available from the existing network. The Contractor is to arrange with the Local
Authority for a connection. The Contractor will be responsible for the costs of electricity consumed
as well as the connection costs.

= | ocation of camp and depot

The Contractor's camp is to be located on a site acceptable to Emalahleni Local
Municipality. Written approval needs to be obtained from Emalahleni Local Municipality. No
workers will be permitted to live in this camp.
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= Sanitary facilities

The Contractor is to provide the necessary sanitary facilities at his camp, all of which will be
governed by the requirements of the Local Authority. The contractor shall pay all sanitary fees
and charges due.

It is not required that specific sanitary facilities be provided for the Engineer, and the facilities for
the Contractor will be shared by both parties. The facilities are, however, to be kept in a clean and
hygienic condition, to the satisfaction of the Engineer. All sanitary facilities are to conform to the
by-laws of the Local Authority.

=  Temporary offices

The Contractor is not required to provide any specific office space for the Engineers, but the
Contractors’ offices shall have adequate space and facilities for the holding of site meetings, and
for the Engineer to perform administrative functions on an ad hoc basis.

Neither housing nor shelters will be provided for the contractor's employees, and the Contractor
shall make his own arrangements to house his employees and transport them to the Site.

= Name Boards

One name board shall be provided at the position as ordered by the Engineer. The Engineer will
provide the lettering required once the tender is awarded.

=  Survey assistant and equipment

The Contractor will not be required to make any survey equipment available specifically for the use
of the Engineer. The Contractor will however make 2 survey assistants available to the Engineer
as and when required, as well as the theodolite and/or level plus accessories

C3.5.6 Site Usage

= Ground and access to the works

The Contractor shall where necessary on or adjacent to roads which carry traffic, provide all the
necessary barricades and signs in accordance with the stipulations of the South African Road
Traffic Signs Manual, and in strict accordance with the requirements of the Protective Services of
the Local Municipality.

The Contractor shall further ensure that all public roads that are used for access to the site are
kept free of debris at all times. The Contractor shall also take adequate measures to ensure that
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dust is kept to an acceptable level. The term acceptable is to be deemed as acceptable to the
Engineer.

= Care, damage and protection

The Contractor shall at his own cost make full provision for all watching and lighting necessary for
the protection of all persons, animals, vehicles, etc., from injury by reason of the Works. He shall
provide ample warning signs, guard rails, etc., around open excavations, stacks of materials,
excavated material, debris or the like, and he shall be held liable for all claims made upon himself
or upon the Employer by reason of his neglect of all such precautions and provisions.

During the periods of construction of the Works and the repair of defects, the Contractor shall, at
his own cost, to the satisfaction of the Engineer and the relevant Authority, take sufficient and
adequate measures to avoid interrupting the use of all roads, footpaths, water courses, drains,
pipes, telephones, electric wires and cables, premises, places and works, public or private, which
may in any way be interfered with by the operations; and shall also afterwards permanently restore
all structures and everything which may have been temporarily displaced or otherwise interfered
with, all to the satisfaction of the Engineer and the relevant Authority, without extra charge beyond
the Contract price.

=  Survey beacons

The Contractor shall take care to safeguard any permanent survey beacons such as erf boundary
pegs and reference beacons. Should the Contractor disturb any such pegs and beacons, he shall
have them replaced at his own cost by a registered Land Surveyor. The Contractor is to provide
the Engineer with written confirmation from the Land Surveyor that he has replaced the relevant
beacons.

The Contractor’s attention is drawn to article 35(i) of the Land Surveying Act No. 9 of 1927 (as
amended) in this regard.

= Access to individual erven

Access to all public and private property must be maintained at all times. Where
trenches cross the access point to any property, the Contractor is to arrange for
adequate and safe vehicular and pedestrian crossings over the trenches.

The Engineer must approve the method of providing access before any
excavation commences.
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= Use of construction vehicles and equipment

The contractor shall ensure that all construction vehicles and mobile plants

@)
(b)
(©)

(d)

(e)

(®

(9)

(h)

()

(k)

()

(m)

(n)

are of an acceptable design and construction;
are maintained in a good working order;
are used in accordance with their design and the intention for which
they where designed, having due regard to safety and health;
are operated by workers who-
() have received appropriate training and been certified
competent and been authorised to operate such machinery; and
(i) are physically and psychologically fit to operate such
construction vehicles and mobile plant by being in possession
of a medical certificate of fitness;
arrangements to guard against the dangers relating to the movement
of vehicles and plant, in order to ensure their continued safe
operation;
are prevented from falling into excavations, water or any other area
lower than the working surface by installing adequate edge
protection, which may include guardrails and crash barriers;
where appropriate, are fitted with structures designed to protect the
operator from falling material or from being crushed should the
vehicle or mobile plant overturn;
are equipped with an electrically operated acoustic signalling device
and a reversing alarm; and
are on a daily basis inspected prior to use, by a competent person
who has been appointed in writing and the findings of such
inspection is recorded in a register.
no person rides or be required or permitted to ride on any
construction vehicle or mobile plant otherwise than in a safe place
provided thereon for that purpose;
every construction site is organised in such a way that, as far as is
reasonably practicable, pedestrians and vehicles can move safely
and without risks to health;
the traffic routes are suitable for the persons using them, sufficient in
number, in suitable positions and of sufficient size;
every traffic route is, where necessary indicated by suitable signs for
reasons of health or safety;
bulldozers, scrapers, loaders, and other similar mobile plant are,
when being repaired or when not in use, fully lowered or blocked with
controls in a neutral position, motors stopped and brakes set;

TENDER NO.

ELM 08/2023

BIDDER WITNESS EMPLOYER WITNESS
44




(0) whenever visibility conditions warrant additional lighting, all mobile

plant are equipped with at least two headlights and two taillights
when in operation;

(p) when workers are working on or adjacent to public roads, reflective
indicators re provided and worn by the workers.

3.5.7 Permits and Way leaves

To be arranged with the relevant authorities.
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3.6

MANAGEMENT

C3.6.1 Management of the Works

Setting out of the works

Generally, the positions of the works have been fixed on the plans according to
the existing stand boundaries. The Engineer is to approve all setting out prior to
commencement of excavation.

Excavation of works & safety

The contractor shall ensure that all excavation work is carried out under the
supervision of a competent person who is been appointed in writing. The
Contractor will evaluate, as far as is reasonably practicable, the stability of the
ground before excavation works begin and he/she shall not permit any person to
work in an excavation which has not been adequately shored or braced.

The Contractor will cause convenient and safe means of access to every
excavation area in which person are required to work and such access hall not
be further than 6m from the point where any worker within the excavation is
working.

The Contractor must ascertain as far as is reasonably practicable the location
and nature of electricity, water, gas or other similar services which may in any
way be affected by the work to be performed, and shall before the
commencement of excavation work that may affect any such service, take the
steps that may be necessary to render the circumstances safe for all persons
involved;

The Principal Contractor shall cause every excavation which is accessible to the
public or which is adjacent to public roads or thoroughfares, or whereby the
safety of persons may be endangered, to be:

(i) Adequately protected by a barrier or fence of at least one metre in height
and as close to the excavation as is practicable; and

(i)  provided with warning illuminants or any other clearly visible boundary
indicators at night or when visibility is poor;

The Principal Contractor shall cause warning signs to be positioned next to an
excavation within which persons are working or carrying out inspections or tests.
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= |nspection by Engineer

No stage of construction shall be proceeded with until the Engineer or his
representative has examined and approved the previous stage. If any work is
covered or hidden from view before the Engineer has inspected same, the
Contractor shall at his own cost open the covered work for inspection. The
Contractor shall also be responsible for making good any work damaged by such
uncovering.

=  Employment of local labour

It is a specific criterion of this project that should as far as possible adhere to
RDP principles, and to meet these principles the following procedures will be
followed:

All labour is to be sourced from the Emalahleni Local Municipal area of
jurisdiction and the Contractor may only bring in key personnel from outside this
area. The Contractor's attention is drawn to the standard rates specification
found on the SAFSEC website at www.safcec.org.za. These standard rates
should be implemented for payment of all employees of the Contractor.

Key personnel would typically include the Contracts Manager, Site Agent, and
Supervisor for each discipline and operators of plant where the operator must be
seated.

A Monthly labour report on all local labour i.e. payments and labour days should
be submitted to the Engineer at the end of each month in order for the Engineer
to submit a report to the Employer.

None of the Works shall be executed except between sunrise and sunset on

Monday to Saturday, inclusive, of any week, and none of the Works shall be

executed on any special non-working days stated in the Contract Data, unless:

v' The Engineer’s permission in writing is obtained, subject to such conditions
as my be laid down by the Engineer; or

v" Provision is specifically made for it in the Contract; or

v" Work is unavoidable or necessary for the saving of life or property or for the
safety of the Works.
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Site Meetings

Regular meetings will be held between all relevant parties to establish the
progress and / or delays and problems that might occur on site. Any problems of
delays will be address accordingly and the Contractor will receive proper
instructions with reference to this matter.

Communication

The contact person for the Employer is: Mr. TE Sithole
Contact No: 013 690 6300

Daily Records

Daily records of resources (equipment and people employed) must be kept and
must be available on site at all times. These records will include i.e. site
instruction book, site diary, site visit register, contractual documentation and
minutes of all project meetings. Labour information should be kept updated at all
times.

Compliance with applicable laws

The Contractor shall, in performance of the Contract, comply with all applicable
laws, regulations and statutory provisions and agreements, and shall in
particular, on the request of the Engineer, provide proof that he has complied
therewith with regard to amongst others:

v Wages and conditions of work; and
v Safety

Payment Certificates

As consideration for the construction, completion and defects correction of the
Works, the Employer shall pay the Contractor in terms of the provisions of the
Contract.

Clearance of site

On completion of the Works, the Contractor shall clear away and remove from
the site all Construction Equipment, surplus materials, rubbish and temporary
works of every kind and leave the whole of the site and the works clean and in a
safe condition. All streams and watercourses (where applicable) shall be cleaned
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and restored to the condition as at the commencement of the Works. If the
Contractor does not, within a reasonable time, comply with this requirement, the

Employer may have the site cleared and recover the cost thereof from the
Contractor.
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EPWP labour intensive specification

Labour intensive competencies of supervisors and management staff

Contractors having a CIDB contractor grading designation of 4SB and higher shall only engage
supervisory and management staff in labour intensive works who have either completed, or for
the full duration of the contract, are registered for training towards, the skills programme
outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the
managing director or managing member of a close corporation, as relevant, having a
contractor grading designation of 1SB, 2SB, 3SB and 4SB shall have personally completed, or
for the period 1 April 2004 to 30 June 2006 be registered on a skills programme for the NQF
level 2. All other site supervisory staff in the employ of such contractors must have completed,
or for the full duration of the contract be registered on a skills programme for, the NQF level 2-
unit standards or NQF level 4-unit standards.

Table 1: Skills programme for supervisory and management staff

Personnel NQF | Unit standard titles

level

Skills programme
description

Team leader / 2 Apply Labour Intensive Construction This unit standard

supervisor Systems and Techniques to Work must be completed,
Activities and
Use Labour Intensive Construction
Methods to Construct and Maintain
Roads and Stormwater Drainage
. . ne of th
Use Labour Intensive Construction air:y one of these 3
Methods to Construct and Maintain
Water and Sanitation Services standards
Use Labour Intensive Construction
Methods to Construct, Repair and
Maintain Structures
Foreman/ 4 Implement labour Intensive This unit standard
supervisor Construction Systems and Techniques | must be completed,

and

Use Labour Intensive Construction
Methods to Construct and Maintain
Roads and Stormwater Drainage

Use Labour Intensive Construction
Methods to Construct and Maintain
Water and Sanitation Services

any one of these 3
nit

standards
Use Labour Intensive Construction
Methods to Construct, Repair and
Maintain Structures
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Site Agent / 5 Manage Labour Intensive Construction | Skills Programme
Manager (i.e the Processes against this single unit
contractor’s standard

most senior
representative
that is resident
on the site)

C3.7 HEALTH AND SAFETY

Health & Safety Issues

All work is to be carried out in accordance with the Occupational Health and Safety Act
and Regulations (Act 85 of 1993) (a copy of which must be kept on site), the Explosive
Material Act of (Act 26 of 1956), the Minerals Act of 1991, and the Factories Machinery
and Building Work Act (No 22 of 1941).

The Contractor’s notice is drawn to the stipulations of the Construction Regulations
2003, a regulation of the Health and Safety Act 1993 (Gov Notice No R1010 of 18 July
2003). The construction regulation will be applied vigorously on the project.

The Contractor to be appointed must have made provision for the cost of health and
safety measures during the construction process. The contractor must have the
necessary skills, competencies and resources to carry out the work safely. A proper
Safety Plan is to be submitted by the Contractor and a copy thereof is to be made
available to all applicable appointed labourers and permanent workers on this project.

The Contractor is to ensure that the legal compliance for the Health and Safety issues
are in place. Audits will be carried out to ensure that the Contractor is registered and in
good standing with the Workmen’s Compensation fund and that the Contractor has
affected insurance indemnifying the Employer against penalties levied upon the
Employer due to the acts of omissions of the Contractor in failing to comply with the
provisions of the OHS regulations 2003. A compliance audit will also be carried out to
ensure that the Contractor has appointed a full-time competent person in writing to deal
with the issues of the OHS and that a risk assessment has been conducted and a copy
of the Safety plan is on site before any work commences.

Operational audits will be carried out on the following important issues:
v' That the Safety Plan is on site at all times
v' That the Contractor’s Safety file is on site at all times
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C3.8

v' That the Safety Officer is on site at all times

v' That Safety meetings are conducted as per the Safety Plan
v' That employees are working under safe conditions

v" That the public is not placed in danger

v' That there is no harm to the environment

PROJECT SPECIFICATIONS

C3.8.1 Work Specifications

a)

b)

d)

PS1

PS 2

SABS or BS Specifications and Codes of Practice

Wherever any reference is made to the South African Bureau of Standards (SABS) and the
British

Standards Specification (BSS) in either these Bill of Quantities or the Specification of
Materials and Methods to be Used (OOG-001E), this reference shall be deemed to read
“SABS or Equivalent standard” and “BS or equivalent standard” respectively.

Various other specifications specified in the SABS Standard Specifications or the Project
Specifications.

Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and
Transport of Bituminous Binders”.

Latest Sabita Manual, Manual 26 entitled “Interim Guidelines for primes and stone
precoating fluids”.

CONSTRUCTION PROGRAM

The successful Tenderer shall submit a program, within the time stated in the appendix to
the General Conditions of Contract in consultation with the Engineer, showing the order of
procedure and method in which, he proposes to carry out the Works. This program shall
reflect the completion time as stated in the Appendix to the Tender and the program shall
include a bar chart to show the proposed scheduling and methods of execution of the
works and the resources to be allocated to each item or phase of the work.

Quantities proposed for execution each month and the anticipated cash flow based upon
these quantities should be shown, due allowance being made for price escalation and
retention monies. This program will be used to monitor progress. The successful
Tenderer will therefore be held responsible to complete the Works within the stipulated
time.

SITE FACILITIES AVAILABLE

PS 2.1 Water Supply

Water is available. The Contractor must make his own arrangements with the Local
Municipality. Construction water might be a problem.
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PS 2.2 Electrical Supply

Electricity is available. The Contractor must make his own arrangement in this regard.

PS 2.3 Location of Camp

PS 3

The Contractor's camp is to be located on a site acceptable to the Local Municipality. No
workmen will be permitted to live in this camp.

SITE FACILITIES REQUIRED

PS 3.1 Sanitary Facilities

A water closet must be supplied for the use of the Engineer and separate facilities must be
supplied for the use by the Contractor’s personnel.

PS 3.2 Telephone

PS4

PS5

Not necessary for the Engineer. The Contractor shall make his own arrangements.
LOCATION OF CONSTRUCTION CAMP

A site will be pointed out to the Tenderers during the official Site Inspection for the
Contractor to erect his construction camp.

SITE FACILITIES REQUIRED

PS 5.1 Laboratory Facilities

A laboratory is not required on Site, but the Contractor shall make arrangements for the
testing of materials required in terms of the Contract as and when ordered by the Engineer
or as required by the Project Specifications.

PS 5.2 Sanitary Facilities

PS 6

PS7

The Contractor shall provide approved toilet facilities on site for all staff and shall remove
the same on completion of the Contract and restore the site at his own cost and to the
satisfaction of the Engineer.

SPOIL MATERIAL

No indiscriminate spoiling of material will be allowed. All suitable or surplus material shall
be spoiled at sites to be indicated by the Municipality.

SITE MEETINGS

Site meetings and/or site inspections will be held twice every month to evaluate the
progress and to discuss matters pertaining to the Contract. The Contractor or his
authorised representative shall attend such meetings on the site with a representative of
the Employer, at dates and times to be determined by the Employer.
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PS8

PS 9

PS10

PS11

PS12

PS13

SAFETY OF WORKMEN

The safe conduct of the Works shall be a primary consideration, the entire Works shall be
carried out in conformity with all the applicable statutory regulations, and requirements and
Tenderers must price their Tenders accordingly.

The Contractor shall provide and maintain in readiness on the Site, all equipment, and
materials necessary to render first aid in case of accidents or other emergencies. The
Contractor shall also assign to the Works and designate for this purpose, trained
employees who are able to render first aid.

ABNORMAL RAINFALL

“It is anticipated that the Contractor will lose working time due to inclement weather over
the duration of the contract period. The Contractor is to reconcile any delays, due to
inclement weather or resulting conditions with the Municipal Representative within 7 days
after incurring such delays. Should the total number of reconciled working days lost, over
the duration of the Contract, exceed the anticipated number or working days lost as
stipulated in the Appendix to Form of Tender, an extension of time for completion will be
granted equal to the working days lost in excess of the anticipated number of days
stipulated".

PROTECTION OF BEACONS

The Contractor shall take special precautions to protect any permanent beacon such as
property beacons, reference beacons, height beacons, etc., irrespective of whether the
referred to beacons were placed before or during the construction period.

Should any of these beacons be disturbed by the Contractor or any person in his
employment or under his control the Contractor will at his own cost arrange for the re-es-
tablishment of the damaged or disturbed beacon by a registered land surveyor.

The relevant survey information and documentation shall be forwarded to the office of the
Engineer for final approval and processing.

The Contractor's attention is drawn to clause 35(i) of the Survey Act No 9 of 1937 (as
amended).

SCALING FROM DRAWINGS

Only dimensions shown on the Drawings, or calculated there-from, may be used for the
construction of the Works and no dimension may be scaled without the written instruction
of the Engineer.

CONTRACTOR’S EMPLOYEES

The Contractor shall employ local labourers for the work under this contract and shall fully
acquaint himself and comply with all local laws, statutes, and bylaws in this respect.

COST OF TEST SPECIMENS AND TESTS

It is deemed that the Contractor has made provision in his Tender for all such services and
tests that are required from him. It is the duty of the Contractor to, at his own cost, and by
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PS14

PS15

PS16

PS17

PS18

PS19

means of the necessary tests, to prove to the Engineer that the Works and compaction
prescribed, comply with the Specification.

EXAMINATION OF WORK BEFORE COVERING UP

The Contractor shall give the Engineer a reasonable time to accommodate examinations in
his programme, in which case a time for inspection can be agreed upon.

NOTICE TO BE GIVEN

If the Engineer attends with the purpose of examining any part or materials of the Works at
the time and date as agree upon with the Contractor, and it is found that the Works or
materials are not yet ready for inspection, the Contractor shall be responsible for the costs
of such a visit by the Engineer.

WORKMEN’S COMPENSATION

The Contractor shall provide proof, that he has paid all contributions required in terms of
the provisions of the Workmen’s Compensation Act (Act No. 30 of 1941, as amended),
within 30 days of the Commencement Date.

CARE OF WORKS, DAMAGE, INJURY, AND INSURANCE

If any insurance claim arises, the Contractor shall immediately proceed with the necessary
repairs after the damage has been established by the assessor, irrespective of whether the
claim has been settled. No extension of time shall be granted if there is a waiting period for
the settlement of the claim and all costs or losses which the Contractor may have regarding
lost time, shall be deemed as covered by the insurance claim, or shall be borne by the
Contractor himself.

EXTENSION OF TIME DUE TO SHORTAGE OF MATERIAL

Add the following Sub-Clause: If, during the preparation of his tender or during
construction, the Contractor bases his unit prices on prices obtained form specific material
or specific suppliers, it will be accepted that the Contractor has ascertained that such
material shall be available on a continuous basis for execution of the contract.

No extension of time shall be granted if material cannot be obtained locally, but is available
from other sources in the country, and no additional remuneration shall be granted for
increased costs due to obtaining material from sources in other parts of the country.

If suppliers cannot adhere to the quoted delivery dates, any delays resulting from this shall
be considered as a matter between the supplier and the Contractor. Extension of time
could be granted under such conditions after complete proofs have been submitted to and
accepted by the Engineer, but without any financial implications for the Employer.

VALUE ADDED TAX (VAT)
Value added tax (VAT) shall be calculated on each payment certificate, but it shall remain

the responsibility of the Contractor to issue a tax invoice for the certified amount. The
Contractor is responsible for the payment of VAT.
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PS20 MAKING GOOD OF DEFECTS

If it is deemed necessary in the opinion of the Engineer, the defects liability period after
repairs can be extended for a further period of twelve months or for a period to the
discretion of the Engineer, as regards the relevant part of the works that is made good.

PS21 FEATURES REQUIRING SPECIAL ATTENTION

PS21.1

Protection of trenches, pipelines, and appurtenant works

Trenches shall always be effectively protected against the ingress of storm-water and also
valve chambers and manholes as wells as structures at road crossings. Pipelines shall be
positively protected against the ingress of dirt, foreign matter, storm-water and seepage
water. The necessary steps in this regard include the following:

Sealing off pipe and branch ends with tightly sealing covers of strong plastic or other
suitable material before loading for delivery to Site. These covers shall be fully maintained
until the moment of jointing of the relevant pipe end or branch.

Open pipe ends in the trench shall be sealed off whenever work is stopped and shall be
kept sealed off until closure by further pipe laying is affected. These sealing covers shall
be tight sealing and sufficiently strong in fibre strength and attachment to the pipe, to
withstand a water pressure corresponding to a head of 3m.

Air valves shall be consigned to Site sealed in strong transparent plastic bags which bags
shall only be removed at the moment of installation.

Seepage water in the trench shall not be allowed to accumulate and shall be dealt with
forthwith as provided for in Specification SABS 1200DB.

PS 21.2 OPENING UP OF EXISTING SERVICES

Wherever connection to the existing pipes is to be made, the existing pipes shall be opened up by
means of hand excavation under the direction of the Resident Engineer.
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C3.8.2 Variations to Standard Specifications

PS A GENERAL AND PSAB ENGINEERS OFFICE

Clause in
SABS 1200A

VARIATION

PSA3
PSA3.1

PSAS
PSA5.1.2

MATERIALS:
Quality of Materials and Workmanship:

All materials used in the works shall, where such a mark has been awarded for a
specific type of material, bear the SABS/SANS mark. All materials shall be new and
of the best quality available unless otherwise specified.

All storage, handling, transport, erection or installation of plant, equipment and
materials shall be carried out in accordance with the supplier's or manufacturer’s
instructions, provided that the Engineer may vary such instructions should he deem
such variations necessary. Where supplier’'s or manufacturer’s instructions are in
conflict with the Specifications, the requirements of the Specifications shall apply
unless otherwise agreed to by the Engineer. Any such conflict shall be brought to
the attention of the Engineer by the Contractor.

CONSTRUCTION:
Preservation and Replacement of Beacons and Pegs subject to the Land

Survey Act:

c

Add the following:

) Within one week of taking possession of the Site the Contractor shall
satisfy himself that all reference pegs and other survey reference marks shown
on the Drawings or advised by the Engineer, are in place. The Contractor shall
immediately report any missing survey marks to the Engineer. Any survey marks
not reported as missing shall be deemed to be in place.

d) The Contractor shall protect and reserve all survey marks for the duration of the

PSAS55

Contract. Any survey marks (other than the pegs falling within the excavation lines
shown on the Drawings) disturbed or removed during the course of the Contract
without prior written consent of the Engineer, will be replaced at the Contractor's
expense.

Dealing with water on works:
Add the following:

The Contractor shall at all times ensure that all open ends of pipes and branches
are sealed off against the ingress of water.
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PSAS8

MEASUREMENT AND PAYMENT:

PS B GENERAL

Clause in VARIATION
SABS 1200B
PSB 3 FINISHING OF ROAD RESERVE

Shapes and drainage ditches shall be rounded as ordered. The newly

constructed portion shall be adjusted as to harmonize with the existing landscape
features. The transition to slope adjustments shall be gradual. Cleaning up of site,
tamping of slopes.

PS C SITE CLEARANCE

Clause in VARIATION
SABS 1200C
PSC3 MATERIALS:
PSC3.1 Disposal of Material:
The free haul shall be 5,0km.
PSC5 CONSTRUCTION:
PSCH5.1 Areas to be cleared and grubbed:
The Contractor shall observe the restrictions in SABS 1200 DB.
PSC5.2 Cutting of trees:
PSC5.2.1 Protection of Persons, Animals and Structures:
Before commencing work in any particular area, the Contractor shall in conjunction
with the Engineer's Representative compile a report on the state of repair of all
adjoining fences and structures that could be affected by the Contractor's
operations.
PS C5.2.3.2 Individual trees:
The penalty shall be R1,000-00 per tree.
PSC5.3 Clearing:
(&) The width or area to be cleared shall be the width or area required by the
Contractor for excavation, stockpiling of excavated material and construction
activities, subject to the prior approval of the Engineer.
(c) No structures, buildings, huts or other man-made obstructions shall be
cleared without the written consent of the Engineer.
The contractor shall, if required, leave undamaged all obstructions and
vegetation further than 4 metres from the pipe centre line and 5 metres from
a structure. Where obstructions and trees are closer than the
aforementioned distances the Engineer shall direct whether these are to be
removed or not. In the latter case, the Engineer shall decide on the
additional compensation (if any) due to the contractor for not disturbing the
obstruction.
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(d) All fencing materials shall be preserved for subsequent re-erection to the
original standard by the Contractor. or be replaced by the Contractor at his
own cost.

Prior to cutting an existing fence a straining post with stay shall be erected
at the two ends of the opening and the existing wires shall be secured to
these posts. The opening shall then temporarily be closed with a folding wire
gate until completion of construction when the fence shall be reinstated
between the two straining posts

PS DB EARTHWORKS (PIPE TRENCHES)

Clause in VARIATION

SABS 1200DB

PSDB 2.3 Definitions:
Add the following: The bedding cradle shall be all the bedding below the selected fill
blanket as shown on the Drawings prepared by the Engineer.

PSDB 5 CONSTRUCTION:

PS DB 5.1.2 Water in Trenches:
Water in pipe trenches may cause movement of the pipes due to flotation and
backfilling must therefore be carried out as soon as possible. Should movement of
pipes occur the Contractor shall, unless otherwise directed by the Engineer, remove
the pipes from the trench and relay the same, in accordance with the Specification,
all at his own expense.

PS DB 5.1.3 Accommodation of Traffic and Access to Properties:
The construction procedure to be followed by the Contractor at road and ralil
crossings shall be subject to the prior approval of the Engineer.

PSDB 5.4 Excavation:
Replace in the second and third lines, the words "provide at least the appropriate
side allowance given in Clause 8.2.3", by the following:
"ensure that the trench sides (within trench supports and walls, if any) satisfy the
alignment requirements relative to the specified pipe centreline as shown on the
drawings".

PS DB 5.5 Trench bottom:
Add the following paragraphs:
Where pipe trenches are excavated by the Contractor to depths in excess of those
specified, directed or indicated on the Drawings, such over-excavation shall be
backfilled with suitable approved selected material in layers not exceeding 150 mm
un-compacted thickness and compacted to the density of the adjacent undisturbed
material or as directed by the Engineer.
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Where the Engineer deems this method of backfilling inadequate he may require
the over-excavation, or parts thereof, to be filled with mass concrete of the grade as
directed.

All backfilling of over-excavation shall be at the Contractors expense.

The Contractor shall submit on a daily basis to the Engineer's Representative a
schedule of "as excavated" trench bottom levels for trenching done on the previous
day. These levels shall be taken at intervals not exceeding 50m and particularly also
at horizontal bends and points of change in grade.

PS DB 5.6 Backfilling:
PS DB 5.6.1 General:
Backfilling of trenches shall not commence before the Engineer has approved the
preceding operations.
PS DB 5.6.3 Disposal of Soft Excavation Material:
Excess excavation material shall be disposed of in areas to be designated by the
Engineer.
PS DB 6 TOLERANCES:
PS DB 6.2 Moisture content and densities:
Accuracy Degree lll shall apply, except that the requirements of Clause 6.1 of
SABS 1200LB shall apply for the bedding i.e. the material below the top of the
blanket cover.
PS DB 8 MEASUREMENT AND PAYMENT:
PS DB 8.2 Computation of quantities:
PS DB 8.2.5 Please add the following clause:
Payment widths and depths are shown on the Drawings. The minimum width and
highest permissible invert level of the trench shall be used for measurements.
PS DB 8.3 Scheduled items
PS DB 8.2.2(a) Excavation:

Excavate in all materials for trenches, backfill, compact and dispose of surplus
material

The rate for excavation shall also cover the cost of shoring when necessary in
terms of Clause 5.1.1.2 of SABS 1200D.

PS L MEDIUM-PRESSURE PIPELINES

Clause in VARIATION
SABS 1200L
PSL2 INTERPRETATIONS:
PSL23 Definitions:
Add the following:
Pipe work. Assembled pipe, specials and fittings.
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PSL3 MATERIALS

PSL3.1 General:
Pipes, specials and fittings shall at all times be protected against damage by fire
and storm-water.
Pipes shall be supported during travelling on shaped and padded cradles while pipe
specials shall be adequately supported and separated from each other to prevent
any damage.
At the delivery points on Site, pipes, pipe specials and fittings shall be supported on
sandbags of sufficient strength, such that the undersides of the pipes and pipe
specials are at least 200mm off the ground. The number and positioning of supports
under the pipes shall be such as to prevent any undue pipe deflection”.

PSL 3.11 Manholes and surface boxes:

PSL 3.11.1 Bricks:
Cement bricks with a compressive strength of 14MPa that comply with the
requirements of SABS 1215 may also be used.

PSL 3.11.5 Manhole Covers and Frames:
Manhole covers and frames shall be of the types shown on the Drawings prepared
by the Engineer. All manhole covers and frames shall have been hot dipped in an
acceptable bituminous compound before despatch from the manufacturer's works.
The bituminous compound shall comply with the recommendations contained in
SABS 568.

PSL3.11.6 Surface Boxes:
Surface boxes shall be of cast iron and of the types shown on the drawings
prepared by the Engineer.

PSL5 CONSTRUCTION:

PSL5.1 Laying:

PSL5.1.1 General:
Replace the second sentence by the following:
"It shall be laid centrally on the specified pipe centreline as shown on the Drawings
to comply with the tolerances of Clause 6 of this Specification".
Add new paragraph:
The Contractor's construction procedures and scheduling of activities during the
day shall provide in particular for the large coefficient of expansion of oPVC pipes
and the possible pulling out at joints with pipe laying during the warmer part of the
day. The pipe manufacturer's requirements in this regard shall be strictly adhered
to.

PSL5.1.2 Keeping Pipelines Clean:
The Contractor shall construct and maintain the necessary mounds and furrows to
prevent the ingress of storm water into the trench at all times.
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PSL5.13 Depths and Cover:
Add the Following:
The depth ranges for trenches are shown in the Schedule of Quantities. Full details
of trench depths are shown on the Drawings.
Fire hydrant outlets (drain valves) shall be brought up to within the depths from the
top of the hydrant cover as shown on the Drawings.

PSL5.4 Concrete casing:
The concrete shall be 25MPa/19mm strength concrete. Pipes shall be rigidly fixed
to prevent flotation during concreting. Also refer to sub-clause 5.4.5.1 of SABS
1200GA

PSL5.6 Valve and hydrant chambers:
Details of the chambers are shown on the Drawings prepared by the Engineer.

PSL5.7 Manholes:

PSL5.7.1 General:
The applicable drawings shall be the Drawings prepared by the Engineer.

PSL6 TOLERANCES:

PSL6.2 Control points:
In the third line replace 100mm by 50mm.

PSL6.3 Alignment (plan and level):
The deviations in horizontal and vertical alignment shall not exceed 100mm and
50mm respectively.
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PSGA CONCRETE (SMALL WORKYS)

Clause in VARIATION
SABS 1200GA

PSGA3.2 CEMENT
PS GA 3.2.1 Applicable Specifications
CEM | and Il shall not be used without prior approval from the Engineer.
PS GA 3.2.2 Storage of Cement
Cement shall not be kept in storage for longer than 12 weeks.
PSGA 3.4 AGGREGATES
PS GA 3.4.2 Use of Plums
The use of plums will not be permitted.
PSGAS CONSTRUCTION
PS GA5.1.2 Fixing
Welding of reinforcement will not be permitted.
PSGA52 FORMWORK
PS GA 5.2.1 Classification of Finishes

The finish of exposed concrete surfaces shall be "Smooth" as detailed in paragraph
(b) of sub-clause 5.2.1.

PSGA54 CONCRETE
PS GA 5.4.1.2Consistency

The slump shall comply with the limits given in Table 2 unless otherwise shown on
the Drawings.

PS GA 5.4.1.5Strength Concrete

The concrete grade is specified on the drawings and in the Schedule of Quantities
by the required minimum strength after 28 days in MPa and the maximum size of
coarse aggregate in the mix; for example, Grade 25/19 of concrete denotes a
concrete with a minimum crushing strength of 25 MPa after 28 days and with a
19mm maximum size coarse aggregate.

The required mix to obtain the specified strength grade will be confirmed by the
Engineer.
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 08/2023

PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION OF
SURFACED ROADS IN EMALAHLENI LOCAL MUNICIPALITY ON “AS
AND WHEN” REQUIRED FOR A PERIOD OF 36 MONTHS

C5 RELEVANT DOCUMENTATION

The following documents are attached hereto and form part of the Contract:

0) Annexure A - Health and Safety Specifications

(ii) Annexure B - Pro-forma agreement in terms of Occupational Health and Safety Act
(iii) Annexure C - Notification of construction work

(iv) Annexure D - Pro-forma contract between contractor and worker

(v) Annexure E - Pro-forma attendance register

(vi) Annexure F - Contract person days calculation format
(vii) Annexure G - Contractor’s monthly report format
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ANNEXURE A

Health and Safety Specifications
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HEALTH AND SAFETY SPECIFICATIONS
1. OH&S MANAGEMENT
Structure and Organization of OH&S Responsibilities
1.1.1. Overall Supervision and Responsibility for OH&S

The Client is to ensure that the Principal Contractor, appointed in terms of Construction Regulation
4(1)(c), implements and maintains the agreed and approved OH&S Plan.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act is to
ensure that the Employer (as defined in the Act) complies with the Act. Annexure 2 - “Legal
Compliance Audit” may be used for this purpose.

Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her respective appointment
forms.

The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6.

Further (Specific) Supervision Responsibilities for OH&S

Appointments required by the Act and Regulations:

OH&S Representatives (Sections 17/18 of the Act)

OH&S Committees (Sections 19/20 of the Act)

Risk Assessor (Construction Regulation. 7(1))

Accident/Incident Investigations Co-ordinator (General Administrative Regulation 9 (2))
Form/Support work Supervisor (Construction Regulation 10(a))

Batch Plant Supervisor (Construction Regulation 18(1))

Stacking & Storage Supervisor (Construction Regulation 26(a))

Fire Equipment Inspector (Construction Regulation 27(h))

Electrical Installations, Machinery & Appliances Inspector (Construction Regulation 22)
Excavations Supervisor (Construction Regulation 11(1))

Demolition Supervisor (Construction Regulation 12(1))

OH & S Officer (where necessary) (Construction Regulation 6(6))

Person Responsible for Machinery (General Machinery Regulation 2)

Emergency, Security and Fire Co-ordinator (Construction Regulation 27(h) & Environmental
Regulation 9)

Fire Equipment Inspector (Construction Regulation 27(h) Environmental Regulation 9)
First Aider (General Safety Regulation 3(2))

Hazardous Chemical Substances Supervisor (HCS Regulations)

Ladders Inspector (General Safety Regulation 13A)

Lifting Equipment Inspector (Construction Regulation 20)

Operators & Drivers of Construction Plant & Vehicles (Construction Regulation 21 (i))
Structures Supervisor (Construction Regulation 9)

Users Operators of Construction Equipment (Construction Regulation 21(i))

Welding Supervisor (General Safety Regulation 9)

Communication and Liaison

OHA&S liaison between the Client, the Principal Contractor, the other Contractors, the Consulting
Engineer and other concerned parties will be through the OH&S Committee as in 3.10.

In addition to the above, communication may be directly to the Client or his appointed Agent, verbally
or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S
Representatives, the OH&S Committee and their elected Trade Union Representatives, if any.
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The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to
the other Contractors e.g. design changes agreed with the Client and the Consulting Engineer,
instructions by the Client and/or his/her agent, exchange of information between Contractors, the
reporting of hazardous/dangerous conditions/situations etc.

1.3. OH & S File
The Principal Contractor must, in terms of Construction Regulation 5 (7), keep a health and safety file
on site at all times that must include all documentation required in terms of the Act and Regulations
and must also include a list of all Contractors on site that are accountable to the Principal Contractor
and the agreements between the parties and details of work being done.

The following documents must be keptin the OH & S file:

1) Notification of Construction Work (Construction Regulation 3.)

2) Copy of OH&S Act (updated) (General Administrative Regulation 4.)

3) Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g))

4) Copy of health and safety plan (construction regulation 5 (1)

5) OH&S Programme agreed with Client including the underpinning Risk Assessment and Method
Statements (Construction regulation 5 (1))

6) Designs/drawings (Construction Regulation 5 (8))

7) Alist of Contractors (Subcontractors) including copies of the agreements between the parties
and the type of work being done by each contractor (Construction Regulation 9)

8) Appointment / Designation forms as per 3.1.1. and 3.1.2. above.

Registers as follows:

Accident/Incident Register (Annexure 1 of the General Administrative Regulations)
OH & S Representatives Inspection Register

Form/Support work Inspection

Excavations Inspection

Lifting Equipment

Demolition Inspections

Designer’s Inspection of Structures Record

Batch Plant Inspections

Arc & Gas Welding & Flame Cutting Equipment Inspections

Construction Vehicles & Mobile Plant Inspections

Electrical Installation and Machinery Inspections

Fire Equipment Inspection & Maintenance

First Aid

Hazardous Chemical Substances

Lifting Tackle and Equipment Inspections

Inspection of Cranes

Inspection of Ladders

Inspection of Vessels under Pressure

Machinery Inspections

Drivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections

The Principal Contractor will be required to submit the abovementioned registers monthly to the
chairperson of the OH&S Committee for endorsement.

The Health & Safety File must be handed over to the Client on completion of the contract. It must
contain all the documentation handed to the Principal Contractor by any subcontractors together with
a record of all drawings, designs, materials used and other similar information concerning the
completed project.
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1.4. OH & S Goals and Objectives and Arrangements for Monitoring and Review of OH&S
Performance
The Principal Contractor is required to maintain a Compensation Incidence Frequency Rate (CIFR)
of at least 8 (Refer Annexure 3 - “Measuring Injury Experience”) and to report on this to the Client on
a monthly basis.
Identification of Hazards and Development of Risk Assessments, Standard Working Procedures
(SWP) and Method Statements
The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures
(SWP) and Method Statements for each activity executed in the contract or project (Refer to Section
4. below “Project/Site Specific Requirements”)
Arrangements for Monitoring and Review
Monthly Audit by Client
The Client will be conducting a Monthly Audit to comply with Construction Regulation 4 (1) (d) to
ensure that the Principal Contractor has implemented and is maintaining the agreed and approved
OH&S Plan.
Other Audits and Inspections by Client
The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary.
A representative of the Principal Contractor must accompany the Client on all Audits and Inspections
and may conduct his/her own audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results.
1.6.3 Reports
The Principal Contractor is required to provide the Client with a monthly report in the format as per
the attached Annexure 4: “SHE Risk Management Report”
The Principal Contractor must report all incidents where an employee is injured on duty to the extent
that he/she:
o dies
e becomes unconscious
e loses alimb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die, or to suffer a permanent
physical defect, or likely to be unable for a period of at least 14 days either to work or continue with
the activity for which he/she was usually employed
or where:
e amajor incident occurred
e the health or safety of any person was endangered
e where a dangerous substance was spilled
e the uncontrolled release of any substance under pressure took place
e machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled
moving objects
e machinery ran out of control
To the Provincial Director of the Department of Labour within seven days. (Section 24 of the General
Administrative Regulation 8.). The Principal Contractor is required to provide the Client with copies of
all statutory reports required in terms of the Act.
The Principal Contractor is required to provide the Client with copies of all internal and external
accident/incident investigation reports including the reports contemplated in 3.9. below.
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16.4

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at each
two weekly site inspection/meeting as the construction work develops and progresses and each time
that changes are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client, other Contractors and all other concerned parties
with copies of any changes, alterations or amendments.

Site Rules and Other Restrictions
Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to
regulate the OH&S aspects of the construction.

1.7.2. Security and Emergency Arrangements
The Principal Contractor must establish site access rules and implement and maintain these
throughout the construction period.
Access control must include the rule that non-employees will not be allowed on site unaccompanied.
The Principal Contractor must develop a set of security rules and procedures and maintain these
throughout the construction period.
The Principal Contractor must appoint a competent Emergency Controller who must develop
emergency contingency plans for any emergency that may arise on site as indicated by the risk
assessments. These must include a monthly practice/testing programme for the plans e.g. January:
trench collapse, February: flooding etc. and practiced/tested with all persons on site at the time,
participating.
1.8 Training

The contents and syllabi of all training required by the Act and Regulations must be included in the
Principal Contractor's OH&S Plan.
General Induction Training
All employees of the Principal and other Contractors to be in possession of proof of General
Induction Training
Site Specific Induction Training
All employees of the Principal and other Contractors to be in possession of Site Specific OH&S
Induction Training.
Other Training
All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in
possession of valid proof of training.
All employees in jobs requiring training in terms of the Act and Regulations to be in possession of
valid proof of training.
OH&S TRAINING REQUIREMENTS: (AS REQUIRED BY THE CONSTRUCTION REGULATIONS
AND AS INDICATED BY THE OH&S SPECIFICATION AND THE RISK ASSESSMENT/S):
e General Induction (Section 8 of the Act)
e Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)
e Site/Project Manager
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1.9.

1.10.3.

Construction Supervisor

OH&S Representatives (Section 18 (3) of the Act)

Training of the Appointees indicated in 3.1.1. & 3.1.2. above

Operation of Cranes (Driven Machinery Regulations 18 (11))

Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21)
Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction regulation 27)
Basic First Aid (General Safety Regulations 3)

Storekeeping Methods & Safe Stacking (Construction Regulation 26)

Emergency, Security and Fire Co-ordinator

Accident and Incident Investigation

The Principal Contractor is responsible for the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she had to be referred for medical
treatment by a doctor, hospital or clinic. (General Administrative Regulation 9).

The results of the investigation to be entered into the Accident/Incident Register. (General
Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as described in
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including
the steps taken to prevent similar accidents in future.

The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a
record of the results of such investigations including the steps taken to prevent similar accidents in
future.

OH & S Representatives and Committees
Designation of OH&S Representatives

Where the Principal Contractor employs more than 20 persons (including the employees of other
contractors (sub-contractors) he has to appoint one OH&S Representative for every 50 employees or
part thereof. General Administrative Regulation 6 requires that the appointment or election and
subsequent designation of the OH&S Representative is executed in consultation with Employee
Representatives or Employees. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

OH & S Representatives have to be designated in writing and the designation must include the area
of responsibility of the person and term of the designation.

Duties and Functions of the OH&S Representatives

The Principal Contractor must ensure that the designated OH&S Representatives conduct a
minimum monthly inspection of their respective areas of responsibility using a checklist and report
thereon to the Principal Contractor.

OH & S representatives must be included in accident/incident investigations.

OH & S representatives must attend all OH&S committee meetings.
Appointment of OH&S Committee

The Principal Contractor must establish an OH & S Committee consisting of all the designated OH&S
Representatives together with a number of management representatives (this number is not to
exceed the number of OH&S representatives on the committee) and a representative of the Client
who shall act as the chairperson without a vote. The members of the OH&S committee must be
appointed in writing.
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THE OH&S COMMITTEE MUST MEET MINIMUM MONTHLY AND CONSIDER, AT LEAST, THE
FOLLOWING AGENDA:

1) Opening and welcome

2) Present/Apologies/Absent

3) Minutes of previous meeting

4) Matters arising from the previous minutes

5) OH&S Representatives Reports

6) Incident Reports & Investigations

7) Incident /Injury statistics

8) Other matters

9) Endorsement of Registers and the statutory documents by a representative of the Principal
Contractor

10) Close/Next Meeting

PROJECT / SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project
and the construction site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

Clearing & Grubbing of the Area/Site

SITE ESTABLISHMENT INCLUDING:

Officels

Secure/safe storage for materials, plant & equipment

Ablutions

Sheltered eating area

Maintenance workshop

Vehicle access to the site

Dealing with existing structures (NB: the existing pipeline is also a structure.)

Location of existing services

Installation and maintenance of temporary construction electrical supply, lighting and equipment
Adjacent land uses/surrounding property exposures

Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible for
the OH&S of non-employees affected by his/her work activities.)

HEALTH RISKS ARISING FROM NEIGHBOURING AS WELL AS OWN ACTIVITIES AND FROM
THE ENVIRONMENT E.G. THREATS BY DOGS, BEES, SNAKES, LIGHTNING ETC.

Exposure to noise

Exposure to vibration

Protection against dehydration and heat exhaustion
Protection from wet & cold conditions

Dealing with HIV/Aids and other diseases

Use of Portable Electrical Equipment including
Angle grinder

Electrical drilling machine

Skill saw

Excavations including

Ground/soil conditions

Trenching

Shoring

Drainage of trench

Welding including
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Arc Welding

Gas welding

Flame cutting

Use of LP gas torches and appliances

Loading & offloading of trucks

Aggregate/sand and other materials delivery

Manual and mechanical handling

Lifting and lowering operations

Driving & operation of construction vehicles and mobile plant including
Trenching machine

Excavator

Bomag roller

Plate compactor

Front end loader

Mobile cranes and the ancillary lifting tackle

Parking of vehicles & mobile plant

Towing of vehicles & mobile plant

Use and storage of flammable liquids and other hazardous substances
Layering and bedding of trench floor

Installation of pipes in trench

Pressure testing of pipeline

Installing heat shrink joint sleeves

Backfilling of trench

Protection against flooding

Gabion work

Use of explosives

Protection from overhead power lines

As discovered by the Principal Contractor’s hazard identification exercise
As discovered from any inspections and audits conducted by the Client or by the Principal
Contractor or any other Contractor on site

e As discovered from any accident/incident investigation.

Annexure 1:  Safety Agreement

Annexure 2:  Construction Occupational Health — Safety — Environment Audit System
Annexure 3:  Guidelines for the development of a Health and Safety Plan.

Annexure 4.  Guide to Risk Assessment
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ANNEXURE 1

EMALAHLENI LOCAL MUNICIPALITY
TENDER NO: ELM 08/2023

PANEL OF CONTRACTORS FOR RESEALING AND REHABILITATION OF SURFACED ROADS IN
EMALAHLENI LOCAL MUNICIPALITY ON “AS AND WHEN” REQUIRED FOR A PERIOD OF 36 MONTHS

SAFETY AGREEMENT
MEMORANDUM OF AGREEMENT CONCLUDED BY AND BETWEEN:
EMALAHLENI LOCAL MUNICIPALITY
(HEREINAFTER REFERRED TO AS THE CLIENT)

herein represented by

in his capacity as

of the Client, he being duly authorized thereto
and

(hereinafter referred to as the Mandatory)
herein represented by

in his capacity as

of the Mandatory, he being duly authorized thereto
WHEREAS:

The Client and the mandatory entered into a written, alternatively oral agreement on the.............. Day of
....................................... 20..............in terms of which the Mandatory undertook to carry out the following
work for the client, viz. (give a short description of the type of contract work to be done as well as the address where

work will be done)

(The said contract work is hereinafter referred to as the Work)

The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as the Act) contains
amongst others certain provisions with regard to the health and safety of people at work and in connection with the
usage of plant and machinery, as well as the protection of other persons than persons at work against hazards to health
and safety that originates from or in connection with the activities of persons at work.

Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written agreement, of supposition
and accompanying liability of the Client as stipulated in section 37(1) of the Act.

The parties have reached consensus with regard to the terms and conditions to which they agree in terms of the
provisions of section 37(2) of the Act.
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NOW THEREFOR THE PARTIES AGREE AS FOLLOWS

1. WRITTEN AGREEMENT
The parties herewith agree in terms of section 37(2) of the Act on the arrangements and procedures that must be
followed to ensure compliance with the provisions of the Act by the Mandatory.
2. ACKNOWLEDGEMENT BY THE MANDATARY
The mandatory acknowledge herewith that he is fully acquainted with the contents of the Act, as well as with all
regulations and SABS codes of practice that have been made in terms of section 43 of the Act.
3. UNDERTAKING BY MANDATARY
(@  The Mandatory hereby undertakes and binds himself to the Client to ensure prompt and strict compliance
with the provisions of the Act and the said regulations as well as with the provisions included in this Safety
Agreement at all times during the execution of the Works
(b) It is hereby recorded that the provisions of this Safety Agreement as set out hereinafter are in no way
intended to restrict the duties of the Mandatory, nor to exempt the Mandatory from his obligation in
accordance with the Act and the said regulations
4 PERSONAL PROTECTIVE EQUIPMENT
(a) Itis compulsory to wear equipment for eye protection when working in an eye protection zone or where the
Work requires eye protection.
(b) It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work requires
safety helmets.
(c) It is compulsory to wear hearing protection when working in a noise zone or where the Work requires
hearing protection.
(d)  The wearing of other protective clothing and equipment as prescribed by the Occupational Health and Safety
Officer of the Client is compulsory.
(e)  The Mandatory shall ensure that the statutory requirements are complied with at all times.
5. FENCING AND GENERAL MACHINERY PROTECTION
No shield or fencing may be removed from or be moved at any machinery or installation without written
permission.
6. SCAFFOLDING, LADDERS, TOOLS, ET CETERA
The Mandatory without the written permission of the Client may use no equipment or tools that belong to the
Client.
Except where agreed beforehand the Mandatory shall provide enough tools and equipment to enable him to
complete the Works and the Mandatory shall provide all storerooms, offices and eating halls that he may need. The
Mandatory will be responsible for all his material on site.
In special case where the Client may lend equipment, tools or materials to the Mandatory, the Mandatory will use
such equipment, tools and/or materials at his own risk and the Mandatory herewith indemnifies the Client against
any liability of whichever nature or from any cause whatsoever, whether direct or indirect, that may arise from such
usage.
g. SERVICES AND WORKING METHODS
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10.

11.

The written permission of the Chief Executive/Town Clerk of the Client shall be obtained where any work which
must be undertaken by the Mandatory is connected with a working process or machinery or any other service in
connection therewith, or may possibly affect it, before he commences with such work.

Approval shall be obtained from the City Electrical Engineer of the Client before any equipment is connected to the
electrical supply of the Client All equipment shall be isolated before any equipment is connected to the electrical
supply of the Client.

It shall be isolated and be provided with earth leakage protection. Electrical machinery, portable electrical tools and
portable lights must comply with the requirements of the applicable regulations.

Work permits must be issued in terms of the Occupational Health and Safety Act and Regulations when the nature
of the work requires it. Permits must be issued by the relevant departmental head where necessary.

EXCAVATIONS

Written permission for excavations shall be obtained from the City Engineer of the Client and the Mandatory shall
make sure of the existence and position of electrical cables, discharge pipes, gas lines, water conduits, et cetera
before he commences with any excavation work.

All excavations and obstructions and/or any openings in platforms or floors shall be enclosed in a safe way and
warning notices shall be erected to ensure absolute safety. An adequate number of red or orange caution lights shall
be provided when it is dark or should bad light prevail.

The area surrounding excavations shall be kept in a safe, orderly and tidy condition. No walkways or workplaces.

Nobody may enter into any restricted area in which hazardous fumes or a shortage of oxygen exists without a
permit giving permission to do so, issued by the head of the relevant department of the Client and until it has been
certified safe for entrance by the Occupational Health and Safety Officer and the Health Inspector of the Client.

RESTRICTION TO WORKPLACE

Employees of the Mandatory shall be restricted to their workplaces except when they have to leave their area for
work purposes or when they visit toilets.

SUBCONTRACTORS

The Mandatory shall ensure that all subcontractors receive a copy of this safety agreement and must ensure they
comply with it.

OCCUPATIONAL HEALTH AND SAFETY OFFICER AND THE REPORTING OF ALL ACCIDENTS

The Occupational Health and Safety Officer of the Client is available for consultation and he will make periodical
visits to the workplace of the Mandatory. Any hazardous occurrence or incident to the employees of the Mandatory
that results in absence from work for a period longer than three days shall be reported in writing to the
Occupational Health and Safety Officer of the Client within forty-eight hours as well as to the Department of
Labour as specified by the Act. Every user, employer, occupier, builder or excavator must, under this Act, keep
record of all accidents that occur.

In the case of an accident that results in loss of life, nobody may disturb the scene of the accident or any articles

involved in the accident prior to the arrival of the Occupational Health and Safety Officer and the Inspector, unless
it is to prevent another accident from happening or the prevention of loss of life or to remove corpses.

The Occupational Health and Safety Officer will issue contravention notices to the Mandatory or a sub-contractor
when there is a non-compliance and will specify the time in which it must be rectified.

The Occupational Health and Safety Officer will issue work stop notices to the Mandatory or sub-contractor
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13.

14.

15.

16.

whenever he is of the opinion that the health and safety of any person at work is threatened or that the contravention
notices are not adhered to.

FIRST AID

Where five or more persons are employed at a workplace, the Mandatory shall provide and maintain an adequately
equipped first-aid box that meets the following requirements:

(@) Every first-aid box shall contain the minimum contents as prescribed by the Occupational Health and
Safety Act.

(b) Nothing except articles and equipment required for first-aid purposes may be kept in the first-aid box.

(c) Each first-aid box shall be kept in a place readily accessible in case of an accident.

All first-aid boxes shall be placed under control of a responsible person except where five or less persons
are at work. The responsible person must be in the possession of a valid first-aid certificate issued by one
of the following organizations:

A South-African Red Cross Society
B St. John’s Ambulance Foundation
C South-African First-Aid League

A notice indicating where the first-aid box is kept as well as the name of the person in charge shall be affixed in a
conspicuous place. The first-aid facilities of the Client may be used during emergencies.

FIRE PREVENTION MEASURES AND STORAGE OF FLAMMABLE MATERIAL

The Fire department of the Client shall be notified before any welding, oxyacetylene welding, cutting, burning of
paint or tar from floors or roofs is undertaken so that the necessary fire prevention measures can be arranged. All
“NO SMOKING AND OPEN SURFACE FIRES/LIGHTS PROHIBITED” notices shall be adhered to. The
Mandatory and his senior employee shall acquaint themselves and their fellow workers with the fire prevention
measures of the Client, which will also include fire alarm notices and exits in case of fire, and they shall ensure that
these rules are strictly complied with.

COMPLETION OF WORK

Before the mandatory or his sub-contractors leaves the site, they shall inform the Head of the relevant Department
of the Client and obtain his/her written approval that the work has been completed satisfactory and that the site of
the work is left in a good condition.

SALVAGED MATERIAL AND EQUIPMENT

Any building demolished or equipment or materials that are salvaged whilst carrying out the work shall remain the
property of the Client, unless the contract specifically provides otherwise.

BREAKING OF THESE RULES AND POOR CONDUCT

The Mandatory is warned that no behaviour that causes danger to their own employees, to the employees of the
Client or general public will be tolerated. The Occupational Health and Safety Officer of the Client reserves the
right of the withdrawal of any employees of the Mandatory or Client from the premises in the case of any default or
breach of the agreement and to order that the completion of the work be stayed, pending compliance with this
agreement; alternatively to cancel the agreement referred to in par.2 in which event the Client will be entitled to
appoint an alternative contractor to complete the work and recover the costs thereof from the mandatory, without
prejudice to any alternative or additional right or action or remedy to the Client, to recover from the mandatory
damages for the default or breach and the cancellation.

The senior employees of the Mandatory shall sign a note of acknowledgement of this safety agreement to certify
that they have received the regulations as included herein and that they understand the regulations
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18.

19.

20.

20.

INTOXICATION

Nobody that is in a state of intoxication or that is in any other condition that causes or may cause his/her
incapability to control him/herself or persons under his control may and shall not be permitted on the premises of
the Client. The Occupational Health and Safety Officer of the Client reserves the right to the withdrawal of any
employees of the Mandatory or Client from the premises in the case of any transgression of this nature.

CONFIDENTIALLY

The Mandatory shall at all times treat data and information that have been made known to him or that he requires in
connection with his work from the Client as confidential and he may not make unauthorized use thereof. He must
also ensure that such data and information are not communicated to anybody else that is not an employee of the
Mandatory without obtaining prior written approval from the Client and he must further ensure that such persons do
in fact know that the said information is confidential and that they are obliged to treat it as such.

The Mandatory shall provide for adequate physical protection for any confidential documents, sketches, et cetera
that he receives from the Client in connection with the work as well as for any copies thereof that he makes. He
shall hand back all documents sketches and copies thereof to the Client upon completion of the work, or earlier, if
so requested by the Client. The Mandatory shall inform the Client immediately should any such documents or
sketches become lost.

INDEMNIFICATION BY THE MANDATORY

The following conditions will be applicable to the Mandatory:

(@  The Mandatory is liable and herewith indemnifies the Client irrevocably and in full against any claim for loss
or damage to property or arising from death or injury of any person and any associated loss or damage
suffered, and against all lawsuits, claims, demands, costs, expenses, and charges that may arise when the said
occurrences are caused on purpose or through the negligence, violation of legal obligations or failure by the
Mandatory or its employees.

(b)  Whenever any of the employees of the Client is busy with work to, or with the supply of material that will be
used during the execution of the work by the Mandatory, or otherwise busy with work under the instruction
and supervision of the Mandatory, in as far as they may be negligent or fail to do their duty, they will be
regarded as employees of the mandatory

(c)  All installations, equipment, hoisting-apparatus and other implements, scaffolding, ladders, material, et
cetera that are borrowed from the Client by the Mandatory for usage during the execution of the work, will
be used entirely at the risk of the Mandatory or employees of the Mandatory and the Mandatory herewith
indemnifies the Client irrevocably and in full against any liability that may arise from such usage.

AMENDMENTS MUST BE IN WRITING

The parties agree herewith that this safety agreement is the only safety agreement between them and that no
amendment thereof will be valid unless it is in writing and signed by both parties.

JURISDICTION AND LEGAL COSTS

In the event of any legal action being instituted pertaining to the this agreement the party in default or breach will

be liable for the other party’s legal costs on the scale as between attorney and own client and the parties consent to
the jurisdiction of the magistrate’s court for purpose of any legal action being instituted.
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PARTICULARS OF THE MANDATORY

Name (Mandatory)

C.E.O. (Section 16(1))

ID NO.:

Designation;

Name of Business

Address of Business:

Tel number (h) (w) e-mail
Number of employees employed
Registration number as allocated to the Mandatory by the Workman’s Compensation
Commissioner
Date allocated
Thus, done and signed on this day of 20
As witnesses:

(Signature) (Name in print)

(Signature) (Name in print)

(Signature) (Name in print)

THE MANDATORY
Thus done and signed on this day of
20

As witnesses

(Signature) (Name in print)

(Signature) (Name in print)

(Signature) (Name in print)

THE CLIENT
Acknowledgement of receipt of the agreement:
THE MANDATORY
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ANNEXURE 2
CONSTRUCTION OCCUPATIONAL HEALTH - SAFETY - ENVIRONMENT
AUDIT SYSTEM
(Based on the New Construction Regulations)
* Denotes items applicable to both Construction sites and Contractors Plant/Storage

1. ADMINISTRATIVE & LEGAL REQUIREMENTS
[ ]

Section/Regulation Subject Requirements Yes/No
Construction. Notice of carrying out | Department of Labour notified
Regulation 3 Construction work Copy of Notice available on Site
General Admin. *Copy of OH&S Act Updated copy of Act & Regulations on site
Regulation 3 (Act 85 of 1993) Readily available for perusal by employees
COID Act *Registration with Written proof of registration / Letter of good
Section 80 Compels. Insurer standing available on Site
Construction. OH&S Specification & | OH&S Specification received from Client
Regulation 4 & 5(1) OH&S plan developed
Plan
Updated regularly
Section 8(2)(d) and | *Hazard Identification | Hazard Identification carried out/Recorded
Construction. & Risk Risk Assessment and Plan drawn up/Updated
Regulation 6 Risk Assessment Plan available on Site
Assessment Employees/Subcontractors informed/trained
Section 16(2) *Assigned duties Responsibility of complying with the OH&S Act
(Managers) assigned to other person/s by CEO.
Construction. Designation of Person | Competent person appointed in writing as
Regulation 5(2) Responsible on Site Construction Supervisor
Construction. Designation of Competent person appointed in writing as
Regulation 5(5)(a) Subordinate Person Sub-ordinate Construction Supervisor
Section 17 & 18 *Designation of More than 20 employees - one OH&S
Occupational Health Representative, one additional OH&S Rep. for
& Safety each 50 employees or part thereof.
Representatives Designation in writing, period and area of
responsibility specified.
Meaningful OH&S Rep. reports.
Reports actioned by Management.
Section 19 & 20 *QOccupational Health | OH&S Committee/s established.
& Safety Committee/s | Members appointed in writing.
Meetings held monthly.
Minutes kept.
Actioned by Management.
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Section/Regulation

Subject

Requirements

Yes/No

Section 37

*Agreement with
Mandatories
(Sub-Contractors)

Written agreement with Subcontractors.
List of Subcontractors displayed.

Proof of Registration with Compensation

Insurer/Letter of Good Standing

Construction Work Supervisor designated

Written arrangements concerning

OH&S Reps & OH&S Committee

Written arrangements regarding First Aid

Construction.
Regulation 7

Fall Prevention &
Protection

Competent person appointed to draw up and
supervise the Fall Protection Plan

Proof of appointees competence available on Site
Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated

Available on Site

Construction.
Regulation 8

Roofwork

Competent person appointed to plan & supervise
Roofwork.

Proof of appointees competence available on Site
Risk Assessment carried out

Roofwork Plan drawn up/updated

Roofwork inspect before each shift. Inspection
register kept

Employees medically examined for physical &
psychological fitness. Written proof available

Construction.
Regulation 9

Structures

Information re. the structure being erected
received from the Designer including:

- geo-science technical report where relevant

- the design loading of the structure

- the methods & sequence of construction

- anticipated dangers/hazards/special Measures to
construct safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift. Inspections
register kept

Construction.
Regulation 10

Formwork & Support

work

Competent person appointed in writing to
supervise erection, maintenance, use and
dismantling of Support & Formwork
Design drawings available on site

Risk Assessment carried out

Support & Formwork inspected:

- before uselinspection

- before pouring of concrete

- weekly whilst in place

- before stripping/dismantling. Inspection register
kept
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Section/Regulation

Subject

Requirements

Yes/No

Regulation 11

Construction. Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement
weather (Scaffold Inspector/s)

Written Proof of Competence of above
appointees available on Site

Copy of SABS 085 available on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection
register/s kept

Regulation 12

Construction. Suspended

Scaffolding

Competent persons appointed in writing to:

- erect Susp.scaffolding (Scaffold Erector/s)

- act as Susp.Scaffold Team Leaders

- inspect Susp.Scaffolding weekly and after
inclement weather (Scaffold Inspector/s) Risk
Assessment conducted

Certificate of Authorization issued by a registered
professional engineer available on Site/copy
forwarded to the Department of Labour

The following inspections of the whole installation
carried out by a competent person

- after erection and before use

- daily prior to use. Inspection register kept

The following tests to be conducted by a
competent person:

- load test of whole installation and working
parts every 12 months

- hoisting ropes/hooks/load attaching devices
quarterly. Tests log book kept

Employees working on Susp.Scaffold medically
examined for physical & psychological fitness.
Written proof available

Regulation 13

Construction. Excavations

Competent person/s appointed in writing to
supervise and inspect excavation work
Written Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring
- after rain. Inspections register kept

Method statement developed where explosives will
be/ are used

Regulation 14

Constructions . Demolition Work

Competent person/s appointed in writing to
supervise and control Demolition work

Written Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Engineering survey and Method Statement
available on Site

Inspections to prevent premature collapse carried
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Section/Regulation Subject Requirements Yes/No
out by competent person before each shift.
Inspection register kept
Construction. Materials Hoist Competent person appointed in writing to inspect
Regulation 16 the Material Hoist
Written Proof of Competence of above appointee
available on Site.
Materials Hoist to be inspected weekly by a
competent person. Inspections register kept.
Construction. Caissons & Coffer Competent person appointed in writing to
Regulation 17 dams supervise, control & inspect the
construction, installation/dismantling of
caissons/coffer dams
Written Proof of Competence of above appointee
available on Site
Risk Assessment carried out To be inspected daily
by a competent person. Inspections register kept
Construction. Explosive Powered | Competent person appointed to control the issue
Regulation 18 of the Explosive Powered Tools & cartridges and
Tools : : ; .
the service, maintenance and cleaning. Register
kept of above
Empty cartridge cases/nails/fixing bolts returns
recorded
Cleaned daily after use
Construction. Batch Plants Competent person appointed to control the
Regulation 19 operation of the Batch Plant and the service,
maintenance and cleaning. Register kept of above
Risk Assessment carried out
Batch Plant to be inspected weekly by a
competent person. Inspections register kept
Construction. Tunneling Complying with Mines Health & Safety Act (29 of
Regulation 20/ 1996)
Mine Health & Risk Assessment carried out
Safety Act (29 of
1996)
Construction. Cranes & Lifting Competent person appointed in writing to inspect
Regulation 21/ Machines Cranes, Lifting Machines & Equipment
Driven Machinery Written Proof of Competence of above appointee
Regulations 18 & Equipment available on Site.
19 Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle
Log Book kept for each individual Crane
Inspection:
- All cranes - daily by operator
- Tower Crane/s — after erection/6monthly
- Other cranes — annually by comp. person
- Lifting tackle(slings/ropes/chain slings etc.) - 3
monthly
Risk Assessment carried out
Construction. *Inspection & Competent person appointed in writing to
Regulation Maintenance of inspect/test the installation and equipment.
Electrical Installation | Written Proof of Competence of above appointee
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Section/Regulation Subject Requirements Yes/No
22/Electrical & Equipment available on Site.
Machinery (including portable Inspections:
Regulations 9 electrical tools) - Electripal Installation & equipment inspected after
& 10/Electrical |nstallat_|on, aftgr alterations and quarterly.
Installation Inspection Reglsters kept _ _
. Portable electric tools and -lights and extension
Regulations leads identified/numbered.
Monthly visual inspection by User/Issuer/
Storeman. Register kept.
Construction. Water Environments | Competent person appointed in writing to
Regulation 2 supervise diving operations and ensure
Diving Regulations maintenance, statutory inspection and testing by
an Approved Inspection Authority of equipment
used
Written Proof of Competence of above appointee
available on Site
Proof of registration of all divers present on site
available
Risk Assessment carried out
Diving Manual produced. Available on Site
Record of Voice Communications kept
Diving Operations record kept
Each Diver keeps a personal logbook. Entries
countersigned by the Diving Supervisor
Decompression tables available on Site
Records of any Decompression illness kept
Certificate of Manufacture of any Compression
Chamber or Diving Bell in use available on Site
Construction. *Designation of Competent Person/s with specific knowledge and
Regulation 30/ Stacking & Storage experience designated to supervise all Stacking &
General Safety Supervisor. Storage
Regulation 8(1)(a) Written Proof of Competence of above appointee
available on Site
Construction. *Designation of a Person/s with specific knowledge and experience
Regulation 31/ designated to co-ordinate emergency contingency
. Person to . . : X
Environmental planning and execution and fire prevention
Regulation 9 Co-ordinate measures
Emergency Planning Emerggncy Evac_uation Plan developed:
- Dirilled/Practiced
And Fire Protection - Plan & Records of Drills/Practices available
on Site
Fire Risk Assessment carried out
All Fire Extinguishing Equipment identified and on
register.
Inspected weekly. Inspection Register kept
Serviced annually
Construction. *First Aid Every workplace provided with sufficient number of
Regulation 32/ First Aid boxes. (Required where 5 persons or
General Safety more are employed)
Regulation 3 First Aid freely available
Equipment as per the list in the OH&S Act.
One qualified First Aider appointed for every 50
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Section/Regulation Subject Requirements Yes/No
employees. (Required where more than 10
persons are employed)

List of First Aiders and Certificates

Name of person/s in charge of First Aid box/es
displayed.

Location of F/Aid box/es clearly indicated.
Signs instructing employees to report all
Injuries/iliness including first aid injuries

Construction. Personal Safety PSE Risk Assessment carried out

Regulation 33/ Equipment (PSE) Items of PSE prescribed/use enforced

General Safety Records of Issue kept

Regulation 2 Undertaking by Employee to use/wear PSE

Construction. *Inspection & Use of Competent Person/s with specific knowledge and

Regulation 34/ Welding/Flame experience designated to Inspect Electric Arc, Gas

General Safety Cutting Equipment Welding and Flame Cutting Equipment

Regulation 9 Written Proof of Competence of above appointee
available on Site
Equipment identified/numbered and entered into a
register
Equipment inspected monthly. Inspection Register
kept

Construction. *Control of Storage & | Competent Person/s with specific knowledge and

Regulation 35/ Usage of HCS experience designated to Control the Storage &

Hazardous Usage of HCS

Chemical Written Proof of Competence of above appointee

Substances (HCS) available on Site
Risk Assessment carried out
Register of HCS kept/used on Site

Construction. Vessels under Competent Person/s with specific knowledge and

Regulation Pressure (VUP) experience designated to supervise the use,

36/Vessels under storage, maintenance, statutory inspections &

Pressure testing of VUP’s

Regulations Written Proof of Competence of above appointee
available on Site
Risk Assessment carried out
Certificates of Manufacture available on Site
Register of VUP’s on Site
Inspections & Testing by Approved Inspection
Authority (AIA):

- after installation/re-erection or repairs
- every 36 months.
- Reqgister/Log kept of inspections, tests.
Modifications & repair
Construction. Construction Vehicles | Operators/Drivers appointed to:
Regulation 37 & Earth Moving - Carry out a daily inspection prior to use
Equipment - Drive the vehicle/plant that he/she is
competent to operate/drive
Written Proof of Competence of above appointee
available on Site
Record of Daily inspections kept
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Section/Regulation Subject Requirements Yes/No
Construction. *Inspection of Competent person appointed in writing to inspect
Regulation 38/ Ladders Ladders
General Safety Ladders inspected at arrival on site and monthly
Regulation 13D there after . Inspections register kept
Construction. Ramps Competent person appointed in writing to
Regulation 39/ Supervise the erection & inspection of Ramps.
General Safety Inspection register kept.
regulation 13B
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ANNEXURE 2

GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN

1.

PROJECT BACKGROUND

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the
Occupational Health and Safety Act, No 85 of 1993, the Client is
required to compile an Occupational Health and Safety specification
for each of its projects and the Principle Contractor, appointed by
the Client in terms of Regulation 4 (1) (c), is required to prepare an
Occupational Health and Safety Plan. This plan has to be prepared
in terms of Regulation 5 (1) as well as the Client’s Occupational
Health & Safety Specification. In terms of Regulation 4 (2), the Client
and the Principle Contractor are required to agree on the
Occupational Health and Safety Plan before any work may
commence.

FRAMEWORK FOR AN OCCUPATIONAL HEALTH AND SAFETY PLAN
INTRODUCTION

The Principal Contractor has to demonstrate to the Client that he has a suitable and sufficiently
documented Occupational Health and Safety Plan as well as the necessary competencies, experience
and resources to perform the construction work safely. The Principle Contractor could be required to
submit the following documentation for perusal and verification by the Client:

. Management Structure

. Quality Plan

. Human Resources Plan

. Registered Workplace Skills Plan

.  “Letter of good standing” from the Compensation Commissioner
or licensed compensation insurer.

. Proof of induction and other training of employees

. Example copy minutes of previous Occupational Health and
Safety Committee meetings and copies of Incident Investigation

Reports
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2.2 CONTENTS OF AN OCCUPATIONAL HEALTH AND SAFETY PLAN

2.2.1 Occupational Health and Safety Management Programme

2.2.2

Management of Occupational Health and Safety risks
Occupational Health and Safety structures and appointments
Programme of Occupational Health and Safety inspections
Occupational Health and Safety Representatives

Occupational Health and Safety committee

Communication and Management of the Work

Management structure and responsibilities

Occupational Health and Safety goals for the project and arrangements for monitoring and

review of Occupational Health and Safety performance.

Arrangements for:

" Regular liaison between parties on site
. Consultation with the workforce
" The exchange of design information between the Client, engineer, supervisors and

contractors on site

" Handling design changes during the project

" Selection and control of contractors

" The exchange of Occupational Health and Safety information between all contractors

= Security

" Site induction and onsite training

" Facilities and first-aid

" The reporting and investigation of accidents and incidents

= The production and approval of risk assessments and method statements

" Site OH&S rules

= Fire and emergency procedures

" Reporting to the Client i.e. results of Occupational Health and Safety inspections, incident
= and incident investigations and committee meetings

" Reporting of incidents to the Department of Labour and Compensation insurer where

appropriate

223 Arrangements for controlling significant site risks

The following are some examples of the arrangements for controlling

the most significant site risks:

SAFETY RISKS

. Services, including temporary electrical installations
. Preventing employees from falling into excavations, from trucks etc.
. Work with, on or near fragile materials
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. Control of lifting operations

. The maintenance of plant and equipment

. Poor ground conditions

. Traffic routes and segregation of vehicles and pedestrians
. Storage of hazardous materials

. Dealing with existing unstable structures/land

. Accommodating adjacent land use

. Other significant safety risks as and when identified

. HEALTH RISKS

. Storage and use of hazardous chemical substances

. Dealing with contaminated land or material

. Manual handling

. Reducing noise and vibration

. Provision of adequate lighting

. Ventilation considerations

. Extreme heat and cold temperature considerations

. Dealing with HIV/Aids and other illnesses

. Provision of and maintaining ablution and eating facilities

.  Other significant health risks as and when identified

2.2.4 Preparation of an Occupational Health and Safety Operational Reference

File/Manual
THE FOLLOWING ARE SOME OF THE REQUIREMENTS TO BE ADDRESSED:
. Layout, format and content requirements
. Arrangement for the collection and gathering of information
. Storage and archiving of all the information
. Copy to the Client at completion of project

SUGGESTED CONTENTS OF AN OH&S FILE/MANUAL
e OH&S Policy
« Notice of new project

e Site start-up
e Security measures

o Written designations & appointments
. Arrangements with contractors/mandatories

e OH&S rules and procedures
e Induction

e OH&S training

e OH&S promotion
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e OH&S representatives

e OH&S committees

« Workplace facilities e.g. ablutions, sheltered eating areas etc.
e Protective equipment

e Workplace inspections and audits

o Investigation & reporting of incidents/accidents
e Mechanical safeguarding

o Electrical safeguarding

e Safeguarding against hazardous substances

o Lifting machinery & equipment

e Construction vehicles & mobile plant

e Welding, heating & flame cutting

o Excavations

e Protection of the environment affected by construction activities

Keeping of records in terms of the OH&S Act (85 of 1993)
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ANNEXURE 3

GUIDE TO RISK ASSESSMENT

1. HOW TO DO IT?
2. STEPS TO EFFECTIVE RISK ASSESSMENT
Step 1 : ldentifying the hazards
Step 2 : Aim to identify major hazards, don’t waste time on the minor & detail
Step 3 : Involve as many people as possible in the process especially those at risk
Step 4 : Gather all the information and analyze it
Step 5 : Look at what actually occurs including non-routine operations
Step 6 : Use a systematic approach to ensure all hazards are adequately addressed
Step 7 : Assess the risks arising taking into account the effectiveness of controls
Step 8 : Ensure the process is practical and realistic
Step 9 : Always record the assessment in writing including assumptions and why
3. HOW SERIOUS IS IT?
PROBABILITY
CONSEQUENCES
A Common 1 Fatality or permanent disability
B Has Happened 2 Major injury
C Could Happen 3 Average Lost Time Injury
D Not Likely 4 Minor Injury
E Practically impossible 5 Medical Treatment or less
TENDER NO. ELM 08/2023
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PROBABILITY

A B C D
C
@
N
S 1 1 2 3 4 5
E
Q
U 2 2 3 4 5 6
E
N 3 3 4 5 6 7
C
E 4 4 5 6 7 8
5 5 6 7 8 9
ACTION
Risk Rating: 1-3 = Serious Immediate (within 1 week)
4-5 = High Within 1 month
6-7 = Moderate > 4 weeks
8-9 = Acceptable No action
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ANNEXURE B

Pro-forma agreement in terms of Occupational Health and Safety Act
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3.

4.

5.
6.

PRO-FORMA AGREEMENT IN TERMS OF
1.
OCCUPATIONAL HEALTH AND SAFETY ACT 1993 — SECTION 37 (2)

NEW CONSTRUCTION SAFETY REGULATIONS

The above-mentioned regulations were promulgated in the Govt. Gazette on Friday, 18 July 2003 under
the Occupational Health & Safety Act (85 of 1993) and are now in force.

The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the
Occupational Health and Safety Act 1993 (Act 85 of 1993, hereinafter referred to as the Act), that the following
arrangements and procedures shall apply between them to ensure compliance by the Contractor with the
provisions of the Act, namely:

7.

(@) The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor
with all the relevant provisions of the Act and the regulations promulgated in terms of the Act,
and the Employer’'s Health and Safety Specifications included in the contract documents.

8.

(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms
of the Act and Regulations and the Employer's Health and Safety Specifications included in the
contract documents will be complied with in all respects.

9.

(©) In relation to any work or activity performed by the Contractor, his workmen or any other person
for whose acts or omissions the Contractor is responsible in terms of the Contract, the
Contractor hereby accepts sole liability for such due compliance with the relevant duties,
obligations and prohibitions imposed by the Act and Regulations and expressly absolves the
Employer from itself being obliged to comply with any of the aforesaid duties, obligations and
prohibitions.

10.

(d) The Contractor agrees that any duly authorised officials of the Employer shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the Contractor has
complied with his undertakings as set out more fully in paragraphs (a) and (b) above, which
steps may include, but will not be limited to, the right to inspect any appropriate site or premises
occupied by the Contractor, or to inspect any appropriate records held by the Contractor.

11.

(e) The Contractor shall be obliged to report forthwith in writing to the Representative/Agent full
details of any investigation, complaint or criminal charge which may arise as a consequence of
the provisions of the Act and Regulations, pursuant to work performed in terms of this Contract.
12.

)] Forward “safety meeting” minutes to the representative/Agent.

13.
14.
15. For the Employer: Date:
16.
17.
18. Witnesses: 1)
2)
19.
20.
21. For the Contractor:
Date:
22.
23. Witnesses: 1) : 2)
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ANNEXURE C

Notification of construction work
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ANNEXURE 1

APPLICATION FOR A PERMIT TO DO CONSTRUCTION WORK
[In terms of Regulation 3(2) of Construction Regulations, 2014]

This application must be submitted with the following documents:
1. Health and Safety specification.
2. Health and Safety plan.
3. Baseline risk assessment.

1. Name, postal address and telephone numbers of the client:

2. Details of the Agent.
a. Title, Surname and Initials.

. Identity number/ Passport Number

. Registration number with SACPCMP

b
c
d. Office Tel. number and/or Mobile number
=]

. Postal address.

3. Name, postal address and telephone numbers of the appointed principal contractor:

4. Mame, postal address and telephone numbers of designer of the project:

5. Name, postal address and telephone numbers of the following persons:

a. Construction Manager:

b. Construction Health and Safety Manager:

!

TENDER NO. ELM 08/2023
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c. Construction Health and Safety Officer:

6. Exact physical address of the construction and site office:

7. Mature of construction work:

8. Expected commencement date:

9. Expected completion date:

10. Estimated maximum number of persons on the construction site:

11.Planned number of contractors on site accountable to principal contractor:

12.Name(s) of contractors appointed:

13.

14,

Signature of Client/Client's Agent

Signature of the Principal Contractor

TENDER NO.
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FOR OFFICE ONLY

Authorization

/Unique No.

LABOUR CENTRE

OFFICIAL APPROVAL
STAMP

15. Date of application:

16.Submitted documents prescribed in Construction Regulation 5(4) (Please Tick v):

CR 5(1)(a)

CR 5(1)(b)

CR 5(1);
(C-8)

17.Result of the application (Please Tick V). | Approved

| | Declined |

18. Reason for declining the application:

19

Signature of the Supervisor

20.

Signature of revoking Officer/ Inspector
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ANNEXURE D

Pro-forma Contract between Contractor and Worker
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SPECIAL PUBLIC WORKS PROGRAMMES

CONTRACT OF EMPLOYMENT BETWEEN

CONTRACTOR
Name:
Address:

ID:

AND

WORKER
Name:
Details

ID:

I am pleased to confirm that you have been appointed to work on a task based employment contract within a
Special Public Works Programme (SPWP) project. Within this contract you will undertake numerous groups of
tasks.

This contract must be read in conjunction with the standard terms and conditions of employment on SPWP
attached.

The project where you will be employed is located at .........................
The contract will starton ...,

You must be aware that this contract is a limited term contract and not a permanent job. The contract may be
terminated for one of the following reasons:

a) If the contractor does not get additional contracts from the SPWP.

b) Funding for the programme in your area comes to an end.

¢) You repeatedly do not perform in terms of the tasks set out in your work programme.

6 Youwillbeemployedasa ...........coeviiiininnn. within the team.
7  While you are working you will reportto ..o,
8 Payment

a) You will be paid a fixed amountof R............... for completing a fixed amount of work .

b) The amount of work required for the agreed rate of pay will vary from task to task. You will be informed at
the beginning of each task or group of tasks how much work you are expected to complete per day.

c) You will only be paid for work completed.

d) You will be paid the amount for the number of days quoted in the contract even if you finish the work
before the time or after the estimated date of completion.

e) A contractor must pay you the production bonus (the extra days if the work is finished early) if you have
completed your share of tasks.

f)  The contractor will be paid within 30 days after the work is completed. You will be paid within 5 days of
the contractor being paid.

9 In addition to the conditions above all the terms and conditions of employment on SPWP apply to your
employment. If you breach any of these terms you contract may be terminated.
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10 Signatures:

Signed on thisday ..................... (o) 201...
Contractor: ... Date: ..o
Worker: ...o.oooviiiii Date. ...ocoviiiiiiiiennn,
Witness: e Date: ...,
TENDER NO. ELM 08/2023
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ANNEXURE E

Pro-forma Attendance Register
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EXPANDED PUBLIC WORKS PROGRAMME - POVERTY RELIEF PROJECT

CONTRACTOR'S PERSON-DAY S, TRAINING AND ATTENDANCE REGISTER

PARK : M ONTH:
PROJECT: CONTRACTOR:
A B C D
ATTENDANCE g 2 ol = g é .
=l = B EL D EEEEE =
1 2 3 4 5 6 7 8 9 10 14|15)116 |17 |18 |19 | 20| 21| 22| 23| 24| 25|26 27|28]29|30]| 31 % 2 ; 8 ?: <§t 8 2 (j (% E g
NAM E ID NUM BER %%55§E>—‘£§3§ 5
ale]lr ] %‘ Z
o
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
TOTALS of of o ol o] of o] o o
CODE CATEGORY
W = WORKING (PAID) SC = SUPERVISOR / CONTRACTOR CONTRACTOR SIGNATURE DATE
| = ABSENT INJURED / SICK SW = SKILLED WORKER
X = ABSENT/ SENT HOME (UNPAI SS = SEM | SKILLED
T =OFF-SITE TRAINING (PAID 100%| CL = CLERICAL PROJECT MANAGER SIGNATURE DATE
UL = UNSKILLED LABOURER
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ANNEXURE F

Contractor’s monthly report format
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CONTRACTOR’S MONTHLY REPORT

Part 1

Tender number:

ELM 22/2021

Project name:

Construction Work At Sy Mthimunye Stadium

Project description;

Construction Work At Sy Mthimunye Stadium

Contract number:

Name of Contractor:

Payment certificate number:

For month ending:

Date of report:

The Contractor’'s monthly report comprises an integral part of the Contractor’s
payment certificate and must be submitted together with the payment claim.
The payment certificate will not be processed without this signed report, i.e.

“‘NO REPORT — NO PAYMENT’.

Attachments:

Part 2: Overall Project Worker Schedule: Schedule of all local labourers
employed since the start of the project

Part 3: Weekly Task Wage Register

Part 4:

Local Labour Schedule
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Part 2

OVERALL PROJECT WORKER SCHEDULE (local labourers only)

Sheet: ...

Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective
of how long they worked on the project.

Age (tick applicable
column)
Month Woman Man
No. Name of local Identity number worker | Age of | Over 35 | Over 35
worker started | worker 35 |years| 35 years
years & | years &
under under
2A 2B 2C 2D
Totals for this sheet
Totals brought forward from previous sheet
Totals carried forward to next sheet
Total number of workers employed =
Completed by:
S|gned ....................................................... P
céb aCIty .................................................................... o
TENDER NO. ELM 08/2023
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Part 3

WEEKLY TASK WAGE REGISTER (local labourers only)

Sheet: ..
Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor
Day Tasks Worked Payment
No. Name of local worker T(?rflsEéY Rate per Total i Workers signature | Date payment
Mon | Tue | Wed [Thu | Fri | Sat |Sun ked this| DAY TiSK p;\ym?n on receipt of received by
worke IS ueto payment worker

week worker

Totals for this sheet

Totals brought forward from previous sheet

Totals carried forward to next sheet

3(A) 3(B)
Completed by:
signed initials and surname capacity date
TENDER NO. ELM 08/2023
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Tender No: ELM 08/2023
Contents Page

Part 4

LOCAL LABOUR AND SUPPLIER SCHEDULE

1. Summary of day tasks worked and amount spent on local labour this month

Total Day Tasks / Person Days Total Amount Paid
Week No. Week Ending Worked
Total of 3(A) from Part 3 for each Total of 3(B) from Part 3 for each
week week
1
2
3
4
5
Total this
month

2. Summary of amount spent on local labour to date

1. Previous amount spent on local labour (from previous claim) |R

2. Amount spent on local labour this month (from total above) (R

3. Total amount spent on local labour to date (3) = (1+2) R

3. Local labour schedule

Summary of Local Labour Employed Number of local
workers who % of
Refer to Part 2 worked on the Total
project to date
1. Total number of individual local workers who have worked on the project 100%

2. Number of local youth (35 yrs and under) (columns B plus D)

3. Number of local women (columns A plus B)

4. Summary of amount spent on local suppliers to date

1. Previous amount spent on local suppliers (from previous |R
claim)

2. Amount spent on local suppliers this month (from total R

above)

3. Total amount spent on local suppliers to date (3) = (1+2) (R

Completed by:

Capacity date

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



