EMALAHLENI
LOCAL MUNICIPALITY

TENDER NO: ELM 29/2020

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED BRIDGE IN
SECOND STREET

EMPLOYER: QUERIES:
Emalahleni Local Municipality Technical Services Department
P.O Box 3 Mr TE Sithole
Witbank Tel No.: +27 (13) 690 6599
1035 E-mail: : sitholete@emalahleni.gov.za
Municipal Manager Supply Chain Management
Tel No.: +27 (13) 690 6911 Mr O. Mthimkhulu
Fax No.: +27 (13) 690 6207 Tel No.: +27 (13) 690 6596
E-mail: maiselahs @emalahleni.gov.za E-mail: mthimkhuluol@emalahleni.gov.za

Tender Closing Date: 09 September 2020
Wednesday at 11:00

TENDER PRICE

TOTAL COST
(INCL. VAT)

AMOUNT IN WORDS

Bidder’s Details:

Company Name

Physical Address

Contact No.

E-mail Address

Contact Person

Central Supplier Database No.

Company Registration No.
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF
COLLAPSED BRIDGE IN SECOND STREET

T1.1 : TENDER NOTICE AND INVITATION TO TENDER
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Tender Notice and Invitation to Tender

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED BRIDGE IN SECOND
STREET

Employer Tender Number: ELM 29/2020
CIDB Reference Number: 100066525

EMALAHLENI LOCAL MUNICIPALITY MPUMALANGA INVITESTENDERS FOR THE REHABILITATION OF A
COLLAPSED BRIDGE IN SECOND STREET

It is estimated thattenderers should have a CIDB contractor grading of 3CE.
Enterprises who satisfy criteriastated inthe Tender Data may submit Tender offers.
Preferences are offered to tenderers who have agrading of 3CE OR HIGHER.
Documentwill only be available online.

Documents may be downloaded after 11h00 on 2020/05/27 on the following websites:
www.emalahleni.gov.za orwww.etenders.gov.za

To preventthe spread of the Covid-19virus through interactions a compulsory briefing will not be conducted
forthistender.

Fully completed tender documents, clearly marked with the ““NAME of the Tenderer’” mustbe placedin a
sealed envelopeand placedin the tender box situated on the first floor, Emalahleni Local Municipality, Civic
Centre, Corner Mandela & Arras Street, eMalahleni 1035 or sentvia courierservices tothe above mentioned
address. Couriered documents should be delivered to the First Floor, Supply Chain Management Offices atthe
aforementioned address. The envelope must be endorsed with the bid number, title of the bid and closing
date as indicated in the document. Prospective bidders are requested to submittwo (2) copies of the tender
documents. One copy should be inan electronicformat (disk) the other copy should be printed. Both copies
should be in one envelope. This request comes as a preventative measure to reduce risks associated with
the Covid-19 pandemic.

Queriesrelating to the issues of these documents may be addressed to:
Ms Z. Moroku

Tel No. 013 690 6497

Fax No. 013 690 6207

E-mail. masangonz@emalahleni.gov.za

Or

Mr TE. Sithole
TelNo. 013 690 6599
Fax No. 013 690 6207

E-mail. sitholete @emalahleni.gov.za

The closingtime forreceipt of Tendersis 11h00 on Wednesday, 09 September 2020.

pg. 5



http://www.emalahleni.gov.za/
http://www.etenders.gov.za/
mailto:masangonz@emalahleni.gov.za
mailto:sitholete@emalahleni.gov.za

Telephonic, Telegraphic, Telex, Facsimile, Emailed and Late Tenders will not be accepted.

Tenders mayonly be submitted onthe tenderdocumentationthatisissued.

Requirements forsealing, addressing, delivering, opening and assessment of Tenders are stated in the Tender
Data.
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T1.2 : TENDER DATA

Wording

The employer is the EMALAHLENI LOCAL MUNICIPALITY.

The tender documents issued by the employer comprise:
PART T1: TENDERING PROCEDURES

T1.1: Tender Notice and Invitation to Tender

T1.2: Tender Data

PART T2 : RETURNABLE DOCUMENTS

T2.1: Listof Returnable Documents

T2.2: Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA
Cl.1: Form of Offer and Acceptance

C1.2: Standard Conditions of Tender

PART C2 : PRICING DATA
C2.1: Pricing Instructions

C2.2: Bills of Quantities
C23 Evaluation and Adjudication Criteria

PART C3 : SCOPE OF WORKS
C3  Scope of Work

C3.1 Description of the Works
ANNEXURES

The Employer is represented by:

Name: Mr TE. Sithole

Address: 29 Mandela Street, eMalahleni, 1035
Tel: 013 690 6599

E-mail: sitholete@emalahleni.gov.za

No alternative tender offer will be considered; however proposals and suggestions are welcomed provided
that they clearly state the manner of approach, designs if any, calculations and cost implications.

Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (nil) copies.
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Wording

All documents accompanying this invitation must be completed in detail where applicable, be sealed in an
envelope and be deposited in the bid box or sent via courier services to the given address. Couriered
documents should be delivered at the first floor, Supply Chain Management Offices at the below mentioned
address before the closing date and time. The bid box is situated at Civic Centre, First Floor, Mandela Street,
eMalahleni

The Employer’s address for delivery of tender offers and identification details to be shown on each tender
offer package are:

Location of tender box: EMALAHLENI LOCAL MUNICIPALITY
Physical address: 29 Mandela Street, eMalahleni, 1035

Duly completed and signed original bid documents should be sealed in an envelope marked:
“TENDER NO. ELM 29/2020”

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED BRIDGE
IN SECOND STREET

Closing date: 09 September 2020
Closing time: 11:00
Name of bidder:

The closing time for submission of tender offers is stated in the Tender Notice/Invitation to Tender

Late bids shall not be accepted. Please note that bids are late if they are not received at the address given in
the invitation after the bid closing date and time.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

All bid prices must be quoted in South African currency on a fixed price basis and include VAT.

The tender offer validity period is 90 Days from the closing date.

All relevant documents attached to this bid must be completed and signed in black ink by an authorized
representative of the business. The authorized representative of the business is required to initial each page
of the bidding document.

The tender shall, when requested by the Employer to do so, submit the names of all management and
supervisory staff that will be employed to supervise the labour-intensive portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirements.

Access shall be provided for the following inspections, tests and analysis: Due to the spatial displacement of
the various sites the site clarification meeting shall be conducted at the offices of Emalahleni Local
Municipality, whereby a site briefing shall be presented. The Employer shall discuss the scope of works and
answer any questions raised.

Tender offers will be opened immediately after the closing time at 11:00 for tenders at the Civic Centre
Building of the municipality in the presence of a municipal representative.

The conditions contained in the General Conditions of Contract (GCC) 2010, and the attached bid forms, as
well as any other conditions accompanying this invitation are applicable.

The work procedure, the bidder proposes to follow in order to obtain the required result must be clearly
outlined and its terms may not conflict with those contained in the General Conditions of Contract.

The Emalahleni Local Municipality reserves the right to accept any bid in whole or in part and does not bind
itself to accept the lowest or any bid at all.

The following preference pointsystems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes included) and therefore the
80/20 preference point system shall be applicable.
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Wording

Tender offers will only be accepted on condition that :

a)  the tenderer is registered on the Central Supplier Database (CSD) of the National Treasury;

b)  the tenderer or any of its directors is not listed in the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business
with the public sector; and

c) the tenderer has not:
i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect; and

d) has completed the Compulsory Municipal Bidding Documents ( MBD) and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially comprise the tender process.

The number of paper copies of the signed contract to be provided by the Employer is ONE (1).
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF
COLLAPSED BRIDGE IN SECOND STREET

TENDER NO: ELM 29/2020

PART T2 : RETURNABLE DOCUMENTS

T2.1 List of Returnable Documents

T2.2 Returnable Schedules
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF

COLLAPSED BRIDGE IN SECOND STREET

TENDER NO: ELM 29/2020

T2.1: LIST OF RETURNABLE DOCUMENTS

The following documents are to be completed and returned as they constitute the tender. Whilst many of the
returnable are required for the purpose of evaluating the tenders, some will form part of the subsequent
contract, as they form the basis of the tender offer. For this reason, it is very important that tenderers return all
information requested.

Schedule :
Schedule :

Schedule :
Schedule :

Schedule :
Schedule :
Schedule :
Schedule :
Schedule :
Schedule :

Schedule :

2.

Schedule :

Schedule :

Schedule :

1A
1B

1C
1D

1E
1F
1G
1H
11
1

1K

2A

2B

2C

RETURNABLE SCHEDULES REQUIRED
(included herein for completion)

MBD 1 - Invitation to Bid

MBD 2 - MBD 2 - Broad-Based Black Economic Empowerment (B-BBEE) status level
certificates

MBD 4 - Declaration of Interest

MBD 6.1 - Preference Points Claim Form in Terms of the Preferential Procurement
Regulations 2017

MBD 8 - Declaration of Bidder’s Past Supply Chain Management Practices
MBD 9 - Certificate of Independent Bid Determination

Authority of Signatory

Record of Addenda to Tender Documents

Schedule of Similar Work satisfactorily carried out by the Tenderer

Proposed Amendments and Qualifications

Submission of a Certified B-BBEE Verification Certificate from a Verification Agency
accredited by the South African Accreditation System (SANAS) or a B-BBEE sworn

Affidavit (if applicable)

OTHER DOCUMENTS REQUIRED FOR TENDER COMPLIANCE PURPOSES

Proof of Authority of Signatory

Municipal water and lights statement or written confirmation that municipal rates and taxes
and municipal service charges of the prospective bidder and directors of the business are not

in arrears from the relevant municipality for more than 90 days or lease agreement in the case
of rental of property.

Proof of registration on the Central Suppliers Database (CSD) of the National

Treasury.
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Schedule : 2D  Joint Venture Agreement in case of a Joint Venture signed by both parties

Schedule : 2E  Proof of CIDB Registration stating an active status of grading 3CE or Higher

2. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES
(to be attached with submission)
* Schedule of previous contracts completed
¢ Schedule of proposed organization, staffing and key experience
* Schedule of technical approach and methodology to implement project
* Quality assurance plan

¢ Schedule of tenderer’s capability to execute and implement the tender
(physical resources).

3. OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE
CONTRACT (included hereafter for completion)

Cl1: The offer portion of the Form of Offer and Acceptance
Cl.2: Standard Conditions of Tender

C2.1: Pricing instructions

C2.2: Bills of Quantities

C23 Evaluation and Adjudication Criteria

C31 Description of the Works
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SCHEDULE 1A: MBD 1 - INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EMALAHLENI LOCAL MUNICIPALITY

BID NUMBER: | ELM 29/2020

CLOSING DATE:

09 September 2020

CLOSING TIME:

11:00

DESCRIPTION

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED BRIDGE IN SECOND STREET

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN AWRITTEN CONTRACT FORM (MBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX

SITUATED AT

EMALAHLENI LOCAL MUNICIPALITY

CIVIC CENTRE
29 MANDELA STREET
eMALAHLENI

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCSPIN: OR | CSD No:

B-BBEE STATUS LEVEL [ Yes B-BBEE STATUS [ Yes
VERIFICATION CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BOX] [ No AFFIDAVIT [ No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFF

IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

DAVIT (FOR EMES & QSEs) MUST BE SUBMITTED

ARE YOU THE ACCREDITED
REPRESENTATIVE IN SOUTH
AFRICA FOR THE GOODS
ISERVICES /WORKS OFFERED?

[1Yes [INo

[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN
BASED SUPPLIER
FOR THE GOODS
ISERVICES /WORKS
OFFERED?

[Yes LINo

[IF YES, ANSWER PART B:3]

TOTAL NUMBER OF ITEMS
OFFERED

TOTAL BID PRICE

SIGNATURE OF BIDDER

DATE

CAPACITY UNDER WHICH THIS BID
IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT

SCM

CONTACT PERSON

MR TE. SITHOLE

CONTACT PERSON

MS ZINHLE MOROKU

TELEPHONE NUMBER

(013) 690 6599

TELEPHONE NUMBER

(013) 690 6497

FACSIMILE NUMBER

(013) 690 6207

FACSIMILE NUMBER

(013) 690 6207

E-MAIL ADDRESS

sitholete@emalahleni.gov.za

E-MAIL ADDRESS

masangonz@emalahleni.gov.za
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED) OR ONLINE

1.3. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TOENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING.
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH
THE WEBSITE WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 INBIDS WHERE CONSORTIA/ JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE/PIN /CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHEENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? J Yes LI NO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? J YEsS LINO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? J YEs LJNO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? J YEs LJNO
3.5. ISTHEENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? J Yes LI NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BECONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER:
CAPACITY UNDERWHICH THISBID ISSIGNED: e

DATE:
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SCHEDULE1B: MBD 2 - BROAD-BASED BLACK ECONOMIC EMPOWERMENT (B-BBEE)
STATUS LEVEL CERTIFICATES

Bidders are required to submit original and valid B-BBEE Status Level Verification Certificates or B-
BBEE Sworn Affidavits or certified copies thereof together with their bids, to substantiate their B-BBEE
rating claims.

Bidders who do not submit B-BBEE Status Level Verification Certificates or are noncompliant
contributors to B-BBEE do not qualify for preference points for B-BBEE but should not be disqualified
from the bidding process. They will score points for out of 90 or 80 for price only and zero points out
of 10 or 20 for B-BBEE.
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SCHEDULE 1C: MBD 4 - DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state!, or persons having a kinship
with persons employed by the state, including a blood relationship, may make an offer or
offers in terms of this invitation to bid (includes a price quotation, advertised competitive bid,
limited bid or proposal). In view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons employed by the state, or to persons connected
with or related to them, it is required that the bidder or his/her authorised representative
declare his/her positioning relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship
with persons/a person who are/is involved in the evaluation and or adjudication of the
bid(s), or where it is known that such a relationship exists between the person or
persons for or on whose behalf the declaring acts and persons who are involved with
the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

2.1 Full Name of bidder or his or her representative: ................cccoii.
2.2 Identity Number: ...
2.3 Position occupied in the Company (director, trustee, shareholder?): ..................

2.4 Company Registration Number: ...
25 Tax Reference Number: ...,
2.6 VAT Registration Number: ...

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

1“State” means —

€)) any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of
1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.

#’Shareholder” means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.

2.7 Are you or any person connected with the bidder YES/ NO
presently employed by the state?

2.7.1 If so, furnish the following particulars:

Name of person/ director / trustee / shareholder/ member: ..................oool.




Name of state institution at which you or the person connected to the bidder is employed:

2.7.2 If you are presently employed by the state, did you obtain YES /NO
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attached proof of such authority to the bid YES/NO
document?

(Note: Failure to submit proof of such authority, where applicable, may result in the
disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / YES /NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have YES /NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1If so, furnish particulars:

2.10 Are you, or any person connected with the bidder, YES/NO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 If so, furnish particulars.
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2.11 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?
2.11.1 If so, furnish particulars:
3 Full details of directors / trustees / members / shareholders.
Full Name Identity Personal Tax | State Employee
Number Reference Number Number / Persal
Number

4 DECLARATION

I, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS

CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF

PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position




SCHEDULE 1D: MBD 6.1 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017.

1. GENERAL CONDITIONS
11 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
1.2

a) The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes included)
and therefore the 80/20 preference point system shall be applicable.

1.3 Points for this bid shall be awarded for:
(@) Price;and
(b) B-BBEE Status Level of Contributor.
14 The maximum points for this bid are allocated as follows:

PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not
exceed
15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together

with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.
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2.

3.

3.1

DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of
a code of good practice on black economic empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation

by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

(H  “functionality” means the ability of a tenderer to provide goods or services in accordance
with specifications as set out in the tender documents.

(g0 “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1)B-BBEE Status level certificate issued by an authorized body or person;
2)A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3)Any other requirement prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of good practice

on black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contractin Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps — 80(1 _ MJ or Ps — 90(1 _ Mj
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
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7.11

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0

contributor

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 14
AND 4.1

B-BBEE Status Level of Contributor: T (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected
in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

SUB-CONTRACTING
Will any portion of the contract be sub-contracted?
(Tick applicable box)

LYES] [ nNO | |

If yes, indicate:

i)  What percentage of the contract will be subcontracted..................cooiini. %
i) The name of the sub-contractor...............oi i,
i) The B-BBEE status level of the sub-contractor..............ccceviiiiieeiicie e
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)
[YES] [ nNO ] |

V) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:
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Designated Group: An EME or QSE which is at last 51% owned EIi/I/E Q?/E
by:

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name Of COMPANY/ I . ... e e
8.2 VAT registration NUMbDEr.. ... e
8.3 Company registration NUMDbDET:..... ... ..o e

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

0 I T O A O

8.6 COMPANY CLASSIFICATION

O Manufacturer
O Supplier
O Construction service provider
O Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]
8.7 MUNICIPAL INFORMATION

Municipality where business is situated: ...
Registered Account Number: ...,
Stand Number:...... ..o
8.8 Total number of years the company/firm has been in business:..............................l.
8.9 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the B-BBEE status level of contributor indicated in
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paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:
i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent

basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

PP DATE: s
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SCHEDULE 1E:

MANAGEMENT PRACTICES

MBD 8 - DECLARATION OF BIDDER’S PAST SUPPLY CHAIN

Item
4.1

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the

supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or

c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed

and submitted with the bid.

Question

Is the bidder or any of its directors listed on the National Treasury’s
database as companies or persons prohibited from doing business with
the public sector?

(Companies or persons who are listed on this database were informed
in writing of this restriction by the National Treasury after the audi

alteram partem rule was applied).

Yes
Yes

[

No |
No
]

41.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender
Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender
Defaulters” or submit your written request for a hard copy of the
Register to facsimile number (012) 3265445.

Yes

42.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law
(including a court outside of the Republic of South Africa) for fraud or
corruption during the past five years?

Yes

4.3.1

If so, furnish particulars:

44

Was any contract between the bidder and any organ of state
terminated during the past five years on account of failure to perform
on or comply with the contract?

Yes

44.1

If so, furnish particulars:
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME).......itiuiiieeies siresis srsraen sennes sensanens

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SCHEDULE 1F: MBD 9 - CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids? invited.

2 Section 4 (1) (b) (i) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a per se prohibition meaning that it cannot be justified under
any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must
take all reasonable steps to prevent abuse of the supply chain management system and
authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed
any corrupt or fraudulent act during the bidding process or the execution of that
contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure

that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must

be completed and submitted with the bid:

LIncludes price quotations, advertised competitive bids, limited bids and proposals.

2Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected
to compete, secretly conspire to raise prices or lower the quality of goods and / or services
for purchasers who wish to acquire goods and / or services through a bidding process. Bid
rigging is, therefore, an agreement between competitors not to compete.
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mMBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

l, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)
do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of: that:

(Name of Bidder)

| have read and | understand the contents of this Certificate;

I understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;

3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

@ has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
gualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line
of business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium3 will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

€) prices;
(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or
) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or

of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill, and knowledge in an activity for the execution
of a contract.
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MBD 9

10. l am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

Position Name of Bidder

pg. 29



SCHEDULE1G: AUTHORITY OF SIGNATORY

Indicate the status of the tenderer by ticking the appropriate box hereunder.

complete the certificate set out below for the relevant category.

The tenderer must

A B C D E
Company Partnership Joint Venture Sole Proprietor Close
Corporation

A. Certificate for Company
L e , chairperson of the board of directors of
............................................................................ , hereby confirm that by resolution of the
board (copy attached) takenon ....................... 20..., Mr/MS. e
acting in the capacity of .........ccccceviiieiiiiinieeene , was authorized to sign all documents in
connection with this tender for contract ................ and any contract resulting from it on
behalf of the company.
As witnesses :

1. Chairman :

2. Date
Tenderers must attach a copy of the Resolution of the Board.

B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as ..........cccccceecvveene
............................................... hereby authorize Mr. / MS. .....coooiiiiiiiiie e
acting in the capacity Of .........ccccceveiiiiiien i, to sign all documents in
connection with the tender for Contract ...........ccccceeeeueeee. and any contract resulting from it

on our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE : This certificate is to be completed and signed by all of the key partners upon

whom rests the direction of the affairs of the Partnership as a whole
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=

Certificate for Joint Venture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
Mr/Ms.

................................................ , authorised signatory of the company ..........ccccceviveeniieenne
................................................ , acting in the capacity of lead partner, to sign all documents
in connection with the tender offer for Contract ............ and any contract resulting from it
on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally
authorized signatories of all the partners to the Joint Venture.

AUTHORISING
NAME OF FIRM ADDRESS SIGNATURE,
NAME & CAPACITY

Lead partner

Certificate for Sole Proprietor

L e, hereby confirm that | am the sole owner of the business

trading as

As withesses:
Signature
Sole owner

Date

Certificate for Close Corporation

We, the undersigned, being the key members in the business trading as ..........cccccccveeennne
................................................................ hereby authorize Mr./MSs. ........ccccoviiiiiiiinieee

acting in the capacity of ..........cccccceeunee. , to sign all documents in connection with the
tender for Contract .........ccccceeeevivcnivinennn. and any contract resulting from it on our behalf.
NAME ADDRESS SIGNATURE DATE
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES (if applicable)

This returnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms ....
................................ , authorised signatory of the company, close corporation or partnership .......
............................................................. , acting in the capacity of lead partner, to sign all documents in

connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner

Signature

Name

Designation

Signature

Name

Designation

Signature

Name

Designation

NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of
each partner to the Joint Venture shall be appended to this schedule.
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APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF

EMALAHLENI LOCAL MUNICIPALITY

COLLAPSED BRIDGE IN SECOND STREET

SCHEDULE 1H: RECORD OF ADDENDA TO TENDER DOCUMENTS

offer :

We confirm that the following communications received from the Employer before the submission
of this tender offer, amending the tender documents, have been taken into account in this tender

No.

Date

Title or Details

1.

9.

10.

Attach additional pages if more space is required.

Signed

Name

Tenderer

........................................... Date

........................................... Position  ..ovvveeiiieeiieen,
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

TENDER NO. ELM 29/2020

SCHEDULE 1I: SCHEDULE OF WORK SATISFACTORILY
CARRIED OUT BY THE TENDERER

The following is a statement of similar work successfully executed by myself/ourselves:

Employer, contact person Value of Work Date
p oyet, P Description of Contract Inclusive of VAT
and telephone number Completed
(Rand)
Signed .. Date
Name . Position ...
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

TENDER NO: ELM 29/2020

SCHEDULE 1J: PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

Page Clause or Item | Proposal

Signed .o Date

NAINE oo POSIION ceeveeeeeeeeeee e
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF
COLLAPSED BRIDGE IN SECOND STREET

SCHEDULE 1K: BROAD-BASED BLACK ECONOMIC EMPOWERMENT (B-BBEE)
STATUS LEVEL CERTIFICATES

The tenderer must attach to this page a Certified B-BBEE Verification Certificate from a Verification Agency
accredited by the South African Accreditation System (SANAS) or a B-BBEE sworn Affidavit (if applicable).
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

SCHEDULE 2A: PROOF OF AUTHORITY OF SIGNATORY
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

SCHEDULE 2B: MUNICIPAL RATES AND TAXES

Section 38 (d) (i) of Municipal Supply Chain Regulations requires that the municipality must reject a bidder
whose municipal rates and taxes are in arrears for more than three months.

The purpose of this schedule is to obtain proof that municipal services, rates and taxes of the service provider
are not in arrears for more than three months, with the relevant municipality / landlord in the municipal area
where the service provider conduct his / her business.

The tenderer must attach to this page proof of registration with the Municipalities (local and/or district) as a
payer of municipal levies and valid proof that municipal rates and taxes and municipal service charges of the
prospective bidder and directors of the business are not in arrears from the relevant municipality for more than
90 days and complete the Clearance Certificate for Water &. Lights below or lease agreement in the case of
rental of the property.
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CLEARANCE CERTIFICATE FOR WATER & LIGHTS

Section 38(d) (i) of Municipal Supply Chain Regulations requires that the municipality must reject
a bidder whose municipal rates and taxes are in arrears for more than three months.

The purpose of this schedule is to obtain proof that municipal services, rates and taxes of theservice
provider are not in arrears for more than three months, with the relevant municipality / landlord

in the municipal area where the service provider conducts his / her business.

Each bidder must complete the below checklist. Important: if you fail to complete this form, the

bid will be non-responsive. (Please tick with X where appropriate):

QUESTIONS YES | NO
Is your municipal rates and taxes accountup to date / current (notin
1.
arrears for more than three months)?
2. If yes, provide the following details:
2.1 * Municipality name
2.2 * Municipal account number
If yes, please attach proof in the form of the original or certified copy of the
3. bidder's and all director’s municipal rates and taxes account not older than
3 months
4. Does the bidder lease / rent the property where the business is situated?
5 If yes, provide the following details:
5.1 * Landlord name
* Address property is
52 .
situated
5.3 * Contact number of
' landlord
6 Please attach the copy of the lease agreement signed by the landlord /

lessor and the tenant/lessee as proof

I, (Insert full name)

of (insert physical address)

being a Director, Principal Shareholder, owner of company (Insert company name)

Hereby confirms that, the information submitted in this form is accurate, to the best of my
knowledge

SIGNATURE
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

SCHEDULE 2C: CSD REGISTRATION

The tenderer must attach to this page proof of registration on the Central Suppliers Database (CSD) of the
National Treasury.
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

SCHEDULE 2D: JOINT VENTURE AGREEMENT

The tenderer must attach to this page proof of Joint Venture Agreement in case of a Joint Venture signed by
both parties.

pg. 41



EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

SCHEDULE 2E: Proof of CIDB Registration

The tenderer must attach to this page proof of CIDB registration stating an active status of grading 3CE or
Higher.
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

TENDER NO: ELM 29/2020

PART C1: AGREEMENT AND STANDARD CONDITIONS OF TENDER

C11 Form of Offer and Acceptance

C1.2 Standard Conditions of Tender
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APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

TENDER NO: ELM 29/2020

C1.1 : FORM OF OFFER AND ACCEPTANCE

1. OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.
Note should be taken that the amount that is reflected by the Tenderer in the form of offer d oes not reflect
the actual allocated work. Only tendered rates offered in the Bill of quantities will be used for each project
allocated to the service provider.

The offered total of the prices inclusive of Value-Added Tax is:

.............................................................................................. R  (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
tender data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of
contract identified in the contract data.

SIGNAtUTE(S) e e s as
NAME(S) e e et
Capacity e s
OT the T@IAETET ...

Name and signature
Oof WItNeSs e Date e,
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2. ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the
contract that is the subject of this agreement.

The terms of the contract are contained in

Part C1 : Agreements and conditions of tender (which includes this agreement)
Part C2 : Pricing data

Part C3 : Scope of work

Part C4 : Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in
this schedule.

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the schedule
of deviation (if any), contact the employer’s agent (wWhose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of the obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).
Unless the tenderer (now contractor), within five (5) working days of the date of such receipt, notifies the
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall
constitute a binding contract between the parties.

SIGNAtUTE(S) e e e
NAME(S) e e
Capacity s e
for the Employer e

Name and signature
of WItness s Date .o
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C1.2: Standard Conditions of Tender

1.1.2

1.1.3

1.2

1.3

1.3.1

1 GENERAL
1.1 Actions
1.1.1  Theemployer and each tenderer submitting a tender offer shall comply with these

conditions of tender. In their dealings with each other, they shall discharge their
duties and obligations timeously and with integrity, and behave equitably, honestly
and transparently, comply with all legal obligations and not engage in
anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the
tender process shall avoid conflicts of interest and where a conflict of interest is
perceived or known, declare any such conflict of interest, indicating the nature of
such conflict. Tenderers shall declare any potential conflict of interest in their
tender submissions. Employees, agents and advisors of the employer shall declare
any conflict of interest to whoever is responsible for overseeing the procurement
process at the start of any deliberations relating to the procurement process or as
soon as they become aware of such conflict, and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note:

a) A conflict of interest may arise due to a conflict of roles which might
provide an incentive for improper acts in some circumstances. A conflict
of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position
even if no improper acts result.

b) Contflicts of interest in respect of those engaged in the procurement

process include direct, indirect or family interests in the tender oroutcome
of the procurement process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affectany decisions taken.

The employer shall not seek and a tenderer shall not submit a tender without
having a firm intention and the capacity to proceed with the contract

Tender documents

The documents issued by the employer for the purpose of a tender offer are listed
in the tender data.

Interpretation
The tender data and additional requirements contained in the tender schedulesthat

are included in the returnable documents are deemed to be part of these conditions
of tender.
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1.3.2

1.3.3

1.4

1.5

These conditions of tender, the tender data and tender schedules which are only
required for tender evaluation purposes, shall not form part of any contract arising
from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal
interests which make it difficult to fulfill his or her duties impartially;

ii) an individual or organization is in a position to exploit a professional
or official capacity in some way for their personal or corporate benefit;
or

iii) Incompatibility or contradictory interests exist between an employee

and the organization which employs that employee.

b) comparative offer means the tenderer's financial offer after all tendered
parameters that will affect the value of the financial offer have been takeninto
consideration in order to enable comparisons to be made between offers on a
comparative basis

c)  corrupt practice means the offering, giving, receiving or soliciting of anything
of value to influence the action of the employer or his staff or agents in the
tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to
influence the tender process or the award of a contract arising from a tender
offer to the detriment of the employer, including collusive practices intended
to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal
entity, whether incorporated or not, or a public body

f)  quality (functionality)means the totality of features and characteristics of a
product or service that bear on its ability to satisfy stated or implied needs

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the
employer's agent only, and in a form that can be read, copied and recorded. Writing
shall be in the English language. The employer shall not take any responsibility for
non-receipt of communications from or by a tenderer. The name and contact details
of the employer’s agent are stated in the tender data.

The employer’s right to accept or reject any tender offer

1.5.1 The employer may accept or reject any variation, deviation, tender offer, or
alternative tender offer, and may cancel the tender process and reject all
tender offers at any time before the formation of a contract. The employer
shall not accept or incur any liability to a tenderer for such cancellationand
rejection, but will give written reasons for such action upon written request
to do so.
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1.5.2 The employer may not subsequent to the cancellation or abandonment of a

tender process or the rejection of all responsive tender offers re-issue a
tender covering substantially the same scope of work within a period of
three months unless only one tender was received and such tender was
returned unopened to the tenderer.

1.6 Procurement procedures

1.6.1

1.6.2

General

Unless otherwise stated in the tender data, a contract will be concluded with
the tenderer who is the highest ranked or the tenderer scoring the highest
number of tender evaluation points, as relevant, based on the tender
submissions that are received at the closing time for tenders.

Competitive negotiation procedure

1.6.2.1 Where the tender data require that the competitive negotiation
procedure is to be followed, tenderers shall submit tender offersin
response to the proposed contract in the first round of
submissions.

1.6.2.2 All responsive tenderers, or not less than three responsive
tenderers that are highest ranked in terms of the evaluation
method and evaluation criteria stated in the tender data, shall be
invited in each round to enter into competitive negotiations, based
on the principle of equal treatment and keeping confidential the
proposed solutions and associated information. Notwithstanding,
the employer may request that tenders be clarified, specified and
fine-tuned in order to improve a tenderer's competitive position
provided that such clarification, specification, fine-tuning or
additional information does not alter any fundamental aspects of
the offers or impose substantial new requirements which restrict
or distort competition or have a discriminatory effect.

1.6.2.3 At the conclusion of each round of negotiations, tenderers shallbe
invited by the employer to make a fresh tender offer, based on the
same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and
final offer.

1.6.2.4 The contract shall be awarded in accordance with the provisions

of the General Conditions of Contract after tenderers have been
requested to submit their best and final offer.

pg. 48



TENDERER’S OBLIGATIONS

21

211

2.1.2

213

2.2

2.3

2.4

2.5

2.6

2.7

Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender
data and the tenderer, or any of his principals, is not under any restriction to do
business with employer.

Submit a tender offer only if the tenderer satisfies that the minimum score for
functionality criteria will be met.

Notify the employer of any proposed material change in the capabilities or
formation of the tendering entity (or both) or any other criteria which formed part
of the qualifying requirements used by the employer as the basis in a prior process
to invite the tenderer to submit a tender offer and obtain the employer's written
approval to do so prior to the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not
compensate the tenderer for any costs incurred in the preparation and submission
of a tender offer, including the costs of any testing necessary to demonstrate that
aspects of the offer complies with requirements.

Check documents

Check the tender documents on receipt for completeness and notify the employer
of any discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Useand copy
the documents issued by the employer only for the purpose of preparing and
submitting a tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of
standards, specifications, conditions of contract and other publications, which are
not attached but which are incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer
may issue, and if necessary apply for an extension to the closing time stated in the
tender data, in order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize
themselves with aspects of the proposed work, services or supply and raise
questions. Details of the meeting(s) are stated in the tender data.
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2.8

2.9

2.10

2.10.1

2.10.2

2.10.3

2.10.4

211

2.13

2131

2.13.2

2.13.3

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the
employer at least five working days before the closing time stated in the tender
data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may
not be for the full cover required in terms of the conditions of contract identified in
the contract data. The tenderer is advised to seek qualified advice regarding
insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties,
taxes (except Value Added Tax (VAT)), and other levies payable by the successful
tenderer, such duties, taxes and levies being those applicable 14 days before the
closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total
of the prices.

Provide rates and prices that are fixed for the duration of the contract and not
subject to adjustment except as provided for in the conditions of contract identified
in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender data.
The conditions of contract identified in the contract data may provide for part
payment in other currencies.

Alterations to documents

Not make any alterations or additions to the tender documents, except to comply
with instructions issued by the employer, or necessary to correct errors made by
the tenderer. All signatories to the tender offer shall initial all such alterations.
Erasures and the use of masking fluid are prohibited.

Submitting a tender offer

Submit one tender offer only, either as a single tendering entity or as a member in
a joint venture to provide the whole of the works, services or supply identified in
the contract data and described in the scope of works, unless stated otherwise in
the tender data.

Return all returnable documents to the employer after completing them in their
entirety, either electronically (if they were issued in electronic format) or by writing
legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the
number of copies stated in the tender data, with an English translation of any
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2.13.4

2.13.5

2.13.6

2.13.7

2.13.8

2.14

2.15

2151

2.15.2

2.16

2.16.1

2.16.2

documentation in a language other than English, and the parts communicated
electronically in the same format as they were issued by the employer.

Sign the original and all copies of the tender offer where required In terms of the
tender data. The employer will hold all authorized signatories liable on behalf of
the tenderer. Signatories for tenderers proposing to contract asjoint ventures shall
state which of the signatories shall be the lead partner whom the employer shall
hold liable for the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking
the packages as "ORIGINAL" and "COPY". Each package shall state on theoutside
the employer's address and identification details stated in the tender data, as well
as the tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that
states on the outside only the employer's address and identification details asstated
in the tender data.

Accept that the employer will not assume any responsibility for the misplacement
or premature opening of the tender offer if the outer package is not sealed and
marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information
requested completely and in the form required, may be regarded by the employer
as non-responsive.

Closing time

Ensure that the employer receives the tender offer at the address specified in the
tender data not later than the closing time stated in the tender data. Accept that
proof of posting shall not be accepted as proof of delivery

Accept that, if the employer extends the closing time stated in the tender data for
any reason, the requirements of these conditions of tender apply equally to the
extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during
the validity period (not less than 90 days) stated in the tender data after the closing
time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the

tender data for an agreed additional period with or without any conditions
attached to such extension.
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2.16.3

2.16.4

217

2171

2.18

2.18.1

2.18.2

2.19

2.20

2.21

Accept that a tender submission that has been submitted to the employer may only
be withdrawn or substituted by giving the employer's agent written notice before
the closing time for tenders that a tender is to be withdrawn or substituted.

Where a tender submission is to be substituted, submit a substitute tender in
accordance with the requirements of clause 2.13 with the packages clearly marked
as "SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the
employer during the evaluation of tender offers. This may include providing a
breakdown of rates or prices and correction of arithmetical errors by theadjustment
of certain rates or item prices (or both). No change in the competitive

position of tenderers or substance of the tender offer is sought, offered, or
permitted.

Note:

Clause 2.17.1 does not preclude the negotiation of the final terms of the contract
with a preferred tenderer following a competitive selection process, should the
employer elect to do so.

Provide other material

Provide, on request by the employer, any other material that has a bearing on the
tender offer, the tenderer’s commercial position (including notarized joint venture
agreements), preferencing arrangements, or samples of materials, considered
necessary by the employer for the purpose of a full and fair risk assessment. Should
the tenderer not provide the material, or a satisfactory reason as to why it cannot
be provided, by the time for submission stated in the employer’s request, the
employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where
required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis
as provided for in the tender data.

Submit securities, bonds, policies etc.

If requested, submit for the employer’s acceptance before formation of the contract,
all securities, bonds, guarantees, policies and certificates of insurance required in
terms of the conditions of contract identified in the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time
available for the employer to issue the contract.
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2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28
days after the expiry of the validity period stated in the tender data.

2.23 Certificates

Include in the tender submission or provide the employer with any certificates as
stated in the tender data
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Cl.2 CONTRACT DATA

The General Conditions of Contract for Construction Works (2015)3r4 Edition published by the South African
Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of contract may be
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947).

The General Conditions of Contract for Construction Works make several references tothecontract
data for specific data, which together with these conditions collectively describe the risks, liabilities
and obligations of the contracting parties and the procedures for the administration of thecontract.
The contract data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the general conditions of contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract for construction works to which it mainly applies.
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C1.21 CONDITIONS OF CONTRACT
Contract Specific Data
The Contract Specific Conditions of contract are as numbered and set out below. These clausesare

the only variations from and/ or additions to the clauses of the General Conditions of Contract. The
variables are listed after these clauses in the form of an appendix.

CLAUSE CONTRACT SPECIFIC DATA

Delete clause 1.1.1 and replaced by:

“1.1.1.7 Contract” means the agreement made in the form of offer and
acceptance and the documents referred to herein”.

Amend clause1.1.1.3 toread:

“1.1.1.3  “Certificate of Completion” means the certificate issued by the
engineer / employer signifying that the whole, or portion, of the
works has been sufficiently completed for the defects liability
period for the whole, or portion, of the works to commence,
although some minor work may be outstanding.

1.1.1.4 “Certificate of Practical Completion” means the certificate issued by the
engineer / employer signifying that the whole, or portion, of the
works has reached the stage of readiness for occupation or use for
the purpose intended, although some minor work may be
outstanding”.

1.1 Amend clause 1.1.1.5 to read:

“11.1.5 ”“Commencement date” means the date reflected on the signed
Services Level Agreement as the starting date or commencement
date.

Amend clause 1.1.1.15 to read:

“1.1.1.15 “The Employer is “Emalahleni Local Municipality”.

Amend clause 1.1.1.16 to read:

pg. 55



CLAUSE CONTRACT SPECIFIC DATA

Add the following definition:

"1.1.1.35 "Schedule of Documents" means the document so designatedinand
forming part of the tender documents."

Add the following definition:

“1.1.1.36 Contract agreement means the document called form of offer and
acceptance.

Add the following definition:
1.1

“1.1.1.37 Specification” means that document entitled scope of work, as
included the contract, and any variation of such document”.

Add the following definition:

“1.1.1.38 Drawings” means the employer’s drawings of the works as listedin
the scope of works and any variation of such drawings”.

Add the following definition:

“1.1.1.39 Variation means a change to the scope of work (if any), which is
instructed by the employer under sub-clause 10.1.”

The application of a Contract Price Adjustment factor shall not apply to this

11 Contract.

Add the following to the clause:

The copyright in all documents, drawings and records (prepared by the
Employer) related in any manner to the Works shall vest in the employer
(according to the dictates of the contract that has been entered into by the
engineer and the employer for the works), and the contractor shall not furnish
any information in connection with the works to any person or organisation
without the prior approval of the employer to this effect.

1.3.5

Add the following new Clause:

The copyright in all documents, drawings and records (prepared by the
Employer) related in any manner to the Works shall vest in the Employer
(according to the dictates of the Contract that has been entered into by the
Employer for the Works), and the Contractor shall not furnish any information
in connection with the Works to any person or organisation without the prior
approval of the Employer to this effect.

1.3.6
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CLAUSE CONTRACT SPECIFIC DATA

Add the following to the clause:

The Contractor shall provide the following to the Employer for retention by the
Employer or his assignee in respect of all works designed by the Contractor:

41.2
4.1.2.5 “As-Built” drawings in DXF electronic format after completion of the
Works.

The Contractor shall be responsible for the design of the Temporary Works.

Add the following new clause:

The Contractor shall comply with the Occupational Health and Safety
Specification prepared by the Employer in terms of the Construction
Regulations, 2003 promulgated in terms of Section 43 of the Occupational
Health and Safety Act (Act No. 85 of 1993).

433 Without limiting the Contractor’s obligations in terms of the Contract, the
Contractor shall before commencement of the Works or any part thereof, be in
the possession of an approved Health and Safety Plan.

The Contractor shall submit an approved Health and Safety Plan to the
Engineer within 14 days from the date that the Agreement made in termsof the
Form of Offer and Acceptance comes into effect.

Add the following new clause:
Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may take, the Contractor
accepts sole liability for due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures imposed by the
Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its
regulations, including the Construction Regulations, 2003, for whichhe

43.4 is liable as mandatory. By entering into this Contract it shall be deemed

that the parties have agreed in writing to the above provisions in terms

of Section 37 (2) of the Act

Without limiting the contractor’s obligations in terms of the contract,
the contractor shall before commencement of the works or any part
thereof, be in the possession of an approved Health and Safety Plan.
The contractor shall submit an approved Health and Safety Plan to the
engineer within 14 days of the commencement date.

Add the following new clause:
435 Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this Contract
in terms of Section 31 and/or 32 of the Occupational Health and Safety Act,
1993 (Act 85 of 1993) and its Regulations following any incident involving the

pg. 57



CLAUSE CONTRACT SPECIFIC DATA

Contractor and/or Sub-Contractor and/or their employees. The Contractor
shall notify the Employer in writing of all investigations, complaints or
criminal charges which may arise pursuant to work performed under this
Contract in terms of the Occupational Health and Safety Act, 1993 (Act 85 of
1993) and Regulations.

Add the following new clause:
Contractor’s Designer

4.3.6 The Contractor and his designer shall accept full responsibility and liability to
comply with the Occupational Health and Safety Act, 1993 (Act850f1993)and
the Construction Regulations, 2003 for the design of the Temporary Worksand
those part of the Permanent Works which the Contractor is responsible to
design in terms of the Contract.

Add the following new clause:

The Ministerial Determination 4, Expanded Public Works Programmes, issued
in terms of the Basic Conditions of Employment Act of 1997 by the Minister of
4.3.7 Labour in Government Notice No 949 of 22 October 2010, as appended tothese
Contract Data as Annexure B, shall apply to works described in the Scope of
Work as being labour intensive and which are undertaken by unskilled or semi-
skilled workers.
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CLAUSE CONTRACT SPECIFIC DATA

Delete the contents of the clause and insert the following:

Any consent granted in accordance with clause 4.4 or appointment of a sub-
contractor in accordance with clause 4.4.3 shall not imply a contract between
the employer and the subcontractor, or a responsibility or liability on the part
of the employer to the subcontractor and shall not relieve the contractor from
4.4 any liability or obligation under the contract and he shall be liable for the acts,
defaults and neglects of any subcontractor, his agents or employees as fully as
if they were the acts, defaults or neglects of the contractor, his agents or
employees.

Add the following new clause:

4.10.3 The Contractor shall use local labour in accordance with the requirements
contained within the Scope of Work.

Add the following;:
In clause 4.11.1

41 "The contractor shall employ, for the purposes of the contract, only such
persons as are careful, competent and efficient in their several trades and

callings".

Add the following;:
The documentation required before commencement with Works Executionare:

e Health and Safety Plan (Refer to Clause 4.3)

531 e Initial Programme (Refer to Clause 5.6)

e A detailed cash flow forecast (Refer to Clause 5.6.2.6)
e Security (Refer to Clause 6.2)

e Insurance (Refer to Clause 8.6)

e Acceptance Letter

Add the following:

53.2 The time to submit the documentation required (Refer to Clause 5.3.1) before
commencement with Works execution is 14 days.

Replace clause 5.4.1 with the following;:

The employer, or the engineer acting on his behalf, shall, subject to any
requirements in the contract as to the order in which the works shall be

4.1
5 executed:

On the commencement date that is applicable to any phase or portion of the
works, give the contractor right of access to that part of the site on which such
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CLAUSE

CONTRACT SPECIFIC DATA

phase or portion is to be constructed, the location of which access shallbestated
in the site Information.

5.4.2

The access and possession of Site shall not be exclusive to the Contractor but
as set out in the Scope or Works and/ or Site information.

5.6.1

Add the following to the clause:

In thisregard the Contractor shall have regard for the phases and sub-phases
(if applicable) for the Development, which shall also be the order in which the
Permanent Works shall be constructed, unless otherwise agreed between the
parties and committed to writing. If phased construction is applicable, the
phases and sub-phases will be described in the Specifications and/or will be
indicated on the Phasing Plan which forms part of the Drawings.

571

Delete the last paragraph of the clause and replace with the following:

No such instruction by the Employer to expedite progress shall be the subject
of additional compensation to the Contractor unless the instruction explicitly
states that the Contractor is entitled to additional compensation, and cites the
amount of such compensation or the basis upon which it is to be determined.

5.8.1

Special non-working days are Sundays and the following statutory public
holidays as declared by National or Regional Government:

New Year’s Day, Human Rights Day, Good Friday, Family Day, FreedomDay,
Workers Day, Youth Day, National Women’s Day, Heritage Day, Day of
Reconciliation, Christmas Day and the Day of Goodwill including the
construction industry year-end break.

The year-end break commences on the first working day after 15 Decemberand
ends on the first working day after 5 January of the next year.

Special non-working days shall be all South African statutory holidays and the
official building holidays

5121

Add the following to clause 5.12.1

"Should the contractor consider that he may, during the course of the contract,
wish to invoke "abnormal climatic conditions" as a circumstance entitling him
to an extension of time for the completion of the works, he shall, before
commencing any of the permanent works, establish an approved weather
recording station with an approved observer who shall record daily the
weather conditions that the contractor may wish to invoke. The records shall
be submitted weekly to the engineer's representative, together with a statement
recording the contractor's opinion of the effect on his programme of any
weather condition that he may consider to be abnormal".

5.12.2

Add to clause 5.12.2

"Extension of time in respect of abnormal climatic conditions shall be calculated
in accordance with the method and data given in the specification data/ scope
of work".
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CLAUSE

CONTRACT SPECIFIC DATA

Delete the contents of the clause and insert the following:

If an extension of time is granted, other than an extension resulting from

5123 abnormal rainfall in terms of Clause 5.12.5, the Contractor shall be paid such
additional time-related General Items as are appropriate having regard to any
other compensation which may already have been granted in respect of the
circumstances concerned.

Add the following new clause:
Extension of time due to Abnormal Rainfall
Extension of time for completion of the Contract shall be allowed in the event
of
abnormal rainfall in accordance with the following formula:
V = (Nw'Nn) + (Rw' Rn)/zo
Where:
V = Extension of time in calendar days for the calendar month under
consideration
Nw = Actual number of days during the calendar month under
consideration on which a rainfall of 10mm and more is
recorded
Rw = Actual total rainfall in mm recorded during the calendar
month
under consideration

5125 Nn = Average number of days, derived from rainfall records, on

which

a rainfall of 10mm and more was recorded during therelevant
calendar month as per the data tabulated hereinafter
Rn = Average total rainfall in mm for the relevant calendar month,

derived from rainfall records, as tabulated hereinafter

Where the extension of time due to abnormal rainfall has to be calculated for
portion of a calendar month, pro rata values shall be used. Should V be
negative for any particular month, and should its absolute value exceed the
corresponding value of Ny, then V shall be taken as being equal to minus Nn.
The total extension of time to be granted shall be the algebraic sum of all the
monthly extensions, provided that if this total is negative then the time for
completion shall not be reduced due to subnormal rainfall.

Rainfall records for the period of construction shall be taken on Site. The
Contractor shall provide and install all the necessary equipment for accurately
measuring the rainfall. The Contractor shall also provide, erect and maintaina
security fence plus gate, padlock and keys at each measuring station, all at his
own cost. The Employer or his Representative shall take and record the daily
rainfall readings. The Contractor shall be permitted to attend these readings,in

pg.

61



CLAUSE

CONTRACT SPECIFIC DATA

the company of the Employer’s Representative. Access to the measuring
gauge(s) shall at all times be under the Employer's control.

The rainfall records applicable to this Contract are those recorded at Witbank
Dam. The following values of N» and Rx shall apply:

No adjustment to the total for time-related preliminary and general items will
be applicable for any automatic extension of time for completion granted in
terms of this clause.

Month Ry (mm) Nn(days)
January 130,1 4
February 65,2 3
March 35,1 2
April 60,3 2
May 9,8 0
June 5,9 0
July 1,6 0
August 7,2 0
September 18,8 0
October 27,5 2
November 25,4 3
December 121,1 3
TOTAL 508 19

5.13

Delete the contents of the clause and insert the following;:

5.13.1

If the Contractor fails by the Due Completion Date to complete the
Works, or any specific portion thereof that is identified in the Scope
of Works to the extent which entitles him in terms of Clause 5.14.2 to
receive a Certificate of Practical Completion for the Works, then the
Contractor shall be liable to the Employer for the sum(s) stated below
as (a) penalty(ies) for every day which shall elapse between the Due
Completion Date for the Works or the specific portion of the Works
and the actual Date of Practical Completion of the Works or of the
specific portion.

The penalty for delay in completion shall be implemented atR3000
per day for all the days he spend on site, which are outside /over

the approved extension of time, which is granted in writing,.
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CLAUSE CONTRACT SPECIFIC DATA

5.13.2  If before the issue of a Certificate of Practical Completion for the
whole of the Works, or for any specific portion thereof that is
identified in the Scope of Works, any further part of the Works has
been:

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion;
or

5.13.2.2 occupied or used by the Employer, his agents, employees or other
contractors (not being employed by the Contractor); then the
appropriate penalty for delay referred to in Clause 5.1.3.1 aboveshall
be reduced by the amount which is determined by the Engineer to be
appropriate under the circumstances.

5.13.3  Theimposition of penalties in terms of Clause 5.13.1 shall not relieve
the Contractor from his obligation to complete the Works, nor from
any of his obligations and liabilities under the Contract.

5.13.4  All penalties for which the Contractor becomes liable in terms of
Clause 5.13.1 shall be accumulative. The Employer may, without
prejudice to any  other method of recovery, deduct the amounts of
all such penalties from any monies in his possession that are or may
become due to the Contractor.

5.13.5  The imposition of any penalties in terms of Clause 5.13.1 shall not
limit the right of the Employer to act in terms of Clause 9.2.
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

TENDER NO: ELM 29/2020

PART C2: PRICING DATA

C2.1 Pricing Instructions
Cc2.2 Evaluation and Adjudication Criteria
C2.3 Bill of quantities
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C 2.1 PRICING INSTRUCTIONS

1. General

The pricing instructions describe the criteria and assumptions which will be assumed in the
contract that the Tenderer has taken into account when developing his prices. The bills of
guantities record the contractor’s rates for providing supplies, services, engineering and
construction works in accordance with the scope of work.

The terms of payment and the provisions for price adjustment, if applicable, are established
in the contract data. These items are not described in the pricing data.

2. Documents mutually explanatory

The documents forming the Contract are to be taken as mutually explanatory of one another.
The bill of quantities forms an integral part of the contract documents and shall be read in
conjunction with the tender data, contract data, and scope of work, site information general
and special conditions of contract, the specifications and the drawings.

3. Definitions

For the purpose of this bill of quantities, the following words shall have the meanings hereby
assigned to them:

Unit The unit of measurement for each item of work as defined in the scope of work
and site information

Quantity | The number of units of work for each item.

Rate The payment per unit of measurement at which the contractor contracts to do
the work.

Amount | The product of the quantity and the rate tendered for an item.

Sum An amount contracted for an item, the extent of which is described in the bill of
quantities, the specifications or elsewhere but the quantity of work of which is
not measured in any units.

4. Descriptions

Descriptions in the bill of quantities are abbreviated and comply generally with those in the
standardised specifications. The standardised specification, read together with the relevant
clauses of the scope of work, set out what ancillary or associated activities are included in
the rates for the operations specified. Should any requirements of the measurement and
payment clause of the applicable standardised specification, or the scope of work, conflict
with the terms of the bill, the requirements of the standardised specification or scope of work,
as applicable, shall prevalil.

5. References

The clauses in a specification in which further information regarding the schedule item can
be obtained appear under “reference clause” in the bill. The reference clauses indicated are
not necessarily the only sources of information in respect of scheduled items. Further
information and specifications may be found elsewhere in the contract documents.
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6.

Units of measurement
The units of measurement indicated in the bill of quantities are metric units.

The following abbreviations are used in the bill of quantities:

% per cent

h Hour

ha Hectare

kg Kilogram

ki Kilolitre

km kilometre

km-pass kilometre-pass

kW kilowatt

I Litre

m Metre

mm millimetre

MN mega newton
MN-m mega newton-metre
MPa mega Pascal

m?2 square metre

m3 cubic metre
m3-km cubic metre-kilometre
m2-pass square metre-pass
no number

PC sum Prime Cost sum
Prov Sum Provisional Sum
sum lump sum

t ton (1 000 kg)

Net measurements

Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for off-cuts and waste.

Quantities

The quantities set out in the bill of quantities are the estimated quantities of the contract
works, but the contractor will be required to undertake whatever quantities may be directed
by the employer from time to time. The contract price for the completed contract shall be

computed from the actual quantities of work accepted and certified for payment.
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10.

11.

Currency

All rates and sums of money quoted in the bill of quantities shall be in Rand and whole cents.
Fractions of a cent shall be discounted.

Value Added Tax

Value Added Tax shall be excluded from the rates and sums contracted for the various
items of work included in the bill of quantities. VAT will be added as a single entry to the
summary.

Rates and prices

111

11.2

11.3

General

a) The contractor must price each item in the bill of quantities in BLACK INK.
Reproduced computer printouts of the bills of quantities will not be acceptable.

b) The rates and prices to be inserted in the bill of quantities shall cover all the
services and incidentals for the work described under the several items. Such
prices and rates shall cover all costs and expenses that may be required in
and for the execution of the work described, and shall cover the cost of all
general risks, liabilities and obligations set forth or implied in the documents
on which the tender is based, as well as overhead charges and profit.
Reasonable prices shall be inserted as these will be used as a basis for
assessment of payment for additional work that may have to be carried out.

c) A price or rate is to be entered against each item in the bill of quantities,
whether the quantities are stated or not. An item against which no price is
entered will be considered to be covered by the other prices or rates in the
bill. The contractor will not be paid for items against which no rate or lump
sum has been entered in the bill of quantities.

d) Should the contractor indicate against any item that compensation for such
item is included in another item, the rate for the item included in another item
shall be deemed nil.

e) ALL SUCCESSFUL BIDDERS PRICES SHALL BE ADDED AND AN
AVERAGE OF ALL SHALL CONSTITUTE THE FINAL RATE ON THAT
SPECIFIC ITEM

“‘Rate only” items

The contractor shall fill in arate (in the rate column) against all items where the words
"rate only" appear in the amount column, which rate will constitute payment for work
which may be done in terms of this item. Such "rate-only" items are used where it is
estimated that little or no work will be required under the item or where the item is to
be considered as an alternative to another item for which a quantity is given.

Arithmetic

Excepting where sum amounts are required or where provisional sums have been
indicated, the contractor shall enter an applicable rate in the rate column of the bill of
quantities for each scheduled item. He shall also enter an appropriate sum in the
Amount column for each scheduled item, by determining in the applicable line item
the product of the quantity and the unit rate.
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12.

If there is an error in the line item resulting from the product of the unit rate and the
quantity, the rate shall be binding and the error of extension as entered in the tender
offer will be corrected by the employer in determining the contract price.

Where there is an error in addition, either as a result of other corrections required by
this checking process or in the tenderer’'s addition of prices, such error will be
corrected by the employer in determining the contract price.

Variation in text

No alteration, erasure or addition is to be made in the text of the bill of quantities. Should

any alteration, erasure or addition be made, it will not be recognized; the original wording of
the bill of quantities will be adhered to.
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Cc2.2 Evaluation and Adjudication Criteria

All bid proposals received will be evaluated and adjudicated on the 80/20 preference point

system.

Technical Proposals

All bid proposals received will be evaluated on the following scoring criteria on the basis of

functionality and price.

Only those tenderers who score a minimum score of 70 points in respect of the following

functionality criteria will proceed to the price and preference goals.

Maximum
number of
Description of Quality Criteria evt;:lr:liifon
points
Tenderer’s experience 30
Tenderer’s capacity to execute and implement the tender (Physical 10
Resources)
Proposed organizational Staffing and Key Personnel 10
Quality Assurance Plan 20
Technical Approach and Methodology to Implement project 30
Maximum total evaluation points for quality (IMs) 100
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SCHEDULE 1
EVALUATION SCHEDULE: TENDERER’S EXPERIENCE

The following is a statement of major works of a similar nature successfully executed by
myself/ourselves (see clause 2.1(3)) of the tender data.

The experience of the tenderer in similar projects or nature or similar areas and conditions in
relation to the scope of work for APPOINTMENT OF A SERVICE PROVIDER FORTHE
REHABILITATION OF COLLAPSED BRIDGE IN SECOND STREET will be evaluated.

Briefly describe company or individual experience in regard to the above scope of work and attach
this to this schedule.

NB: Proof of previous work history must be attached for e.g. purchase order, appointment or
reference letter, completion certificates that indicates the value of work completed etc.

A summary of the relevant work experience in line with the scope of work should be indicated in
the table below: (Any additional information regarding previous work experience can be attached
to this schedule).

Value of work (i.e.

Employer, contact person the service Date

and telephone number, Description of work (service)

where available of VAT (Rand)

provided) inclusive | completed

The scoring of the tenderer’s experience will be as follows:

Non-responsive (score 0) Tenderer has no experience or no information has been provided

Tenderer has previous work experience but not relevant to scope of

Poor (max score 5) work

Tenderer has limited relevant experience in relation to concrete works,

Satisfactory (max score 10) | road construction and has not dealt with the critical issues specific to the

assignment.

Tenderer hasrelevant experience in relation to concrete works, road

Good (max score 20) construction also the project scope of works and has worked previously

under similar conditions and circumstances

Tenderer has outstanding work experience in projects of a similar
nature.

Very good (score 30)

NB: Only bidders who score a minimum of 70 points will be further evaluated on price and
BBBEE.
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SCHEDULE 2

CAPACITY TO EXECUTE & IMPLEMENT THE TENDER EVALUATION
(PHYSICAL RESOURCES)

The tenderer needs to indicate the lists of equipment that they presently own or lease or will
acquire or hire to successfully implement this contract if the tender. The physical resourcesshould
include a list of the main requirements as wells the back-up equipment.

Note: Proof of ownership or lease, for main physical resource and back-up equipmentmustbe
attached to the document. Failure to attach may result in no point’s allocation. All physical
resources indicated in the below schedule or attached must be roadworthy.

The vehicles specified below must solely be committed to the rehabilitation of collapsed bridge in
second avenue project, with the exclusion of weekends, provided the schedule will be completed
by Friday. Replacing equipment/ vehicles will only be allowed with the prior authorization by
the municipality to ensure the capacity and reliability is the same as committed in the tender on
which the award was based. (A new 5 day schedule will be implemented).

The following equipment will serve as minimum requirements:

» TLB/Excavator /s
* 10 cube Tipper trucks
* Transport (bakkies etc.)

Evaluation points will be awarded in accordance with physical resources capacity, age and
ownership status.

LIST OF MAIN PHYSICAL RESOURCES AND EQUIPMENT TO BE USED ON PROJECT:

. Description, size, . . OvYned/
Quantit itv. manufacturin Year/Age of | Registratio Hired/ Roadworthy/
y capacity, eatcu acturing, equipment | n Number Acquired/ Condition
) Company
Example:
TLB
1
Excavator
2
3 10 Cube Tipper Trucks

NB: Proof of ownership or lease for main physical resources, (vehicle & equipment) must be
attached to the document.
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NB: Only bidders who score a minimum of 70 points for functionality will be further
evaluated on price and BBBEE.

Non-responsive (score 0)

No information has been provided

Poor (max score 4)

There is inadequate information submitted regarding availability of
equipment. The contractor will not be in a position to meet the
requirements of the contract with the available equipment / supplied
equipment does not meet the minimum requirements prescribed above.
Vehicles and equipment age are more than 10 years. Tenderer have no
access or limited access to backup equipment. Most of the physical
resources are hired with no ownership.

Satisfactory (max score 6)

The equipment provided meets the required criteria and is adequate to
meet the requirements of the contract age of vehicles and equipment is
less than 10 years. Tenderer indicate access to backup equipment to be
leased, hired. Contractor proof sufficient access to equipment to be leased
or hired.

Good (max score 8)

Besides meeting the “satisfactory” rating, the tenderer is in the position
to provide more equipment than is required by the contract. Age of
vehicles and equipment is between 5 to 7 years. The tender have owned
equipment which can be used as backups. The contractor has a good mix
of equipment to be either leased or owned.

Very good (max score 10)

Besides meeting the “good” rating, the tenderer is in a position to provide
additional and advanced equipment which will enhance the execution of
the contract. Age of vehicle and equipment is less than 5 years. The
tenderer has advanced owned physical resources (vehicles and backup
equipment.) more than one. All resources are owned.
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SCHEDULE 3

EVALUATION SCHEDULE
PROPOSED ORGANIZATION, STAFFING & KEY STAFF EXPERIENCE

NB: Only bidders who score a minimum of 70 points will be further evaluated on price and
BBBEE.

The experience of the tenderer in similar projects or nature or similar areas and conditions in

relation to the scope of work for TENDER DOCUMENT FOR: APPOINTMENT OF A SERVICE
PROVIDER FORTHE REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET

e.g. (the removal of g and provision of street cleaning) will be evaluated.

The tenderer should indicate the company high level organizational structure and composition of
their team responsible for this project. The key staff members involved with their main disciplines
and or roles of responsibilities (job descriptions) must be attached to this page as well as the
proposed technical and support staff allocated to work on the project to successfully
implementation of this tender.

Experience of the key staff (assigned personnel) in relation to the scope of work will be evaluated
from three different points of view:

a) General experience (total duration of professional activity), level of education and training
and positions held of each key staff member / expert member.

b) The education, training and experience of the key staff members / experts, in the specific
sector, field, subject, etc. which is directly linked to the scope of work.

In the case of an association / joint venture / consortium, it should, indicate how the duties and
responsibilities are to be shared. The organization, staffing and key staff should be based on the
implementation of one area as per project scope. Tenderers should provide organization structure
for complete scope of work which includes garden waste removal and street cleaning.

NB: Please attach proof of the following documentation: Curriculum Vitae, etc. Failure to
submit the documents will result in no points given

The scoring of the proposed organization and staffing will be as follows:

Non-responsive (score 0) | No information has been provided

The organization chart is sketchy, the staffing plan is weak in
relation to the project, or the staffing schedule is inconsistent with
the timing of the most important deliverables. There is no clarity
in allocation of tasks and responsibilities and lack of experience.

Poor (max score 2)

The organizational chart is complete, the technical level and
composition of the staffing arrangements are adequate and
Satisfactory (max score 6) | staffingis consistent with both timing and deliverables.
Certificate and experience in related field of road construction
and concrete works (5 years)

The organizational chart is complete, staff are well balanced i.e.
they show good coordination, complimentary skills, clear duties
Good (max score 8) and responsibilities, and sufficient number of technical experts
relevant to the project. Key staff members of the project team
have worked together before and have good experience to
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implement the project. Diploma/Degree in related field (5-10
years)

Very good (max score 10)

Besides meeting the “good” rating, the proposed team is well
integrated and several members have extensive work experience
relevant to the scope of work, technical staff has suitable
qualifications, and team members have extensively worked
together in the past. Diploma/Degree in related field (>10 years)
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SCHEDULE 4
EVALUATION SCHEDULE

QUALITY ASSURANCE PLAN

NB: Only bidders who score a minimum of 70 points will be further evaluated on price and

BBBEE.

The quality control practices and procedures which ensure compliance with the employer’s
requirements will be evaluated.

The tenderer must provide a copy of the tenderer’s Quality Management System and

Procedures

Non-responsive (score

0)

No information has been provided. The tenderer did not respond or
comply with this evaluation schedule. The tenderer does not have a
quality assurance system

Poor (max score 05)

The tenderer’s quality control procedures are unlikely to ensure
compliance with the employer’s requirements

Satisfactory (max score
10)

The tenderer’s quality control procedures are possibly able to ensure
compliance with stated employer’s requirements

Good (max score 15)

The tenderer’s quality control procedures meets the quality assurance
requirements expected by the employer.

Very good (max score
20)

Besides meeting the “good” rating, the tenderer’s quality control exceeds
the requirements expected by the employer.

NB: Failure to attach the Quality Assurance Plan may result in no points allocated.
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SCHEDULE 5
EVALUATION SCHEDULE
IMPLEMENTATION PLAN & METHODOLOGY TO IMPLEMENT ALLOCATED WORK

NB: Only bidders who score a minimum of 70 points will be further evaluated on price and
BBBEE.

The tenderer should describe briefly the process and methodology which will be followed to
rehabilitate the bridge using the scenario below:

SCENARIO: Installation of 30m in length of 2100mm x 2100mm portal culverts parallel to one
another in 3 lines. The portal culverts are to be laid on top of a 300mm thick reinforced concrete
slab, which is casted on a stable 1000mm thick gravel layer constructed and compacted to 93%
Mod AASHTO Density with a fill for embankments measuring up to 2860mm deep and the
pavement layers totaling to a depth of 640mm. The excavation to the correct design level is
estimated to be 3800mm from the natural ground level to the bottom of the concrete reinforced
slab. Synchronize the activities from start to finish and indicate the timeframes, laboratorytest
conducted as the construction progresses and indicate the equipment used with every activity
undertaken.

Synchronize the activities with key timeframes until completion of the allocated work. The main
activities and roles of responsibilities team members must be highlighted and indicate the
technical support that will be provided on the project etc. The information must be attached to
the tender document.

Non-responsive (score

0) No information has been provided

The implementation plan is sketchy, the key activities are not
synchronized. The implementation plan is weak in relation to the
Poor (max score 10) project, and inconsistent with the timing of the most important
deliverables. There is no clarity in allocation of tasks and
responsibilities and lack of experience.

The implementation plan is complete with all tasks and activities
Satisfactory (max score | clearly indicated and synchronized. The composition of the plan are
15) adequate and indicates the type of equipment used with all activities
and consistent with both timing and deliverables.

The implementation plan is complete, well balanced i.e. they show
good deliverables clear duties, use of equipment, responsibilities,
Good (max score 25) timeframes and staff complement relevant to the project. The
methodology indicates good experience to implement the allocated
work.

Besides meeting the “good” rating, the proposed implementation plan
Very good (max score | is well integrated and several technical support and experience exist
30) relevant to the scope of work. The timeframes and deliverables are
clear and achievable.

NB: Failure to attach the methodology may result in no points allocated.
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C2.3

Bill of quantities

SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET

SECTION 1200

ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

1200

GENERAL REQUIREMENTS AND
PROVISIONS

B12.03

EXCAVATION FOR EXPOSING
SERVICES

Excavate by hand to open and protect
Existing services

m3

150

B12.06

RELOCATION OF SERVICES

(i) Eskom services or Fire Cables

PC
SUM

25000

(ii) Contractor's charges, profit and all other
charges in respect of sub-item B12.06.(a)(i)
above

%

B12.07

DEALING WITHWATER AND
SEWARAGE SEEAPING INTO THE
WORKS

(a) Dealing with Water or Sewerage
seeping into the works

PC
SUM

20000

(i) Contractor's charges, profit and all other
charges in respect of sub-item B12.07.(a)(i)
above

B12.11

Provision for a Community Liaison
Officer and Project Steering Committee

(a) Project Liaison Officer (the salary is
subject to approval by the Employer)

PC
SUM

33000

(b) Project Steering Committee (the
disbursement is subject to approval by the
Employer for a maximum of one meeting
per month unless expressly approved in
writing)

PC
SUM

12000

(c) Contractor's charges, profit and all other|
charges in respect of sub-items B12.11 (a)
and B12.11(b) above

%

TOTAL SECTION 1200 CARRIED TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR

THE REHABILITATION OF COLLAPSE BRIDGE IN SECOND SECTION 1300
STREET
ITEM
NO DESCRIPTION UNIT QTY RATE AMOUNT
1300 CONTRACTOR'S ESTABLISHMENT
ON SITE AND GENERAL
OBLIGATIONS

B13.01

B13.02

(@) Fixed obligations
(b) Time related obligations
(c) Health and Safety obligations

(Health and Safety obligations to be
paid once off during the
commencement period after the Safety
file has been approved by the
Employer)

"The combined total tendered for sub-
items (a), (b), (c) and (d) shall not exceed
15% of the tender sum, excluding VAT.
Should the contractor be of the opinion
that 15% is inadequate to cover his costs
in terms of section 1300, he should
indicate separately with his tender
where such costs have been allowed for
his tender, if no such indication is given,
the contractor shall not at any stage
during the contract for any reason
whatsoever claim additional
compensation under this item.

(d) Compliance with Disaster
Management Act, 57 of 2002 and also
adherence to the Department of Public
Service and Administration issued
Circular no. 07 of 2020 about the State of
Disaster: Guidelines for the
containment/management of the
Corona virus (COVID-19) in public

service.

Lump Sum

Lump Sum

Lump Sum

R50 000.00

R5000

TOTAL SECTION 1300 CARRIED TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR
THE REHABILITATION OF COLLAPSE BRIDGE IN SECOND

SECTION 1500

STREET
ITEM
NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT

1500 ACCOMMODATION OF

TRAFFIC
B15.03 | Accommodation of traffic and

maintaining deviations: Km 1.0

TOTAL SECTION 1500 CARRIED TO SUMMARY R
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET SECTION 1700
ITEM DESCRIPTION UNIT | QTY | RATE AMOUNT
NO
1700 CLEAR AND GRUB
B17.01 | Clearing and grubbing m? 200
TOTAL SECTION 1700 CARRIED TO SUMMARY R
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE

REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET SECTION 2200
ITEM
NO DESCRIPTION UNIT| QTY | RATE AMOUNT

PREFABRICATED CULVERTS
22.01 | Excavation

22.01 | (a) Excavating soft material situated
within the following depth ranges
below the surface level

(i) Omuptol,5m m3 150

(i) Exceeding1,5mandup to3,0m m3 150

(iii) Exceeding3,0mandupto4,5m m3 100

22.01 (b) Extra over sub item 22.01(a) for
excavation in m3 50

hard material irrespective of depth
BACKFILLING
22.02 | Backfilling

(a) Using the excavated material m3 145
(b) Using imported selected material m? 145
22.02 (c) Extra over sub items 22.02(a)&(b) for

soil cement backfilling

() 5% OPC m® | 80

22.05 | PORTAL CULVERTS
Portal and rectangular culverts
(a) Complete with prefabricated floor slabs

(Labour and Machinery rate only, THE
CULVERTS HAVE BEEN PROCURED AND
DELIVERED ON SITE)

(viii) 2100mm x 2100mm

22.06 | Extra over items 22.05 for constructing inclined
culverts m 30

CONCRETE AND FORMWORK

22.07 | Castin situ concrete and formwork

(a) In class A bedding ,screeds, and the encasing
for pipes, including formwork

(i) Class15/19 m> 60

SUMMARY CARRIED FORWARD
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER
FOR THE REHABILITATION OF COLLAPSE BRIDGE IN
SECOND STREET SECTION 2200
ITEM
NO DESCRIPTION UNIT | QTY RATE AMOUNT
Brought Forward
(c) In Floor slabs for portal or
rectangular culverts, including
formwork, joints and class U2 surface
finish
(iii) Class30/19 m3 140
22.07 | WINGWALLS
(c) Concrete Wing Wall structures,
including formwork, joints and class U2
surface finish m? 50
22.07 | RETAINING WALL
(c) Concrete Retaining Wall structures,
including formwork, joints and class U2
surface finish m? 25
22.08 | Concrete backfill for culverts
(ii) Class20/19 m? 18
22.10 | Steel Reinforcement:
(a) Mild Steel Bars ton 1.0
(b) High Tensile steel bars ton 8
(c) Welded steel fabric kg 100
2211 | Dowels for joining old and new
concrete:
Dowels for joining old and new
concrete: kg 500
22.12 | Removing existing concrete
(a) Plain concrete m? 10
(b) Reinforced concrete m? 10
22.18 | BRICKWORK (Supply and build)
(a) 115mm Thick m? 30
(b) 230mm Thick m? 30
() 345mm Thick m? 20
SUMMARY CARRIED FORWARD R
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE SECTION 2200
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET
UNIT | QTY RATE AMOUNT
ITEM DESCRIPTION
NO
Brought Forward
22.19 | Plaster and Benching:
Plaster m? 120
Benching 20mm average thick m? 100
22.23 | Service Ducts:
(a) Ordinary Pipes
(i) uPVC pipes
(i) 110mm Diameter m 30
(i))160mm Diameter m 20
22.25 | Overhaul on excavated material carted
to spoil, backfill existing structures
demolished and removed to spoil, and
removing and relaying, and removing
and stacking existing prefabricated
culverts, for haul in excess of the free m3/k
haul distance. m 800
B21.22 | SUBSOIL DRAINAGE COMPLETE
(Supply and Install)
Pitch-fibre pipes and fittings complete
with couplings (perforated )
(@) 110 mm internal dia. perforated
or slotted m 10
(b) 160 mm internal dia. perforated
or slotted m 10
Polyethylene sheeting 0,15 mm thick, or
similar, approved material, for lining
subsoil drainage systems m? 10
TOTAL SECTION 2200 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET

SECTION 2300

ITEM DESCRIPTION
NO UNIT | QTY

RATE | AMOUNT

CONCRETE KERBING, CONCRETE
CHANNELING, CHUTES & DOWNPIPES &
CONCRETE LININGS FOR OPEN DRAINS
PRECAST CONCRETE KERBS

23.01 | Concrete kerbing-channelling combination

(a) Precast kerb and figure 13 channel to SABS 927

(1) Figure 7a kerb
m 240

23.03 | CHUTES

Cast in situ concrete chutes, including formwork
and reinforcement (measured by components)

(a) 300 mm precast concrete chute Chutes m 15

(a) In situ inlet structures for chutes as shown on
typical drawing class 30/19 concrete No 2

(b) In situ outlet structures for chutes as shown on
typical drawing class 30/19 concrete No 2

TOTAL SECTION 2300 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE SECTION 3100
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET
ITEM DESCRIPTION AMOUNT
NO UNIT | QTY | RATE
BORROW MATERIALS

31.02 | Excessoverburden in borrow pits for obtaining
crushed stone for pavement layers

(a) Overburden in soft or intermediate excavation m? 15

(b) Overburden in hard excavation m? 10

FINISHING OFF BORROW-PIT

31.03 | Finishing off borrow areas in

(a) Hard material ha 1
(b) Intermediate material ha 1
( ¢) Soft material ha 1

TOTAL SECTION 3100 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET

SECTION 3300

ITEM DESCRIPTION
NO UNIT | QTY

AMOUNT
RATE

MASS EARTHWORKS

33.01 Cut and borrow to fill, including free-haul up to
1km

(@) Material in compacted layer thickness of
200mm and less

() Fill material compacted to 93 % Mod.
AASHTO density m? 1000

(i)  Selected fill material compacted to 93 %
Mod AASHTO Density m? 300

(b) Material in compacted layer thickness
exceeding 200mm

33.01 | (i) Compacted to 93 % Mod. AASHTO
density m? 525

33.04 Cut to spoil including free haul up to 1km with
material obtained from

(a) Soft excavation m? 800

(b) Intermediate excavation m3 500

(d) Boulder excavation class A m? 300

33.10 Roadbed preparation and the compaction of
material:

(@) Compaction to 90 % mod AASHTO
density m3 150

3313 | Finishing

Finishing off cut and slopes, medians and
interchange areas:

(a) Cut slopes m? 1000

b Fill slopes m?2 1000
( p

TOTAL SECTION 3300 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET

SECTION 3400

ITEM DESCRIPTION
NO UNIT | QTY

AMOUNT
RATE

PAVEMENT LAYERS OF GRAVEL

34.01 Pavement layers constructed from gravel taken
from cut or borrow, including free-haul up to 1,0
km:

(a) Gravel selected layer compacted to:

(i) 150mm layer thickness to 93 % of modified
AASHTO density m?3 250

(d) Gravel sub base (chemically stabilized
material) compactedto:

(i) 150mm layer thickness to 97 % of modified
AASHTO density m? 150

(f) Gravel base constructed (chemically
stabilised) compacted to:

(ii) 150mm layer thickness to 98 % of modified
AASHTO density m? 150

(g) Gravel shoulder compacted to:

(ii) 150mm layer thickness to 95% of modified
AASHTO density m? 100

34/16.02 | Overhaul on material hauled in excess of 1,0 km m3-
(ordinary overhaul) km 3000

34/32.04 | Removal of oversize pavement material m? 100

TOTAL SECTION 3400 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE SECTION 3500
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET

ITEM DESCRIPTION AMOUNT
NO UNIT | QTY | RATE

STABILIZATION

Chemical stabilisation extra-over unstabilized
compacted layers:

35.01 | (a) 150mm Sub base layer m3 150

Chemical stabilising agent:

(c) Road lime (type indicated) t 24

(g) CEM1132,5 t 24

B35.03 | Mechanical modification:

b) Process layer by means of modification with | m3

slagment. 150
35.04 Provision and application of water for curing Kkl 120
TOTAL SECTION 3300 CARRIED FORWARD TO SUMMARY R
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE SECTION 4100
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET
ITEM DESCRIPTION AMOUNT
NO UNIT | QTY | RATE
PRIME COAT

41.01 Prime coat:

(h) E-prime or similar approved by the Engineer
/ Employer in writing Litre | 1000

41.02 | Aggregate for blinding m? 50

TOTAL SECTION 4100 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE SECTION 4200
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET
ITEM DESCRIPTION AMOUNT
NO UNIT | QTY | RATE
ASPHALT BASE AND SURFACING
42.01 | Asphaltsurfacing:
a) Continuously graded medium with 80/100
pen bitumen
42.02 | ii) 40mm Thick m? 1300

TOTAL SECTION 4200 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE SECTION 5200
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET
ITEM DESCRIPTION AMOUNT
NO UNIT | QTY | RATE
GABIONS
52.01 | Foundation trench excavation and backfilling:
(b) In all other classes of materials m3 50
52.02 | Surface preparation for bedding the gabions m? 150
Gabions:
(a) Galvanized gabion boxes Im x Im x 1m
boxes, using 2.7mm diameter wire and 80mm x
100mm mesh size m3 300
52.03 Filter fabric (Bidim U34 or similar) m2 150

TOTAL SECTION 5200 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE SECTION 5400
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET
ITEM DESCRIPTION AMOUNT
NO UNIT | QTY | RATE
GUADRAILS
54.01 | Guardrails ontimber posts
(a) Galvanized m 30
54.02 | Extra over items 54.01 for horizontally curved
guardrails factory bent to a radius less than 45m m? 150
54.03 | End treatments:
(a) End wings No 4
54.04 | Additional guardrail posts:
(a) Timber No 15
54.05 | Reflective plates No 20

TOTAL SECTION 5400 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET

SECTION 5600

ITEM
NO

DESCRIPTION

UNIT

QTY

AMOUNT
RATE

ROAD SIGNS

56.01

Road sign boards with painted or coloured
semi-matt background. Symbols, lettering and
borders in semi-matt black or in Class 1 retro-
reflective material, where the board is
constructed from

Road sign supports (overhead road sign
structures excluded):

(a) Steel tubing

56.02

Excavation and backfilling for road sign
supports (not applicable to kilometre posts)

Extra over item 56.05 for cement-treated soil
backfill

56.03

Danger plates at culverts/structures

(a) Type A at stormwater culverts

No

TOTAL SECTION 5600 CARRIED FORWARD TO SUMMARY
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET

SECTION 5700

ITEM DESCRIPTION AMOUNT
NO UNIT | QTY | RATE
ROAD MARKING

57.02 | Retro-reflective road-marking paint:
(a) White lines (broken or unbroken)
(i) 100 mm wide km 1
(i) 300 mm wide km 1
(ii)) 500 mm wide km 1
(b) Yellow lines (broken or unbroken)
(i) 100 mm wide km 1
(i) 300 mm wide km 1
(iii) 500 mm wide km 1
(d) White lettering and symbols m? 10

B57.03 | Setting out and pre-marking the lines
(excluding traffic-island markings, lettering
and symbols) Km 0.9

TOTAL SECTION 5700 CARRIED FORWARD TO SUMMARY R
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE SECTION 5900
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET
ITEM DESCRIPTION AMOUNT
NO UNIT | QTY | RATE
FINISHING THE ROAD AND ROAD
RESERVE AND TREATING OLD ROADS
59.01 | Finishingthe road and road reserve:
(b) Single carriageway road Km 0.5
TOTAL SECTION 5900 CARRIED FORWARD TO SUMMARY R
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SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE SECTION 8100
REHABILITATION OF COLLAPSE BRIDGE IN SECOND STREET
ITEM DESCRIPTION AMOUNT
NO UNIT | QTY | RATE
TESTING MATERIALS AND
WORKMANSHIP
81.01 | Additional tests ordered by Engineer/
Employer
Density tests, maximum dry density and
moisture content. No 9
Determination of UCS, complete. No 4
Determination of CBR, complete. No 4
Indicator tests for compaction, apparatus.(DCP) No 10
Determination of concrete strength through cube
tests. Complete No 10
TOTAL SECTION 5900 CARRIED FORWARD TO SUMMARY R
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SUMMARY OF BILL OF QUANTITIES

SCHEDULE A: APPOINTMENT OF A SERVICE PROVIDER FOR THE
REHABILITATION OF COLLAPSED BRIDGE IN SECOND STREET

SECTION DESCRIPTION AMOUNT

1200 General requirements and Provisions R

1300 Contractor's establishment on site and general obligations | R

1500 Accommodation of Traffic R

1700 Clearing and Grubbing R

2200 Prefabricated Culverts R

2300 Concre’Fe kerbing, Concretg channelling, chute.s and R

downpipes, and concrete linings for open drains

3100 Borrow materials R

3300 Mass earthworks R

3400 Pavement layers of gravel materials R

3500 Stabilization R

4100 Prime coat R

4200 Asphalt Surfacing R

5200 Gabions R

5400 Guardrails R

5600 Road signs R

5700 Road markings R

5900 Finishing the road and road reserve and treating old roads | g

8100 Testing materials and workmanship R

*TENDER (CONTRACT) SUM R
2) ADD 10% FOR CONTINGENCIES

(This amount is under the sole control of the employer) R

SUBTOTAL R

ADD :15% VAT R

TENDER (CONTRACT) PRICE (Page C.3) R

* Note : Tender sum is the value of the offered total of the prices exclusive of
VAT, contingencies.
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

TENDER NO: ELM 29/2020

PART C3: SCOPE OF WORKS

C3.1 Description of the Works
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

TENDER NO: ELM 29/2020

C3.1 : DESCRIPTION OF THE WORKS

PROSPECTIVE BIDDERS ARE HEREBY INVITED TO SUBMIT BIDS FORTHE
APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

A  GENERALINFORMATION

Purpose

Emalahleni Local Municipality has an objective to rehabilitate a collapsed bridge within its

jurisdiction. In order to do this, the Municipality is requesting the Bids for THE
REHABILITATION OF COLLAPSED BRIDGE IN SECOND STREET.

The works will be done under traffic and pedestrians. Some traffic may be diverted after
due notice to the road users

Extent of the Works

This specification covers the appointment of a service provider for the rehabilitation of
collapsed bridge in Second street

The description of the work contained in the Scope of Work is merely an outline of the work
to be executed in terms of the contract, and shall not limit the work to be carried out by the
Contractor.

The Works included in this contract mainly consist but not limited to the following:

a. Accommodation of traffic

b. Excavation

c. Mass Earthwork

d. Installation of concrete culverts
e. Concrete works and steel fixing
f. Installation of guardrails

g. Gabions

h. Roads signs and road markings
i. Construction of pavement layers
j- Casting of Balustrades
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Construction Area

The construction area will be demarcated in accordance with the Road Signs Manual and the
required temporary signs, markings erected and/or applied in close co-operation with the
Traffic Department of the Emalahleni Local Municipality.

Access to site

Tenderer's must allow for all conditions on site in their tenders, since extra claims arising
from difficult site conditions in respect to transporting, handling, loading, off-loading, labour
, housing, etc., will not be entertained.

Access routes to the site shall at all times be kept serviceable, or alternatives shall be
provided. These include road entrances.

Laboratory facilities

The contractor shall furnish test results to the Employer as part of his quality control on site.
Payment shall be deemed to be covered under the tendered rates. SANAS Accredited
Laboratory to be used.

Submission of Bids

The proposal must be sealed in an envelope clearly marked : APPOINTMENT OF A
SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED BRIDGE IN
SECOND STREET must be deposited in the tender box of Emalahleni Local Municipality on
or before the closing date of 09 September 2020 at 11:00.

B SCOPE OF WORK

The rehabilitation of the collapsed bridge, to be conducted according to COLTO, SANS 1200M
and SANS 731 specifications

The scope of work entails the following:

e Excavation to a nominal design level;

e Setting up as per the setup information provided on the construction drawings;

e Mass earthworks;

e Steel fixing and concrete works in accordance to the construction / design
drawings;

e Installation of the culverts as specified;

e Construction of concrete wing walls;

e Construction of embankment;

e Construction of pavement layers;

e Installation of guardrails;

e Gabions;
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e Surfacing of the final road layer;
e Construction of balustrades;
e Installation of road signs and road markings and

e Finishing off site.

NOTE: THE 2100MM X 2100MM CONCRETE CULVERTS HAS BEEN PROCURED AND
DELIVERED ON SITE.

Road signs

e Road signs shall be made of galvanized steel tube poles which are complying to SANS657
specifications

e Steel and bolts shall comply to SANS 135

¢ Road sign plates shall be 1.4mm thick pre-painted galvanized steel plates

e All paints shall comply to CKS193 and their reference coding shall be:

o

O O O O O O

Golden yellow - B49
Signalred - A11

Dark grey - G13
National flag blue - FO4
Flag green - E08

Dark brown - B03
Cloud white - G80

Retro-reflective shall comply with SANS1519 and adhesions to CKS191

The materials to be supplied shall be the approved by the Roads and Stormwater Manager prior
to be supplied.
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CONTRACTOR’S SELF COMPLIANCE CHECK SHEET

Ref no

Question

ELM’S
Requirement

Bidder's
Response

YES *

YES / NO

Have you initialed all the pages of the bid
document?

YES

Have you completed and signed the
Returnable Schedules required?

YES

Have you completed and signed the MBD 4
form - Declaration of Interest?

YES

Have you taken note of the contents of par 5 of
MBD 6.1 to substantiate your B-BBEE rating
claims? Have you submitted an original, valid
or certified copy of your Company's B-BBEE
certificate to qualify for preference points?

YES

Have you completed and signed the MBD 8 -
Declaration of bidder’s past Supply Chain
Management Practices and MBD 9 -
Certificate of Independent Bid
Determination?

YES

Is the Company registered with the Central
Supplier Database (CSD) of the National
Treasury in terms of the category required in
this Specification? Have you submit a copy of
your CSD Report?

YES

Have you completed and signed the Bill of
Quantities?

YES

Do you understand the Scope of Work that
includes the Standard Specifications / Project
Specifications and Particular Specifications?

YES

Is the Company registered with the
Construction Industry Development Board
(CIDB) in terms of the category required in
this Specification? Have you submit a copy of
your CIDB Certificate?

YES

Position

Name of Bidder
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EMALAHLENI LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER FOR THE REHABILITATION OF COLLAPSED
BRIDGE IN SECOND STREET

TENDER NO: ELM 29/2020

APPENDICES

APPENDIX A Health and safety specification
APPENDIX B General Conditions of Contract ( GCC)
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3.

ANNEXURE A

HEALTH AND SAFETY SPECIFICATION

BACKGROUND

In terms of the Construction Regulation 4 (1) (a) of the Occupational Health and Safety Act,
No. 85 of 1993, the Client is required to compile a Health & Safety Specification for the
intended project and provide such specification to any prospective tenderer.

The Client’s further duties are as 4(1) to 4(6) in The Construction Regulations, July 2003.

SCOPE

Development of a Health & Safety Specification that addresses all aspects of occupational
health and safety as affected by the Construction of civil engineering services Emalahleni
Local Municipality.

OH&S MANAGEMENT

3.1 Structure and Organization of OH&S Responsibilities

3.1.1. Overall Supervision and Responsibility for OH&S

312.

o  The Client is to ensure that the Principal Contractor, appointed in terms of Construction
Regulation 4(1)(c), implements and maintains the agreed and approved OH&S Plan.

o The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the
Act is to ensure that the Employer (as defined in the Act) complies with the Act.
Annexure 2 - “Legal Compliance Audit” may be used for this purpose.

e Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her respective
appointment forms.

o The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6.

Further (Specific) Supervision Responsibilities for OH&S
Appointments required by the Act and Regulations:

o  OH&S Representatives (Sections 17 /18 of the Act)

e  OH&S Committees (Sections 19/20 of the Act)

o Risk Assessor (Construction Regulation. 7(1))

o Accident/Incident Investigations Co-ordinator (General Administrative Regulation 9

(2))
«  Form/Support work Supervisor (Construction Regulation 10(a))

o Batch Plant Supervisor (Construction Regulation 18(1))
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Stacking & Storage Supervisor (Construction Regulation 26(a))

Fire Equipment Inspector (Construction Regulation 27(h))

Electrical Installations, Machinery & Appliances Inspector (Construction Regulation22)
Excavations Supervisor (Construction Regulation 11(1))

Demolition Supervisor (Construction Regulation 12(1))

OH&S Officer (where necessary) (Construction Regulation 6(6))

Person Responsible for Machinery (General Machinery Regulation 2)

Emergency, Security and Fire Co-ordinator (Construction Regulation 27(h) &
Environmental Regulation 9)

Fire Equipment Inspector (Construction Regulation 27(h) Environmental Regulation 9)
First Aider (General Safety Regulation 3(2))

Hazardous Chemical Substances Supervisor (HCS Regulations)

Ladders Inspector (General Safety Regulation 13A)

Lifting Equipment Inspector (Construction Regulation 20)

Operators & Drivers of Construction Plant & Vehicles (Construction Regulation 21 (i))
Structures Supervisor (Construction Regulation 9)

Users Operators of Construction Equipment (Construction Regulation 21(i))

Welding Supervisor (General Safety Regulation 9)

3.2. Communication and Liaison

OH&S liaison between the Client, the Principal Contractor, the other Contractors, the
Consulting Engineer and other concerned parties will be through the OH&S Committee
asin 3.10.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors,
OH&S Representatives, the OH&S Committee and their elected Trade Union
Representatives, if any.

The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g. design changes agreed with the Client and the
Consulting Engineer, instructions by the Client and/or his/her agent, exchange of
information between Contractors, the reporting of hazardous/dangerous conditions/
situations etc.

3.3. OH&S File
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The Principal Contractor must, in terms of Construction Regulation 5 (7), keep a health and
safety file on site at all times that must include all documentation required in terms of the
Act and Regulations and must also include a list of all Contractors on site that areaccountable
to the Principal Contractor and the agreements between the parties and details of workbeing
done. The following documents must be kept in the OH&S file:

. Notification of Construction Work (Construction Regulation 3.)
. Copy of OH&S Act (updated) (General Administrative Regulation 4.)

. Proof of Registration and good standing with a COID Insurer (Construction Regulation

4(g))

. Copy of health and safety plan (construction regulation 5 (1)

. OH&S Programme agreed with Client including the underpinning Risk Assessment
and Method Statements (Construction regulation 5 (1))

Designs/drawings (Construction Regulation 5 (8))

. A list of Contractors (Subcontractors) including copies of the agreements between the
parties and the type of work being done by each contractor (Construction Regulation
9)

. Appointment / Designation forms as per 3.1.1. and 3.1.2. above.

. Registers as follows:

* Accident/Incident Register (Annexure 1 of the General Administrative

Regulations)

OH&S Representatives Inspection Register
Form/Support work Inspection
Excavations Inspection

Lifting Equipment

Demolition Inspections

Designer’s Inspection of Structures Record
3. * Batch Plant Inspections

4. * Arc & Gas Welding & Flame Cutting Equipment Inspections

5. * Construction Vehicles & Mobile Plant Inspections
6. * Electrical Installation and Machinery Inspections
7. * Fire Equipment Inspection & Maintenance
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3.4.

8. * First Aid

* Hazardous Chemical Substances

9. * Lifting Tackle and Equipment Inspections
10. * Inspection of Cranes

11. * Inspection of Ladders

12.  * Inspection of Vessels under Pressure
Machinery Inspections

Drivers/Operators of Mobile Plant/Construction Vehicles Daily
Inspections

The Principal Contractor will be required to submit the abovementioned registers monthly
to the chairperson of the OH&S Committee for endorsement.

The Health & Safety File must be handed over to the Client on completion of the contract. It
must contain all the documentation handed to the Principal Contractor by any
subcontractors together with a record of all drawings, designs, materials used and other
similar information concerning the completed project.

OH&S Goals and Objectives and Arrangements for Monitoring and Review of OH&S
Performance

The Principal Contractor is required to maintain a Compensation Incidence Frequency Rate
(CIFR) of at least 8 (Refer Annexure 3 - “Measuring Injury Experience”) and to reporton this
to the Client on a monthly basis.

3.5.1dentification of Hazards and Development of Risk Assessments, Standard Working

Procedures (SWP) and Method Statements

The Principal Contractor is required to develop Risk Assessments, Standard Working
Procedures (SWP) and Method Statements for each activity executed in the contractor project
(Refer to Section 4. below “Project/Site Specific Requirements”)

3.6.Arrangements for Monitoring and Review

3.6.1.

3.6.2.

Monthly Audit by Client

The Client will be conducting a Monthly Audit to comply with Construction Regulation4 (1)
(d) to ensure that the Principal Contractor has implemented and is maintaining the agreed
and approved OH&S Plan.

Other Audits and Inspections by Client

The Client reserves the right to conduct other ad hoc audits and inspections as deemed
necessary.

A representative of the Principal Contractor must accompany the Client on all Auditsand

Inspections and may conduct his/her own audit/inspection at the same time. Each party
will, however, take responsibility for the results of his/her own audit/inspection results.
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3.6.3

3.6.4

Reports

The Principal Contractor is required to provide the Client with a monthly report: “SHE Risk
Management Report”

The Principal Contractor must report all incidents where an employee is injured on duty to
the extent that he/she:

. dies

. becomes unconscious

. loses a limb or part of a limb

. is injured or becomes ill to such a degree that he/she is likely either to die, or to suffer

a permanent physical defect, or likely to be unable for a period of at least 14 days either
to work or continue with the activity for which he/she was usually employed

OR where:

a major incident occurred

. the health or safety of any person was endangered

. where a dangerous substance was spilled

. the uncontrolled release of any substance under pressure took place

. machinery or any part of machinery fractured or failed resulting in flying, falling or

uncontrolled moving objects
. machinery ran out of control

to the Provincial Director of the Department of Labour within seven days. (Section 24 of the
General Administrative Regulation 8.). The Principal Contractor is required to provide the
Client with copies of all statutory reports required in terms of the Act.

The Principal Contractor is required to provide the Client with copies of all internal and
external accident/incident investigation reports including the reports contemplatedin 3.9.
below.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessmentsand SWP's
at each two weekly site inspection/meeting as the construction work develops and
progresses and each time that changes are made to the designs, plans and construction
methods and processes.

The Principal Contractor must provide the Client, other Contractors and all other concerned
parties with copies of any changes, alterations or amendments.

3.7 Site Rules and Other Restrictions

371

Site OH&S Rules
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3.7.2.

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied
to regulate the OH&S aspects of the construction.

Security and Emergency Arrangements

The Principal Contractor must establish site access rules and implement and maintain these
throughout the construction period.

Access control must include the rule that non-employees will not be allowed on site
unaccompanied.

The Principal Contractor must develop a set of security rules and procedures and maintain
these throughout the construction period.

The Principal Contractor must appoint a competent Emergency Controller who must
develop emergency contingency plans for any emergency that may arise on site as indicated
by the risk assessments. These must include a monthly practice/testing programme for the
plans e.g. January: trench collapse, February: flooding etc. and practiced/tested with all
persons on site at the time, participating.

3.8 Training

381

38.2

383

The contents and syllabi of all training required by the Act and Regulations must be included
in the Principal Contractor’s OH&S Plan.

General Induction Training

All employees of the Principal and other Contractors to be in possession of proof of General
Induction Training

Site Specific Induction Training

All employees of the Principal and other Contractors to be in possession of Site Specific
OH&S Induction Training.

Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment
to be in possession of valid proof of training.

All employees in jobs requiring training in terms of the Act and Regulations to be in
possession of valid proof of training.

OH&S Training Requirements: (as required by the Construction Regulations and as
indicated by the OH&S Specification and the Risk Assessment/s):

*  General Induction (Section 8 of the Act)

*  Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)
*  Site/Project Manager

*  Construction Supervisor

*  OH&S Representatives (Section 18 (3) of the Act)
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3.9.

Training of the Appointees indicated in 3.1.1. & 3.1.2. above
Operation of Cranes (Driven Machinery Regulations 18 (11))

Operators and Drivers of Construction Vehicles & Mobile Plant (Construction
Regulation 21)

13. * Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction
regulation 27)

14. * Basic First Aid (General Safety Regulations 3)
15. * Storekeeping Methods & Safe Stacking (Construction Regulation 26)
Emergency, Security and Fire Co-ordinator

Accident and Incident Investigation

The Principal Contractor is responsible for the investigation of all accidents/incidentswhere
employees and non-employees were injured to the extent that he/she had to be referred for
medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9).

The results of the investigation to be entered into the Accident/Incident Register. (General
Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such
investigations including the steps taken to prevent similar accidents in future.

The Principal Contractor is responsible for the investigation of all road traffic accidents and
keeping a record of the results of such investigations including the steps taken to prevent
similar accidents in future.

3.100H &S Representatives and Committees

3.10.1.

3.10.2.

Designation of OH&S Representatives

Where the Principal Contractor employs more than 20 persons (including the employees of
other contractors (sub-contractors) he has to appoint one OH&S Representative for every50
employees or part thereof. General Administrative Regulation 6 requires that the
appointment or election and subsequent designation of the OH&S Representative are
executed in consultation with Employee Representatives or Employees. (Section 17 of the Act
and General Administrative Regulation 6. & 7.)

OH&S Representatives have to be designated in writing and the designation must include
the area of responsibility of the person and term of the designation.

Duties and Functions of the OH&S Representatives

The Principal Contractor must ensure that the designated OH&S Representatives conducta
minimum monthly inspection of their respective areas of responsibility using a checklist and
report thereon to the Principal Contractor.

OH&S representatives must be included in accident/incident investigations.
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OH&S representatives must attend all OH&S committee meetings.

3.10.3. Appointment of OH&S Committee

The Principal Contractor must establish an OH&S Committee consisting of all the designated
OH&S Representatives together with a number of management representatives (thisnumber
isnot to exceed the number of OH&S representatives on the committee) and a representative
of the Client who shall act as the chairperson without a vote. The members of the OH&S
committee must be appointed in writing.

The OH&S Committee must meet minimum monthly and consider, at least, the following
Agenda:

«  Opening and welcome

«  Present/Apologies/ Absent

«  Minutes of previous meeting

o  Matters arising from the previous minutes
e  OH&S Representatives Reports

e Incident Reports & Investigations

o Incident /Injury statistics

o Other matters

o Endorsement of Registers and the statutory documents by a representative of the
Principal Contractor

o  Close/Next Meeting

4. PROJECT / SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and the construction site and for which Risk Assessments, Standard Working
Procedures (SWP), management and control measures and Method Statements (where
necessary) have to be developed by the Principal Contractor:

*  Clearing & Grubbing of the Area/Site
*  Site Establishment including;:
- Office/s
- Secure/safe storage for materials, plant & equipment
- Ablutions
- Sheltered eating area

- Maintenance workshop
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- Vehicle access to the site
Dealing with existing structures (NB: the existing pipeline is also a structure.)
Location of existing services

Installation and maintenance of temporary construction electrical supply, lighting
and equipment
Adjacent land uses/surrounding property exposures

Boundary and access control/Public Liability Exposures (NB: the Employer is also
responsible before the OH&S of non-employees affected by his/her work activities.)

Health risks arising from neighboring as well as own activities and from the
environmental threats by dogs, bees, snakes, lightning etc.

Exposure to noise

Exposure to vibration

Protection against dehydration and heat exhaustion
Protection from wet & cold conditions

Dealing with HIV / Aids and other diseases

Use of Portable Electrical Equipment including

- Angle grinder

- Electrical drilling machine

- Skill saw

Excavations including

Ground/soil conditions
- Trenching

- Shoring

Drainage of trench

Welding including

- Arc Welding

- Gas welding

- Flame cutting

- Use of LP gas torches and appliances

Loading & offloading of trucks
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Aggregate/sand and other materials delivery

*  Manual and mechanical handling

Lifting and lowering operations

Driving & operation of construction vehicles and mobile plant including
- Trenching machine

- Excavator

- Bomag roller

- Plate compactor

- Front end loader

- Mobile cranes and the ancillary lifting tackle
- Parking of vehicles & mobile plant

- Towing of vehicles & mobile plant

*  Use and storage of flammable liquids and other hazardous substances
Layering and bedding of trench floor

*  Installation of pipes in trench

Pressure testing of pipeline

Installing heat shrink joint sleeves

*  Backfilling of trench

Protection against flooding

Gabion work

*  Use of explosives

Protection from overhead power lines

*  Asdiscovered by the Principal Contractor’s hazard identification exercise

*

As discovered from any inspections and audits conducted by the Client or by the Principal
Contractor or any other Contractor on site

*  Asdiscovered from any accident/incident investigation.
Annexure 1: Construction Occupational Health - Safety - Environment Audit System
Annexure 2: Guidelines for the development of a Health and Safety Plan.

Annexure 3: Guide to Risk Assessment
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ANNEXURE1

CONSTRUCTION OCCUPATIONAL HEALTH - SAFETY - ENVIRONMENT

AUDIT SYSTEM
(Based on the New Construction Regulations)

* Denotes items applicable to both Construction sites and Contractors Plant/Storage
1. ADMINISTRATIVE & LEGAL REQUIREMENTS

Sectlon(/)l;egu lati Subject Requirements Yes/No
Construction. Notice of carrying | Department of Labour notified
Regulation 3 out Construction Copy of Notice available on Site
work
General Admin. | *Copy of OH&S Act | Updated copy of Act & Regulations on site
Regulation 3 (Act 85 of 1993) Readily available for perusal by employees
COID Act *Registration with | Written proof of registration / Letter of good
Section 80 Compens. Insurer standing available on Site
Construction. OH&S Specification | OH&S Specification received from Client
Regulation 4 & & Plan OH&S plan developed
5(1) Updated regularly
Section 8(2)(d) and| *Hazard Hazard Identification carried out/Recorded
Construction. Identification & Risk Assessment and Plan drawn up/Updated
Regulation 6 Risk Assessment Risk Assessment Plan available on Site
Employees/Subcontractors informed/ trained
Section 16(2) *Assigned duties Responsibility of complying with the OH&S
(Managers) Act assigned to other person/s by CEO.
Construction. Designation of Competent person appointed in writing as
Regulation 5(2) Person Responsible | Construction Supervisor
on Site
Construction. Designation of Competent person appointed in writing as
Regulation 5(5)(a) | Subordinate Person | Sub-ordinate Construction Supervisor
Section 17 & 18 *Designation of More than 20 employees - one OH&S
Occupational Representative, one additional OH&S Rep. for
Health & Safety each 50 employees or part thereof.
Representatives Designation in writing, period and area of
responsibility specified.
Meaningful OH&S Rep. reports.
Reports actioned by Management.
Section 19 & 20 *Occupational OH&S Committee/ s established.
Health & Safety Members appointed in writing.
Committee/s Meetings held monthly.
Minutes kept.
Actioned by Management.
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Section/Regulati
on

Subject

Requirements

Yes/No

Section 37

*Agreement with
Mandatories
(Sub-Contractors)

Written agreement with Subcontractors.
List of Subcontractors displayed.

Proof of Registration with Compensation
Insurer/Letter of Good Standing
Construction Work Supervisor designated
Written arrangements concerning

OH&S Reps & OH&S Committee

Written arrangements regarding First Aid

Construction.
Regulation 7

Fall Prevention &
Protection

Competent person appointed to draw up and
supervise the Fall Protection Plan

Proof of appointees competence available on
Site

Risk Assessment carried out for work at
heights

Fall Protection Plan drawn up/updated
Available on Site

Construction.
Regulation 8

Roof work

Competent person appointed to plan &
supervise Roof work.

Proof of appointees competence available on
Site

Risk Assessment carried out

Roof work Plan drawn up/updated

Roof work inspect before each shift. Inspection
register kept

Employees medically examined for physical &
psychological fitness. Written proof available

Construction.
Regulation 9

Structures

Information re. the structure being erected
received from the Designer including:

- geo-science technical report where relevant
- the design loading of the structure

- the methods & sequence of construction
- anticipated dangers/hazards/special
Measures to construct safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift.
Inspections register kept

Construction.
Regulation 10

Formwork &
Support work

Competent person appointed in writing to
supervise erection, maintenance, use and
dismantling of Support & Formwork
Design drawings available on site

Risk Assessment carried out

Support & Formwork inspected:

- before use/inspection

- before pouring of concrete

- weekly whilst in place

- before stripping/ dismantling. Inspection
register kept
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Section/Regulati
on

Subject

Requirements

Yes/No

Construction.
Regulation 11

Scaffolding

Competent persons appointed in writing to:
- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after
inclement weather (Scaffold Inspector/s)
Written Proof of Competence of above
appointees available on Site

Copy of SABS 085 available on Site

Risk Assessment carried out

Inspected weekly/after bad weather.
Inspection register /s kept

Construction.
Regulation 12

Suspended
Scaffolding

Competent persons appointed in writing to:

- erect Susp.Scaffolding (Scaffold Erector/s)

- actas Susp.Scaffold Team Leaders

- inspect Susp.Scaffolding weekly and after
inclement weather (Scaffold Inspector/s) Risk
Assessment conducted

Certificate of Authorization issued by a
registered professional engineer available on
Site/copy forwarded to the Department of
Labour

The following inspections of the whole
installation carried out by a competent person
- after erection and before use

- Daily prior to use. Inspection register kept
The following tests to be conducted by a
competent person:

- load test of whole installation and working
parts every 12 months

- hoisting ropes/hooks/load attaching devices
quarterly. Tests log book kept

Employees working on Susp.Scaffold
medically examined for physical &
psychological fitness. Written proof available

Construction.
Regulation 13

Excavations

Competent person/s appointed in writing to
supervise and inspect excavation work
Written Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring
- after rain. Inspections register kept

Method statement developed where explosives
will be/ are used

Constructions.
Regulation 14

Demolition Work

Competent person/s appointed in writing to
supervise and control Demolition work
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Section/Regulati
on

Subject

Requirements

Yes/No

Written Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Engineering survey and Method Statement
available on Site

Inspections to prevent premature collapse
carried out by competent person before each
shift. Inspection register kept

Construction.
Regulation 16

Materials Hoist

Competent person appointed in writing to
inspect the Material Hoist

Written Proof of Competence of above
appointee available on Site.

Materials Hoist to be inspected weekly by a
competent person. Inspections register kept.

Construction.
Regulation 17

Caissons & Coffer
dams

Competent person appointed in writing to
supervise, control & inspect the construction,
installation/dismantling of caissons/ coffer
dams

Written Proof of Competence of above
appointee available on Site

Risk Assessment carried out To be inspected
daily by a competent person. Inspections
register kept

Construction.
Regulation 18

Explosive Powered
Tools

Competent person appointed to control the
issue of the Explosive Powered Tools &
cartridges and the service, maintenance and
cleaning. Register kept of above

Empty cartridge cases/nails/fixing bolts
returns recorded

Cleaned daily after use

Construction.
Regulation 19

Batch Plants

Competent person appointed to control the
operation of the Batch Plant and the service,
maintenance and cleaning. Register kept of
above

Risk Assessment carried out

Batch Plant to be inspected weekly by a
competent person. Inspections register kept

Construction.
Regulation 20/
Mine Health &
Safety Act (29 of
1996)

Tunneling

Complying with Mines Health & Safety Act (29
of 1996)

Risk Assessment carried out

Construction.
Regulation 21/
Driven
Machinery
Regulations 18 &
19

Cranes & Lifting
Machines
Equipment

Competent person appointed in writing to
inspect Cranes, Lifting Machines & Equipment
Written Proof of Competence of above
appointee available on Site.

Cranes & Lifting tackle identified /numbered
Register kept for Lifting Tackle

Log Book kept for each individual Crane
Inspection:
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Section/Regulati
on

Subject

Requirements

Yes/No

- All cranes - daily by operator

- Tower Crane/s - after erection/6monthly

- Other cranes - annually by comp. person

- Lifting tackle(slings/ropes/chain slings etc.) -
3 monthly

Risk Assessment carried out

Construction.
Regulation

22 /Electrical
Machinery
Regulations 9 &
10/ Electrical
Installation
Regulations

*Inspection &
Maintenance of
Electrical
Installation &
Equipment
(including portable
electrical tools)

Competent person appointed in writing to
inspect/test the installation and equipment.
Written Proof of Competence of above
appointee available on Site.

Inspections:

- Electrical Installation & equipment inspected
after installation, after alterations and
quarterly. Inspection Registers kept

Portable electric tools and -lights and extension
leads identified /numbered.

Monthly visual inspection by User /Issuer/
Storeman. Register kept.

Construction.
Regulation 2
Diving
Regulations

Water
Environments

Competent person appointed in writing to
supervise diving operations and ensure
maintenance, statutory inspection and testing
by an Approved Inspection Authority of
equipment used

Written Proof of Competence of above
appointee available on Site

Proof of registration of all divers present on
site available

Risk Assessment carried out

Diving Manual produced. Available on Site
Record of Voice Communications kept

Diving Operations record kept

Each Diver keeps a personal logbook. Entries
countersigned by the Diving Supervisor
Decompression tables available on Site
Records of any Decompression illness kept
Certificate of Manufacture of any Compression
Chamber or Diving Bell in use available on Site

Construction.
Regulation 30/
General Safety
Regulation 8(1)(a)

*Designation of
Stacking & Storage
Supervisor.

Competent Person/s with specific knowledge
and experience designated to supervise all
Stacking & Storage

Written Proof of Competence of above
appointee available on Site

Construction.
Regulation 31/
Environmental
Regulation 9

*Designation of a
Person to
Co-ordinate
Emergency
Planning

And Fire Protection

Person/s with specific knowledge and
experience designated to co-ordinate
emergency contingency planning and
execution and fire prevention measures
Emergency Evacuation Plan developed:
- Drilled/Practiced
- Plan & Records of Drills/Practices
available on Site
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Section/Regulati

on Subject Requirements Yes/No
Fire Risk Assessment carried out
All Fire Extinguishing Equipment identified
and on register.
Inspected weekly. Inspection Register kept
Serviced annually
Construction. *First Aid Every workplace provided with sufficient
Regulation 32/ number of First Aid boxes. (Required where 5
General Safety persons or more are employed)
Regulation 3 First Aid freely available
Equipment as per the list in the OH&S Act.
One qualified First Aider appointed for every
50 employees. (Required where more than 10
persons are employed)
List of First Aiders and Certificates
Name of person/sin charge of First Aid
box/es displayed.
Location of First/ Aid box/es clearly indicated.
Signs instructing employees to report all
Injuries/illness including first aid injuries
Construction. Personal Safety PSE Risk Assessment carried out
Regulation 33/ Equipment (PSE) Items of PSE prescribed /use enforced
General Safety Records of Issue kept
Regulation 2 Undertaking by Employee to use/ wear PSE
Construction. *Inspection & Use of | Competent Person/s with specific knowledge
Regulation 34/ Welding/Flame and experience designated to Inspect Electric
General Safety Cutting Equipment | Arc, Gas Welding and Flame Cutting
Regulation 9 Equipment
Written Proof of Competence of above
appointee available on Site
Equipment identified /numbered and entered
into a register
Equipment inspected monthly. Inspection
Register kept
Construction. *Control of Storage | Competent Person/s with specific knowledge
Regulation 35/ & Usage of HCS and experience designated to Control the
Hazardous Storage & Usage of HCS
Chemical Written Proof of Competence of above
Substances (HCS) appointee available on Site
Risk Assessment carried out
Register of HCS kept/used on Site
Construction. Vessels under Competent Person/s with specific knowledge
Regulation Pressure (VUP) and experience designated to supervise the
36/ Vessels under use, storage, maintenance, statutory
Pressure inspections & testing of VUP’s
Regulations Written Proof of Competence of above

appointee available on Site
Risk Assessment carried out
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Section/Regulati

on Subject Requirements Yes/No
Certificates of Manufacture available on Site
Register of VUP’s on Site
Inspections & Testing by Approved Inspection
Authority (AIA):
- after installation/re-erection or repairs
- every 36 months.
- Register/Log kept of inspections, tests.
Modifications & repair
Construction. Construction Operators/Drivers appointed to:
Regulation 37 Vehicles & Earth - Carry out a daily inspection prior to use
Moving Equipment | _ priye the vehicle/ plant that he/she is
competent to operate/drive
Written Proof of Competence of above
appointee available on Site
Record of Daily inspections kept
Construction. *Inspection of Competent person appointed in writing to
Regulation 38/ Ladders inspect Ladders
General Safety Ladders inspected at arrival on site and
Regulation 13D monthly thereafter. Inspections register kept
Construction. Ramps Competent person appointed in writing to
Regulation 39/ Supervise the erection & inspection of Ramps.
General Safety Inspection register kept.
regulation 13B

pg. 120




ANNEXURE 2

GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN

1.

21

22

Project Background

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health
and Safety Act, No 85 of 1993, the Client is required to compile an Occupational Health and
Safety specification for each of its projects and the Principle Contractor, appointed by the
Client in terms of Regulation 4 (1) (c), is required to prepare an Occupational Health and
Safety Plan. This plan has to be prepared in terms of Regulation 5 (1) as well as the Client’s
Occupational Health & Safety Specification. In terms of Regulation 4 (2), the Client and the
Principle Contractor are required to agree on the Occupational Health and Safety Plan
before any work may commence.

Framework for an Occupational Health and Safety Plan

Introduction

The Principal Contractor has to demonstrate to the Client that he has a suitable and
sufficiently documented Occupational Health and Safety Plan as well as the necessary
competencies, experience and resources to perform the construction work safely. The
Principle Contractor could be required to submit the following documentation for perusal
and verification by the Client:

o Management Structure

o Quality Plan

o Human Resources Plan

o Registered Workplace Skills Plan

. “Letter of good standing” from the Compensation Commissioner or licensed compensation
insurer.

o Proof of induction and other training of employees

. Example copy minutes of previous Occupational Health and Safety Committee meetings and
copies of Incident Investigation Reports

Contents of an Occupational Health and Safety Plan

221 Occupational Health and Safety Management Program

» Management of Occupational Health and Safety risks

o Occupational Health and Safety structures and appointments
o Program of Occupational Health and Safety inspections

o Occupational Health and Safety Representatives

o Occupational Health and Safety committee

222 Communication and Management of the Work
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Management structure and responsibilities

Occupational Health and Safety goals for the project and arrangements for monitoring
and review of Occupational Health and Safety performance.

Arrangements for:

Regular liaison between parties on site
Consultation with the workforce

The exchange of design information between the Client, engineer, supervisors
and contractors on site

Handling design changes during the project
Selection and control of contractors

The exchange of Occupational Health and Safety information between all
contractors

Security

Site induction and onsite training

Facilities and first-aid

The reporting and investigation of accidents and incidents

The production and approval of risk assessments and method statements
Site OH&S rules

Fire and emergency procedures

Reporting to the Client i.e. results of Occupational Health and Safety inspections,
incident

and incident investigations and committee meetings

Reporting of incidents to the Department of Labour and Compensation insurer
where appropriate

Arrangements for controlling significant site risks

The following are some examples of the arrangements for controlling the most significant
site risks:

Safety risks
Services, including temporary electrical installations
Preventing employees from falling into excavations, from trucks etc.

Work with, on or near fragile materials
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Control of lifting operations

The maintenance of plant and equipment

Poor ground conditions

Traffic routes and segregation of vehicles and pedestrians
Storage of hazardous materials

Dealing with existing unstable structures/land
Accommodating adjacent land use

Other significant safety risks as and when identified

Health risks

Storage and use of hazardous chemical substances
Dealing with contaminated land or material

Manual handling

Reducing noise and vibration

Provision of adequate lighting

Ventilation considerations

Extreme heat and cold temperature considerations
Dealing with HIV/Aids and other illnesses

Provision of and maintaining ablution and eating facilities

Other significant health risks as and when identified

Preparation of an Occupational Health and Safety Operational Reference File/Manual

The following are some of the requirements to be addressed:

Layout, format and content requirements
Arrangement for the collection and gathering of information
Storage and archiving of all the information

Copy to the Client at completion of project

Suggested Contents of an OH&'S File/Manual

OH&S Policy

Notice of new project
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Site start-up

Security measures

Written designations & appointments
Arrangements with contractors/mandatories
OH&S rules and procedures

Induction

OH&S training

OH&S promotion

OH&S representatives

OH&S committees

Workplace facilities e.g. ablutions, sheltered eating areas etc.
Protective equipment

Workplace inspections and audits

Investigation & reporting of incidents/accidents
Mechanical safeguarding

Electrical safeguarding

Safeguarding against hazardous substances
Lifting machinery & equipment

Construction vehicles & mobile plant

Welding, heating & flame cutting

Excavations

Protection of the environment affected by construction activities

Keeping of records in terms of the OH&S Act (85 of 1993)
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ANNEXURE3

GUIDETO RISK ASSESSMENT

1. HOWTODOIT?

2. Steps to Effective Risk Assessment

Step 1 : Identifying the hazards

Step 2 : Aim to identify major hazards, don’t waste time on the minor & detail

Step 3 : Involve as many people as possible in the process especially those at
risk

Step 4 : Gather all the information and analyze it

Step 5 : Look at what actually occurs including non-routine operations

Step 6 : Use a systematic approach to ensure all hazards are adequately
addressed

Step 7 : Assess the risks arising taking into account the effectiveness of controls

Step 8 : Ensure the process is practical and realistic

Step 9 : Always record the assessment in writing including assumptions and

why

3. HOW SERIOUSISTIT?

PROBABILITY CONSEQUENCES
A Common 1 Fatality or permanent disability
B Has Happened 2 Major injury
C Could Happen 3 Average Lost Time Injury
D Not Likely 4 Minor Injury
E Practically impossible 5 Medical Treatment or less
PROBABILITY
A B C D E

SEQUENCE
Q
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Risk Rating:

Serious
High
Moderate
Acceptable

e ACTION

Immediate (within 1 week)
Within 1 month

> 4 weeks

No action
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COVID-19 Direction on Health and Safety in the Workplace

Issued by the Minister in terms of Regulation 10(8) of the National Disaster Regulations

PREAMBLE

1. On 17 March 2020, the Department of Employment and Labour issued guidelines for
employers to deal with COVID-19 at workplaces.1 The Department of Employmentand Labour
appealed to employers to use the prescriptions of the OHSA in particular the Hazardous
Biological Agents Regulations governing workplaces in relation to Coronavirus Disease 2019
caused by the SARS-CoV-2 virus.

2. In the period since the issuing of the guidelines, a clearer picture has emerged about COVID-
19 and the nature of the hazard and risk in the workplace and the precautions that should be
taken to minimise the risk. The purpose of these directives is to stipulate measures that must be
taken by employers in order to protect the health and safety of workers and members of the
public who enter their workplaces or are exposed to their working activities.

3. These directive seek to ensure that the measures taken by employers under OHSA are
consistent with the overall national strategies and policies to minimise the spread of COVID-19.

4. The OHSA, read with its regulations and incorporated standards, requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safeand
without risks to the health of workers and to take such steps as may be reasonably practicable
to eliminate or mitigate the hazard or potential hazard.

5. The OHSA further requires employers, to ensure, as far as isreasonably practicable, that all
persons who may be directly affected by their activities (such as customers, clients or contractors
and their workers who enter their workplace or come into contact with their employees)arenot
exposed to hazards to their health or safety. This obligation also applies to self-employed
persons (for example, plumbers or electricians) whose working activities bring them into
contact with members of the public.

6. For the purposes of OHSA in the workplaces to which this Directive applies, the identifiable
hazard relating to COVID-19 is that workers face is the transmission by an infected person to
workers in the workplace. In workplaces to which the public has access, the hazard includes
transmission of the virus by members of the public. Each situation requires special measures to
be implemented by employers in order to prevent the transmission of the virus.

7. Although OHSA requires employers to review and update risk assessments on a regular
basis, the new hazard posed by COVID-19 is clearly identifiable and the basic measures to
eliminate or minimise the risk are now well known?2. The object of conducting or updatingarisk
assessment in respect of COVID-19 is to provide specific focus on COVID-19 and adapt the
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measures required by this Directive to specific working environments taking into account the
Risk Assessment Guides published online by the National Department of Health.

8. This Directive is based on infection transmission prevention and specific occupational
hygiene practices that focus on the need for employers to implement measures to mitigate or

eliminate the transmission of the virus in the workplace.

9. This Directive recognises that there are sector specific measures that need to be taken into
account and accordingly provides for sector guidelines to supplement this Directive.

10. This Directive does not reduce the existing obligations of the employer in terms of OHSA
nor prevent an employer from implementing more stringent measures in order to prevent the
spread of the virus.

APPLICATION

12. Subject to clause 13, this Directive applies to employers and workers in respect of

12.1 The manufacturing, supply or provision of essential goods or essential services, as defined
in Schedule 2 of the Regulations issued in terms of section 27(2) of the Disaster Management

Act;

12.2 Any workplace permitted to continue or commence operations before the expiry of those
Regulations.

13. This Directive does not apply to workplaces

13.1 excluded from the OHSA in terms of section 1(3) of the OHSA;

13.2 in which medical and health care services as defined in Schedule 2 in the Regulationsissued
in terms of section 27(2) of the Disaster Management Act (other than retail pharmacies) are

performed;

13.3 In respect of which another Minister has issued a directive under those Regulationsdealing
with health and safety.

14. Subject to the employer’s obligations under OHSA to conduct a risk assessment, employers
with less than 10 employees need only apply the measures set out in clause 40 of this Directive.

Period of application

15. This Directive remains in force for as long as the declaration of a national disaster published
in Government Gazette 43096 on 15 March 2020 remains in force. Administrative measures

16. Every employer must establish the following administrative measures:

16.1 It must undertake a risk assessment to give effect to the minimum measures required by
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this Directive taking into account the specific circumstances of the workplace.

16.2 If the employer employs more than 500 employees, that employer must submit a record of
its risk assessment together with a written policy concerning the protection of the health and
safety of its employees from COVID-19 as contemplated in section 7(1) of OHSA to;

16.2.1 Its health and safety committee established in terms of section 19 of OHSA; and;
16.2.2 The Department of Employment and Labour.4

16.3 It must notify all workers of the contents of this Directive and the manner in which it
intends to implement it;

16.4 It must notify its employees that if they are sick or have symptoms associated with the
COVID-19 that they must not come to work and to take paid sick leave in terms of section 22 of
the BCEA;

16.5 It must appoint a manager to address employee or workplace representative concernsand
to keep them informed and, in any workplace in which an health and safety committeehasbeen
elected, consult with that committee on the nature of the hazard in that workplace and the
measures that need to be taken;

16.6 It must ensure that the measures required by this Directive and its risk assessment plan are
strictly complied with through monitoring and supervision;

16.7 It must, as far as practicable, minimize the number of workers on at the workplace at any
given time through rotation, staggered working hours, shift systems, remote working
arrangements or similar measures in order to achieve social distancing, as contemplated in
clause 17;

16.8 It must take measures to minimize contact between workers as well as between workers
and members of the public;

16.9 It must provide workers with information that raises awareness in any form or manner,
including where reasonably practicable leaflets and notices placed in conspicuous places in the
workplace informing workers of the dangers of the virus, the manner of its transmission, the
measures to prevent transmission such as personal hygiene, social distancing, use of masks,
cough etiquette and where to go for screening or testing if presenting with the symptoms;

16.10 If a worker has been diagnosed with COVID-19, an employer must

16.10.1.1 Inform the Department of Health5 and the Department of Employment and
Labour; and

16.10.2 Investigate the cause including any control failure and review its risk assessmentto
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ensure that the necessary controls and PPE requirements are in place; and

16.11 It must give administrative support to any contact-tracing measures implemented by the
Department of Health.

Social distancing measures

17. Every employer must arrange the workplace to ensure minimal contact between workers
and as far as practicable ensure that there is a minimum of one and a half metres between
workers while they are working, for example, at their workstations. Depending on the
circumstances of the workplace or the nature of the sector, the minimum distance may need to
be longer. Reducing the number of workers present in the workplace at any time in terms of
clause 16.5 may assist in achieving the required social distancing.

18. If it is not practicable to arrange work stations to be spaced at least one and a half metres
apart, the employer must

18.1 arrange physical barriers to be placed between work stations or erected on work stationsto
form a solid physical barrier between workers while they are working; or

18.2 if necessary, supply the employee free of charge with appropriate PPE based on a risk
assessment of the working place.

19. Every employer must ensure that social distancing measures are implemented through
supervision both in the workplace and in the common areas outside the immediate workplace
through queue control or within the workplace such as canteens and lavatories. Thesemeasures
may include dividing the workforce into groups or staggering break-times to avoid the
concentration of workers in common areas.

Health and safety measures

20. Every employer must implement the following health and safety measures.

Symptom screening

21. Every employer must take measures to
21.1 screen any worker, at the time that they report for work, to ascertain whether theyhave
any of the observable symptoms associated with COVID-19, namely fever, cough, sore
throat, redness of eyes or shortness of breath (or difficulty in breathing);
21.2 require every worker to report whether they suffer from any of the followingadditional

symptoms: body aches, loss of smell or loss of taste, nausea, vomiting, diarrhoea, fatigue,
weakness or tiredness; and
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21.3 require workers to immediately inform the employer if they experience any of the
symptoms in sub-clauses 21.1 and 21.2 while at work.

22. Employers must comply with any guidelines issued by the National Department of Health

23.

in consultation with the Department in respect of -

22.1 symptom screening; and
22.2 if in addition required to do so, medical surveillance and testing,.

If a worker presents with those symptoms, or advises the employer of these symptoms, the
employer must -

23.1 not permit the worker to enter the workplace or report for work; or
23.2 if the worker is already at work immediately

23.2.1 isolate the worker, provide the worker with a FFP1 surgical mask and arrange
for the worker to be transported in a manner that does not place other workers or
members of the public at risk either to be self-isolated or for a medical examination
or testing; and

23.2.2 Assess the risk of transmission, disinfect the area and the worker’s workstation,
refer those workers who may be at risk for screening and take any other appropriate
measure to prevent possible transmission;

23.3 ensure that the worker is tested or referred to an identified testing site;

23.4 place its employee on paid sick leave in terms of section 22 of the BCEA or if the
employee’s sick leave entitlement under the section is exhausted, make application for an
illness benefit in terms of clause 4 of the Directive issued on 25 March 2020 on the COVID-
19 Temporary Employer Relief Scheme under regulation 10(8) of the Regulations
promulgated in terms of section 27(2) of the Disaster Management Act;

23.5 ensure that the employee is not discriminated against on grounds of having tested
positive for COVID-19 in terms of section 6 of the Employment Equity Act, 1998 (Act No.
55 of 1998);

23.6 if thereis evidence that the worker contracted COVID-19 as a result of occupational
exposure, lodge a claim for compensation in terms of the Compensation for Occupational
Injuries and Diseases Act, 1993 (Act No. 130 of 1993) in accordance with Notice 193
published on 3 March 2020.

24. If a worker has been diagnosed with COVID-19 and isolated in accordance with the

Department of Health Guidelines, an employer may only allow a worker to return to work
on the following conditions:
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24.1 The worker has undergone a medical evaluation confirming that the workerhas
been tested negative for COVID-19;
24.2 The employer ensures that personal hygiene, wearing of masks, social
distancing, and cough etiquette is strictly adhered to by the worker; and
24.3 The employer closely monitors the worker for symptoms on return to work.
Sanitizers, disinfectants and other measures
25. For the purposes of these clauses, a hand sanitizer must be one that has at least 70%
alcohol content and is in accordance with the recommendations of the Department of
Health.
26. Every employer must, free of charge, ensure that -
26.1 there are sufficient quantities of hand sanitizer based on the number of workers
or other persons who access the workplace at the entrance of, and in, the workplace

which the workers or other persons are required to use;

26.2 every employee who works away from the workplace, other than at home, must
be provided with an adequate supply of hand sanitizer.

27.1f a worker interacts with the public, the employer must provide the worker with
sufficient supplies of hand-sanitizer at that worker’s workstation for both the worker
and the person with whom the worker is interacting.

28. Every employer must take measures to ensure that

28.1 All work surfaces and equipment are disinfected before work begins, regularly
during the working period and after work ends;

28.2 All areas such as toilets, common areas, door handles, shared electronic
equipment are regularly cleaned and disinfected;

28.3 disable biometric systems or make them COVID-19-proof.
29. The employer must ensure that
29.1 there are adequate facilities for the washing of hands with soap and cleanwater;

29.2 only paper towels are provided to dry hands after washing - the use of fabric
towelling is prohibited;

29.3 The workers are required to wash their hands and sanitize their hands regularly
while at work;
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29.4 The workers interacting with the public are instructed to sanitize their hands
between each interaction with public;

29.5 surfaces that workers and members of the public come into contact with are
routinely cleaned and disinfected.

Cloth masks

30. The main benefit of everyone wearing a cloth mask is to reduce the amount of virus
droplets being coughed up by those with the infection and transmitted to others and to
surfaces that others may touch. Since some persons with the virus may not have symptoms
or may not know they have it, the Department of Health requires that all personswear cloth
masks when in a public place.

31. For the reasons underlying the Department of Health’s requirement, every
employer must -

31.1 provide each of its employees, free of charge, with a minimum of two cloth
masks, which comply with the requirement set out in the Guidelines issued by the
Department of Trade, Industry and Competition,8 for the employee to wear whileat
work and while commuting to and from work; and

31.2 require any other worker to wear masks in the workplace.

32. The number and replace ability of cloth masks that must be provided to an employee or
required of other workers must be determined in accordance with any sectoral guideline
and in the light of the employee or worker’s conditions of work, in particular, where these
may result in the mask becoming wet or soiled.

33. Every employer must ensure that workers are informed, instructed, trained and
instructed as to the correct use of cloth masks.

34. An employer must make appropriate arrangements for the washing, drying andironing
of cloth masks in accordance with the Guidelines referred in clause 31.1 recommendations.
35. The general requirement for workers to wear masks does not derogate from the fact
that, where a risk assessment indicates that PPE is required, those categories of workers
must be provided with the accredited PPE in accordance with Department of Health
guidelines.

Measures in respect of workplaces to which public have access
36. The principal purpose of the measures contained in the following clause is to protect
workers from being exposed to the virus through their interaction with the public and to

protect members of the public from being exposed to virus through their interaction with
workers or other persons present in such a workplace.
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37. Depending on what is reasonably practicable given the nature of the workplace, every
employer must

37.1 arrange the workplace to ensure that there is a distance at least one and a half
metres between workers and members of the public or between members of the public;
or

37.2 put in place physical barriers or provide workers with face shields or visors; this
gazette is also available free online at www.gpwonline.co.za STAATSKOERANT, 29
APRIL 2020 No. 43257 15 13

37.3 if appropriate, undertake symptom screening measures of persons other than the
employees entering the workplace with due regard to available technology and any

guidelines issued by the Department of Health;

37.4 if appropriate, display notices advising persons other than employees enteringthe
workplace of the precautions they are required to observe while in the workplace;

37.5 require members of the public, including suppliers, to wear masks when inside
their premises.

Ventilation
38. Every employer must -

38.1 keep the workplace well ventilated by natural or mechanical means to reduce the
SARS-CoV-2 viral load;

38.2 where reasonably practicable, have an effective local extraction ventilationsystem
with high-efficiency particulate air HEPA filters, which is regularly cleaned and
maintained, and its vents do not feedback in through open windows;

38.3 ensure that filters are cleaned and replaced in accordance with the manufacturer’s
instructions by a competent person.

Other PPE
39.Every employer must check regularly on the websites of the National Department of
Health , National Institute of Communicable Diseases10 and the National Institute for
Occupational Health11 whether any additional PPE is required or recommended in any
guidelines given the nature of the workplace or the nature of a worker’s duties.

40. Employers with less than 10 employees must take the following measures:

40.1 arrange the workplace to ensure that employees are at least one and half metres
apart or, if not practicable, place physical barriers between them to prevent the possible
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transmission of the virus;

40.2 ensure that employees that present with the symptoms set out in clause 21 arenot
permitted to work;

40.3 immedjiately contact the COVID-19 hotline: 0800 02 9999 for instructionand direct
the employee to act in accordance with those instructions;

40.4 provide cloth masks or require an employee to wear some form of cloth covering
over their mouth and nose while at work;

40.5 provide each employee with hand sanitizers, soap and clean water to wash their
hands and disinfectants to sanitize their workstations;

40.6 ensure that each employee while at work washes with soap and sanitizes their
hands; and

40.7 ensure that their workstations are disinfected regularly;

40.8 take any other measures indicated by a risk assessment.

Worker obligations

41. In addition to the obligations of employees under the OHSA, every worker is obliged to
comply with measures introduced by their employer as required by this Directive.

Monitoring and enforcing the Directive

42. An inspector designated in terms of section 28 of OHSA may perform any of the
functions in section 29 of OHSA and exercise any of the powers listed in section30 of OHSA
in order to monitor compliance with this Directive.

43. In so far as any contravention of this Directive constitutes a contravention of an
obligation or prohibition under OHSA, the offences and penalties provided for in section
38 of OHSA apply

44. An inspector, contemplated in clause 42, may for the purpose of promoting, monitoring
and enforcing compliance with the OHSA, advice employees and employers of their rights
and obligations in terms of this Directive in accordance with section 64 of the BCEA.
Sectoral guidelines

45. The Chief Inspector appointed in terms of section 27 the OHSA must facilitate the
development of sector specific guidelines to supplement this Directive by engaging with
the social partners through the offices of the National Economic Development and Labour
Advisory Council.
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46. The sector specific guidelines must follow the template attached as Annexure A
ANNEXTURE A SECTORAL GUIDELINES TEMPLATE
1. Risk assessment

1.1. Identification of exposure levels

1.2. Identification of “high contact” activities

1.3. Identification of vulnerable workers and special measures for their protection,
including protection against unfair discrimination or victimization

2. Engineering controls

2.1. Ventilation
2.2. Physical barriers
2.3. Adaptation of workstations to increase social distance

3. Administrative controls

3.1. Screening/ reporting of symptoms/ sick leave

3.2. Minimizing contact

3.3. Rotation and shift work

3.4. Work-at-home strategies

3.5. Communication and information strategies

3.6. Role of health and safety committees and representatives 3.7.Education and
training

3.8. Reporting of incidents for regulatory purposes

3.9. Reporting for purposes of public health, contact tracing, screening, testing and
surveillance

4. Healthy and safe work practices

4.1. Disinfectants, sanitizers and personal hygiene
4.2. Other

5. PPE
5.1. Masks
5.2. Gloves
5.3. Facial shields
5.4. Other

6. Provision of safe transport for employees
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6.1. Personal hygiene

6.2. Social distancing

6.3. Arrangements to minimise exposure associated with commuting
6.4. Cloth masks (if commuter)

6.5. PPE (driver/conductor of employer-provided transport)

HOW TO MANAGE POTENTIAL COVID-19 CASES

Managing cases of suspected and actual exposure: Contractors

SUSPECTED COVID-19 CASE THOSE EXPOSED TO THE SUSPECTED COVID-19 CASE

* Donot allow the person to come into contact with other individuals.
i B , i _ + |tz very important to identfy everyone who was exposed to the suspected
+ Ensure they wash and disinfect their hands and issue them with a mask and COVID-O case.
loves.
. + These employees' symptoms will be monitored daily. They will be issued
* Arange that the individual s taken out of the premises. with masks and gloves. Contact with other employees must be fimited or
» Contactthe company's manager and report the case. prevented.

+ Stop work and advise the contracior employees about the situation. * Inthe event where the test resuits confirm COVID-19 of the inifial reported

case, employees that came in contact with the will have to undergo
+ Arange that they leave the premises. i esh'r;g persan
* Work will anly be allowed to confinue if the suspected individual's GP provides a

clearance certificateffit for work, or if test results are negative for COVID-19. e

WORKSTATION MANAGEMENT
The disinfecting team needs to attend to the workstation of the confimed COVID-19 case.

Emergency response contact number

HOW TO MANAGE POTENTIAL COVID-19 CASES

Managing cases of suspected and actual exposure: Contractors

Emergency response contact Designation Contact Number

number Emergency

response name

Health & Safety Manager

Manager

Netcare 911/ or any other Ambulance 082911

recognised EMS

Any other

Government National Institute of 0800 029999
Communicable Diseases

Any Other
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HOW TO MANAGE POTENTIAL COVID-19 CASES

Managing cases of suspected and actual exposure: Employees

SUSPECTED COVID-19 CASE THOSE EXPOSED TO THE SUSPECTED COVID-19 CASE

= Do not allow the suspected COVID-19 person to make contact with others.
* Place them in an isolation room.

- Contact Netcare 911 fo fransport the employee to the nearest test center.

+ Notify the disaster management committee.

+ Do not allow the suspected COVID-19 person to make contact with others.

* All these employees must be issued with masks and gloves and symptoms
monitored daily. Contact with other employees must be limited or prevented.

! . . * If the employee that they were exposed to is tested positive for COVID-19,

= The employee will self-isolate for 14 days and can only retum to work after their GP these employees will have fo be tested as well. These employees can only
provides a clearance ceriificate or if their test resuits are negative for COVID-19. retum to work if they test negative.

- Employees are requested to self-diagnose and visit their medical practitioners if

they are feeling ill, advising HR if they are ill.

ISOLATION ROOM AND WORKSTATION MANAGEMENT
* |n the event where an employee needs to make hisfher own amangements for transportation or uses public transport, and is suspected of COVID-19, the employee must be
placed in an isolation room.

* Netcare 911 must be contacied io attend to the employee and transport him/her to the required freatment faciliies.
= The disinfecting team needs to be contacted to attend to the isolation room and work station of such an employee.

Managing cases of suspected and actual exposure: Visitors

SUSPECTED COVID-19 CASE THOSE EXPOSED TO THE SUSPECTED COVID-19 CASE

* Make sure that the visitor does not come info contact with any other + |ti5 very important to identify everyone who was exposed to the suspected
individuals. COVID-19 case.

+ Provide the individual with a mask, ensure that they wash and disinfect their + All these employees must be issued with masks and gioves and symploms
hands prior to issuing them with gloves. monitored daily. Contact with other personnel must be imited or prevented.

* Arange that the individual is escoried from the premises. » n fhe event where the test resuits confim COVID-19 of the inifial reported

tase, employees that came in contact with the visitor will have to undergo
tesfing.

= Contact their direct line manager / employer | family member.

+ Employees will only retum to work if the results are negative.

WORKSTATION MANAGEMENT
The disinfecting team needs to attend to the workstation of such an individual or meeting room, in the event of the confirmed COVID-19 case.
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Managing cases of suspected and actual exposure: Contractors

SUSPECTED COVID-19 CASE THOSE EXPOSED TO THE SUSPECTED COVID-19 CASE

» Do not allow the person to come into contact with other individuals.
g ,_ , , ' , « [H5 very important to ideniify everyone who was exposed to the suspected
» Ensure they wash and disinfect their hands and issue them with a mask and COVIDMO case.

loves.

. * These employees' symptoms will be monitored daily. They wil be issued
» Aange that the individual s taken out of the premises. with masks and gloves. Contact with other employees must be fimted or
« Contact the company's manager and report fhe case. prevented.

» Stop work and advise the contraclor employees about the situaion. * Inthe event where the test results confir COVID-19 of the initial reporied

Case, that came in contact with the will have to unde:
+ Amange that they leave the premises. t m;gmes person 0

» Work will only be allowed to confinue if the suspected individual's GP provides a + Employees v - .
tlearance certificate/fit for work, or if test results are negative for COVID-9. : Wil nlyreum o worki e resuls e gt

WORKSTATION MANAGEMENT
The disinfecfing team needs o attend o the workstation of the confimed COVID-19 case.

Managing cases of suspected and actual exposure: Sub- Contractors

SUSPECTED COVID-19 CASE THOSE EXPOSED TO THE SUSPECTED COVID-19 CASE

+ Do not allow the person to come into contact with other individuals.
g ,_ , , ' , + [tis very important to identify everyone who was exposed to the suspected
* Ensure they wash and disinfect their hands and issue them with a mask and COVID-19 case.

loves.
. * These employees' sympioms will be monitored daily. They will be issued
* Aange that the individual is taken out of the premises. with masks and gloves. Contact with other employees must be fmited or

+ Contact the company’s manager and report the case. prevented.
+ Stop work and advise the coniractor employees about the situation. * Inthe event where the test results confim COVID- of the inial reported

(ase that came in contact with the will have to unde
» Amange that they leave the premises. i emr;gerrﬂwees persan 0

* Work will only be allowed fo continue if the suspected individual's GP provides a + Employees i - 3
clearance certificateffit for work, or if test results are negative for COVID-19. : Wi nly reum o Work e resufs e egatie.

WORKSTATION MANAGEMENT
The disinficting team needs to attend to the workstation of the confired COVID-19 case.

Managing cases of suspected and actual exposure: Contractors

Emergency response contact Designation Contact Number

number Emergency

response name

Health & Safety Manager

Manager

Netcare 911/ or any other Ambulance 082911

recognised EMS

Any other

Government National Institute of 0800029999
Communicable Diseases
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1. Definitions

General Conditions of Contract

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

The following terms shall be interpreted as indicated:

“Closing time” means the date and hour specified in the bidding
documents for the receipt of bids.

“Contract’” means the written agreement entered into between the
purchaser and the supplier, as recorded in the contract form
signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under
the contract for the full and proper performance of his
contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting
of any thing of value to influence the action of a public official in
the procurement process or in contract execution.

"Countervailing duties" are imposed in cases where an
enterprise abroad is subsidized by its government and
encouraged to market its products internationally.

“Country of origin” means the place where the goods were
mined, grown or produced or from which the services are
supplied. Goods are produced when, through manufacturing,
processing or substantial and major assembly of components, a
commercially recognized new product results that is
substantially different in basic characteristics or in purpose or
utility from its components.

“‘Day” means calendar day.

“Delivery” means delivery in compliance of the conditions of the
contract or order.

“Delivery ex stock” means immediate delivery directly from stock
actually on hand.

1.10 “Delivery into consignees store or to his site” means delivered

and unloaded in the specified store or depot or on the specified
site in compliance with the conditions of the contract or order,
the supplier bearing all risks and charges involved until the
goods are so delivered and a valid receipt is obtained.

1.11 "Dumping" occurs when a private enterprise abroad market its

goods on own initiative in the RSA at lower prices than that of the
country of origin and which have the potential to harm the local
industries in the RSA.
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1.12 "Force majeure” means an event beyond the control of the
supplier and not involving the supplier's fault or negligence and
not foreseeable. Such events may include, but is not restricted
to, acts of the purchaser in its sovereign capacity, wars or
revolutions, fires, floods, epidemics, quarantine restrictions and
freight embargoes.

1.13 “Fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of any bidder, and includes collusive
practice among bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive
levels and to deprive the bidder of the benefits of free and open
competition.

1.14 “GCC” means the General Conditions of Contract.

1.15 “Goods” means all of the equipment, machinery, and/or other
materials that the supplier is required to supply to the purchaser
under the contract.

1.16 “Imported content” means that portion of the bidding price
represented by the cost of components, parts or materials which
have been or are still to be imported (whether by the supplier or
his subcontractors) and which costs are inclusive of the costs
abroad, plus freight and other direct importation costs such as
landing costs, dock dues, import duty, sales duty or other similar
tax or duty at the South African place of entry as well as
transportation and handling charges to the factory in the
Republic where the goods covered by the bid will be
manufactured.

1.17 “Local content” means that portion of the bidding price, which is
not included in the imported content provided that local
manufacture does take place.

1.18 “Manufacture” means the production of products in a factory
using labour, materials, components and machinery and includes
other related value-adding activities.

1.19 “Order” means an official written order issued for the supply of
goods or works or the rendering of a service.

1.20 “Project site,” where applicable, means the place indicated in
bidding documents.

1.21 “Purchaser” means the organization purchasing the goods.
1.22 “Republic’ means the Republic of South Africa.
1.23 “SCC” means the Special Conditions of Contract.

1.24 “Services” means those functional services ancillary to the
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2. Application

3. General

4. Standards

5. Use of
contract
documents
and
information
inspection

1.25

1.26

1.27

1.28

2.1

2.2

2.3

3.1

3.2

4.1

5.1

supply of the goods, such as transportation and any other
incidental services, such as installation, commissioning, provision
of technical assistance, training, catering, gardening, security,
maintenance and other such obligations of the supplier covered
under the contract.

“Supplier” means the successful bidder who is awarded the
contract to maintain and administer the required and specified
service(s) to the State.

“Tort” means in breach of contract.

“Turnkey” means a procurement process where one service
provider assumes total responsibility for all aspects of the project
and delivers the full end product / service required by the contract.

“Written” or “in writing” means hand-written in ink or any form of
electronic or mechanical writing.

These general conditions are applicable to all bids, contracts

and orders including bids for functional and  professional
services (excluding professional services related to the building
and construction industry), sales, hiring, letting and the granting or
acquiring of rights, but excluding immovable property, unless
otherwise indicated in the bidding documents.

Where applicable, special conditions of contract are also laid
down to cover specific goods, services or works.

Where such special conditions of contract are in conflict with
these general conditions, the special conditions shall apply.

Unless otherwise indicated in the bidding documents, the

purchaser shall not be liable for any expense incurred in the
preparation and submission of a bid. Where applicable a non-
refundable fee for documents may be charged.

Invitations to bid are usually published in locally distributed news
media and on the municipality/municipal entity website.

The goods supplied shall conform to the standards mentioned in
the bidding documents and specifications.

The supplier shall not, without the purchaser’'s prior written
consent, disclose the contract, or any provision thereof, or any
specification, plan, drawing, pattern, sample, or information
furnished by or on behalf of the purchaser in connection
therewith, to any person other than a person employed by the
supplier in the performance of the contract. Disclosure to any
such employed person shall be made in confidence and shall
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6. Patent Rights

7. Performance
security

5.2

5.3

5.4

6.1

6.2

7.2

7.3

7.4

extend only so far as may be necessary for purposes of such
performance.

The supplier shall not, without the purchaser's prior written
consent, make use of any document or information mentioned in
GCC clause 5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC
clause 5.1 shall remain the property of the purchaser and shall be
returned (all copies) to the purchaser on completion of the
supplier’'s performance under the contract if so required by the
purchaser.

The supplier shall permit the purchaser to inspect the supplier's
records relating to the performance of the supplier and to have
them audited by auditors appointed by the purchaser, if so required
by the purchaser.

The supplier shall indemnify the purchaser against all third-party

claims of infringement of patent, trademark, or industrial design
rights arising from use of the goods or any part thereof by the
purchaser.

When a supplier developed documentation / projects for the
municipality / municipal entity, the intellectual, copy and patent
rights or ownership of such documents or projects will vest in
the municipality / municipal entity.

Within thirty (30) days of receipt of the notification of contract
award, the successful bidder shall furnish to the purchaser the
performance security of the amount specified in SCC.

The proceeds of the performance security shall be payable to
the purchaser as compensation for any loss resulting from the
supplier’s failure to complete his obligations under the contract.

The performance security shall be denominated in the currency of
the contract, or in a freely convertible currency acceptable to the
purchaser and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued
by a reputable bank located in the purchaser’s country or
abroad, acceptable to the purchaser, in the form
provided in the bidding documents or another form
acceptable to the purchaser; or

(b) a cashier’s or certified cheque.

The performance security will be discharged by the purchaser
and returned to the supplier not later than thirty (30) days
following the date of completion of the supplier's performance
obligations under the contract, including any warranty
obligations, unless otherwise specified.
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8. Inspections,
tests and
analyses

9. Packing

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

9.1

All pre-bidding testing will be for the account of the bidder.

If it is a bid condition that goods to be produced or services to be
rendered should at any stage be subject to inspections, tests
and analyses, the bidder or contractor’s premises shall be open, at
all reasonable hours, for inspection by a representative of the
purchaser or organization acting on behalf of the purchaser.

If there are no inspection requirements indicated in the bidding
documents and no mention is made in the contract, but during
the contract period it is decided that inspections shall be carried
out, the purchaser shall itself make the necessary
arrangements, including payment arrangements with the testing
authority concerned.

If the inspections, tests and analyses referred to in clauses 8.2
and 8.3 show the goods to be in accordance with the contract
requirements, the cost of the inspections, tests and analyses
shall be defrayed by the purchaser.

Where the goods or services referred to in clauses 8.2 and 8.3
do not comply with the contract requirements, irrespective of
whether such goods or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be
defrayed by the supplier.

Goods and services which are referred to in clauses 8.2 and 8.3
and which do not comply with the contract requirements may be
rejected.

Any contract goods may on or after delivery be inspected, tested or
analysed and may be rejected if found not to comply with the
requirements of the contract. Such rejected goods shall be held at
the cost and risk of the supplier who shall, when called upon,
remove them immediately at his own cost and forthwith
substitute them with goods, which do comply with the
requirements of the contract. Failing such removal the rejected
goods shall be returned at the suppliers cost and risk. Should
the supplier fail to provide the substitute goods forthwith, the
purchaser may, without giving the supplier further opportunity to
substitute the rejected goods, purchase such goods as may be
necessary at the expense of the supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of
the purchaser to cancel the contract on account of a breach of the
conditions thereof, or to act in terms of Clause 22 of GCC.

The supplier shall provide such packing of the goods as is
required to prevent their damage or deterioration during transit to
their final destination, as indicated in the contract. The packing
shall be sufficient to withstand, without limitation, rough handling
during transit and exposure to extreme temperatures, salt and
precipitation during transit, and open storage. Packing, case size
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10. Delivery and
documents

11. Insurance

12.
Transportation

13. Incidental
Services

14. Spare parts

9.2

10.1

12.1

13.1

13.2

14.1

weights shall take into consideration, where appropriate, the
remoteness of the goods’ final destination and the absence of
heavy handling facilities at all points in transit.

The packing, marking, and documentation within and outside the
packages shall comply strictly with such special requirements as
shall be expressly provided for in the contract, including
additional requirements, if any, and in any subsequent
instructions ordered by the purchaser.

Delivery of the goods and arrangements for shipping and
clearance obligations, shall be made by the supplier in
accordance with the terms specified in the contract.

The goods supplied under the contract shall be fully insured in a
freely convertible currency against loss or damage incidental to
manufacture or acquisition, transportation, storage and delivery in
the manner specified.

Should a price other than an all-inclusive delivered price be
required, this shall be specified.

The supplier may be required to provide any or all of the
following services, including additional services, if any:

(a) performance or supervision of on-site assembly and/or
commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or
maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance
manual for each appropriate unit of the supplied goods;

(d) performance or supervision or maintenance and/or

repair of the supplied goods, for a period of time
agreed by the parties, provided that this service shall
not relieve the supplier of any warranty obligations
under this contract; and

(e) training of the purchaser's personnel, at the supplier's
plant and/or on-site, in assembly, start-up, operation,
maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not
included in the contract price for the goods, shall be agreed
upon in advance by the parties and shall not exceed the
prevailing rates charged to other parties by the supplier for
similar services.

As specified, the supplier may be required to provide any or all of

the following materials, notifications, and information pertaining
to spare parts manufactured or distributed by the supplier:
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15. Warranty

16. Payment

15.1

15.2

15.3

15.4

15.5

16.1

16.2

(a) such spare parts as the purchaser may elect to purchase
from the supplier, provided that this election shall not relieve
the supplier of any warranty obligations under the contract;
and;

(b) in the event of termination of production of the spare parts:

(i) advance notification to the purchaser of the pending
termination, in sufficient time to permit the purchaser to
procure needed requirements; and

(i) following such termination, furnishing at no cost to the
purchaser, the blueprints, drawings, and specifications of
the spare parts, if requested.

The supplier warrants that the goods supplied under the
contract are new, unused, of the most recent or current models,
and that they incorporate all recent improvements in design and
materials unless provided otherwise in the contract. The
supplier further warrants that all goods supplied under this
contract shall have no defect, arising from design, materials, or
workmanship (except when the design and/or material is
required by the purchaser’s specifications) or from any act or
omission of the supplier, that may develop under normal use of
the supplied goods in the conditions prevailing in the country of
final destination.

This warranty shall remain valid for twelve (12) months after the
goods, or any portion thereof as the case may be, have been
delivered to and accepted at the final destination indicated in the
contract, or for eighteen (18) months after the date of shipment
from the port or place of loading in the source country,
whichever period concludes earlier, unless specified otherwise.

The purchaser shall promptly notify the supplier in writing of any
claims arising under this warranty.

Upon receipt of such notice, the supplier shall, within the period
specified and with all reasonable speed, repair or replace the
defective goods or parts thereof, without costs to the purchaser.

If the supplier, having been notified, fails to remedy the
defect(s) within the period specified, the purchaser may
proceed to take such remedial action as may be necessary, at
the supplier's risk and expense and without prejudice to any
other rights which the purchaser may have against the supplier
under the contract.

The method and conditions of payment to be made to the
supplier under this contract shall be specified.

The supplier shall furnish the purchaser with an invoice
accompanied by a copy of the delivery note and upon fulfillment
of other obligations stipulated in the contract.
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17. Prices

18. Variation
orders

19. Assignment

20.
Subcontracts

21. Delays in the
supplier’s
performance

16.3

16.4

17.1

18.1

19.1

201

21.2

21.3

Payments shall be made promptly by the purchaser, but in no
case later than thirty (30) days after submission of an invoice or
claim by the supplier.

Payment will be made in Rand unless otherwise stipulated.

Prices charged by the supplier for goods delivered and services

performed under the contract shall not vary from the prices
quoted by the supplier in his bid, with the exception of any price
adjustments authorized or in the purchaser’'s request for bid
validity extension, as the case may be.

In cases where the estimated value of the envisaged changes in
purchase does not vary more than 15% of the total value of the
original contract, the contractor may be instructed to deliver the
goods or render the services as such. In cases of
measurable quantities, the contractor may be approached to
reduce the unit price, and such offers may be accepted
provided that there is no escalation in price.

The supplier shall not assign, in whole or in part, its obligations to
perform under the contract, except with the purchaser’s prior
written consent.

The supplier shall notify the purchaser in writing of all
subcontracts awarded under this contracts if not already
specified in the bid. Such notification, in the original bid or later,
shall not relieve the supplier from any liability or obligation under
the contract.

Delivery of the goods and performance of services shall be
made by the supplier in accordance with the time schedule
prescribed by the purchaser in the contract.

If at any time during performance of the contract, the supplier or its
subcontractor(s) should encounter conditions impeding timely
delivery of the goods and performance of services, the supplier
shall promptly notify the purchaser in writing of the fact of the
delay, its likely duration and its cause(s). As soon as practicable
after receipt of the supplier's notice, the purchaser shall evaluate
the situation and may at his discretion extend the supplier's time
for performance, with or without the imposition of penalties, in
which case the extension shall be ratified by the parties by
amendment of contract.

The right is reserved to procure outside of the contract small
quantities or to have minor essential services executed if an
emergency arises, the supplier's point of supply is not situated at
or near the place where the goods are required, or the
supplier’s services are not readily available.

GOVERNMENT PROCUREMENT: GENERAL CONDITIONS OF CONTRACT
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22. Penalties

23. Termination
for default

214

21.5

221

231

23.2

23.3

Except as provided under GCC Clause 25, a delay by the
supplier in the performance of its delivery obligations shall
render the supplier liable to the imposition of penalties,
pursuant to GCC Clause 22, unless an extension of time is
agreed upon pursuant to GCC Clause 22.2 without the
application of penalties.

Upon any delay beyond the delivery period in the case of a
goods contract, the purchaser shall, without cancelling the
contract, be entitled to purchase goods of a similar quality and
up to the same quantity in substitution of the goods not supplied in
conformity with the contract and to return any goods
delivered later at the supplier's expense and risk, or to cancel
the contract and buy such goods as may be required to
complete the contract and without prejudice to his other rights,
be entitled to claim damages from the supplier.

Subject to GCC Clause 25, if the supplier fails to deliver any or all

of the goods or to perform the services within the period(s)
specified in the contract, the purchaser shall, without prejudice to
its other remedies under the contract, deduct from the
contract price, as a penalty, a sum calculated on the delivered
price of the delayed goods or unperformed services using the
current prime interest rate calculated for each day of the delay
until actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23.

The purchaser, without prejudice to any other remedy for breach of
contract, by written notice of default sent to the supplier, may
terminate this contract in whole or in part:

(a) if the supplier fails to deliver any or all of the goods within
the period(s) specified in the contract, or within any
extension thereof granted by the purchaser pursuantto
GCC Clause 21.2;

(b) if the supplier fails to perform any other obligation(s) under
the contract; or

(c) if the supplier, in the judgement of the purchaser, has
engaged in corrupt or fraudulent practices in competing for or
in executing the contract.

In the event the purchaser terminates the contract in whole or in
part, the purchaser may procure, upon such terms and in such
manner, as it deems appropriate, goods, works or services
similar to those undelivered, and the supplier shall be liable to
the purchaser for any excess costs for such similar goods,
works or services. However, the supplier shall continue
performance of the contract to the extent not terminated.

Where the purchaser terminates the contract in whole or in part,
the purchaser may decide to impose a restriction penalty on the
supplier by prohibiting such supplier from doing business with the
public sector for a period not exceeding 10 years.
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23.4

23.5

23.6

23.7

If a purchaser intends imposing a restriction on a supplier or any
person associated with the supplier, the supplier will be allowed a
time period of not more than fourteen (14) days to provide reasons
why the envisaged restriction should not be imposed. Should the
supplier fail to respond within the stipulated fourteen (14) days the
purchaser may regard the supplier as having no objection and
proceed with the restriction.

. Any restriction imposed on any person by the purchaser will, at
the discretion of the purchaser, also be applicable to any other
enterprise or any partner, manager, director or other person who
wholly or partly exercises or exercised or may exercise control
over the enterprise of the first-mentioned person, and with which
enterprise or person the first-mentioned person, is or was in the
opinion of the purchaser actively associated.

If a restriction is imposed, the purchaser must, within five (5)
working days of such imposition, furnish the National Treasury,
with the following information:

(i) the name and address of the supplier and / or person
restricted by the purchaser;
(ii the date of commencement of the restriction

i)  the period of restriction; and
)

(
(iv the reasons for the restriction.

These details will be loaded in the National Treasury’s central
database of suppliers or persons prohibited from doing business
with the public sector.

. If a court of law convicts a person of an offence as contemplated
in sections 12 or 13 of the Prevention and Combating of Corrupt
Activities Act, No. 12 of 2004, the court may also rule that such
person’s name be endorsed on the Register for Tender Defaulters.
When a person’s name has been endorsed on the Register, the
person will be prohibited from doing business with the public sector
for a period not less than five years and not more than 10 years.
The National Treasury is empowered to determine the period of
restriction and each case will be dealt with on its own merits.
According to section 32 of the Act the Register must be open to
the public. The Register can be perused on the National Treasury
website
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24. Anti-
dumping and
countervailing
duties and rights

25. Force
Majeure

26. Termination
for insolvency

27. Settlement of
Disputes

241 When, after the date of bid, provisional payments are required, or

251

252

26.1

271

27.2

anti-dumping or countervailing duties are imposed, or the
amount of a provisional payment or anti-dumping or
countervailing right is increased in respect of any dumped or
subsidized import, the State is not liable for any amount so
required or imposed, or for the amount of any such increase.
When, after the said date, such a provisional payment is no
longer required or any such anti-dumping or countervailing right is
abolished, or where the amount of such provisional payment or
any such right is reduced, any such favourable difference shall
on demand be paid forthwith by the supplier to the
purchaser or the purchaser may deduct such amounts from
moneys (if any) which may otherwise be due to the supplier in
regard to goods or services which he delivered or rendered, or is
to deliver or render in terms of the contract or any other
contract or any other amount which may be due to him.

Notwithstanding the provisions of GCC Clauses 22 and 23, the
supplier shall not be liable for forfeiture of its performance
security, damages, or termination for default if and to the extent
that his delay in performance or other failure to perform his
obligations under the contract is the result of an event of force
majeure.

If a force majeure situation arises, the supplier shall promptly
notify the purchaser in writing of such condition and the cause
thereof. Unless otherwise directed by the purchaser in writing,
the supplier shall continue to perform its obligations under the
contract as far as is reasonably practical, and shall seek all
reasonable alternative means for performance not prevented by
the force majeure event.

The purchaser may at any time terminate the contract by giving
written notice to the supplier if the supplier becomes bankrupt or
otherwise insolvent. In this event, termination will be without
compensation to the supplier, provided that such termination will
not prejudice or affect any right of action or remedy, which has
accrued or will accrue thereafter to the purchaser.

If any dispute or difference of any kind whatsoever arises
between the purchaser and the supplier in connection with or
arising out of the contract, the parties shall make every effort to
resolve amicably such dispute or difference by mutual
consultation.

If, after thirty (30) days, the parties have failed to resolve their
dispute or difference by such mutual consultation, then either
the purchaser or the supplier may give notice to the other party of
his intention to commence with mediation. No mediation in
respect of this matter may be commenced unless such notice is
given to the other party.

GOVERNMENT PROCUREMENT: GENERAL CONDITIONS OF CONTRACT
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28. Limitation of

Liability

29. Governing
language

30. Applicable
law

31. Notices

32. Taxes and
duties

27.3 Should it not be possible to settle a dispute by means of
mediation, it may be settled in a South African court of law.

27.4 Notwithstanding any reference to mediation and/or court
proceedings herein,

(@) the parties shall continue to perform their respective
obligations under the contract unless they otherwise agree;
and

(b) the purchaser shall pay the supplier any monies due the
supplier for goods delivered and / or services rendered
according to the prescripts of the contract.

28.1 Except in cases of criminal negligence or willful misconduct, and in
the case of infringement pursuant to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in
contract, tort, or otherwise, for any indirect or consequential
loss or damage, loss of use, loss of production, or loss of
profits or interest costs, provided that this exclusion shall
not apply to any obligation of the supplier to pay penalties
and/or damages to the purchaser; and

(b) the aggregate liability of the supplier to the purchaser,
whether under the contract, in tort or otherwise, shall not
exceed the total contract price, provided that this limitation
shall not apply to the cost of repairing or replacing defective
equipment.

29.1 The contract shall be written in English. All correspondence and
other documents pertaining to the contract that is exchanged by
the parties shall also be written in English.

30.1 The contract shall be interpreted in accordance with South
African laws, unless otherwise specified.

31.1 Every written acceptance of a bid shall be posted to the supplier

concerned by registered or certified mail and any other notice to
him shall be posted by ordinary mail to the address furnished in
his bid or to the address notified later by him in writing and such
posting shall be deemed to be proper service of such notice.

31.2 The time mentioned in the contract documents for performing any
act after such aforesaid notice has been given, shall be reckoned
from the date of posting of such notice.

32.1 A foreign supplier shall be entirely responsible for all taxes,
stamp duties, license fees, and other such levies imposed outside
the purchaser’s country.
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33. Transfer of
contracts

34. Amendment
of contracts

35. Prohibition of
restrictive practices

32.2

32.3

32.4

33.1

341

35.1

35.2

35.3

A local supplier shall be entirely responsible for all taxes, duties,
license fees, etc., incurred until delivery of the contracted goods to
the purchaser.

No contract shall be concluded with any bidder whose tax matters
are not in order. Prior to the award of a bid SARS must have
certified that the tax matters of the preferred bidder are in order.

No contract shall be concluded with any bidder whose municipal
rates and taxes and municipal services charges are in arrears.

The contractor shall not abandon, transfer, cede assign or sublet
a contract or part thereof without the written permission of the
purchaser

No agreement to amend or vary a contract or order or the
conditions, stipulations or provisions thereof shall be valid and of
any force unless such agreement to amend or vary is entered into
in writing and signed by the contracting parties. Any waiver of the
requirement that the agreement to amend or vary shall be in
writing, shall also be in writing.

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of
1998, as amended, an agreement between, or concerted practice
by, firms, or a decision by an association of firms, is prohibited if it
is between parties in a horizontal relationship and if a bidder(s) is
/ are or a contractor(s) was / were involved in collusive bidding.

If a bidder(s) or contractor(s) based on reasonable grounds or
evidence obtained by the purchaser has / have engaged in the
restrictive practice referred to above, the purchaser may refer the
matter to the Competition Commission for investigation and
possible imposition of administrative penalties as contemplated in
section 59 of the Competition Act No 89 0f 1998.

If a bidder(s) or contractor(s) has / have been found guilty by the
Competition Commission of the restrictive practice referred to
above, the purchaser may, in addition and without prejudice to
any other remedy provided for, invalidate the bid(s) for such
item(s) offered, and / or terminate the contract in whole or part,
and / or restrict the bidder(s) or contractor(s) from conducting
business with the public sector for a period not exceeding ten (10)
years and / or claim damages from the bidder(s) or contractor(s)
concerned.

Revised July 2010



