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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

Tender Notice and Invitation to Tender

Cidb Reference Number: 100091002

EMALAHLENI LOCAL MUNICIPALITY MPUMALANGA INVITES TENDERS FOR THE FENCING OF
MUNICIPAL INFRASTRUCTURE

It is estimated that tenderers should have a CIDB contractor grading of 4SQ or Higher, 3SQ Potentially

Emerging Enterprises who satisfy criteria stated in the Tender Data may submit Tender offers.

Preferences are offered to tenderers who have a grading of 4SQ/3SQ PE or higher.

Tender documents will be obtainable from the following websites: www.emalahleni.gov.za or

www.etenders.gov.za.

Duly completed tenders enclosed in a sealed envelope marked “BID NO. ELM 01/2024: FENCING OF
MUNICIPAL INFRASTRUCTURE, CLOSING DATE: 09 February 2024” with the name of the
Tenderer, shall be deposited in the tender box situated at Emalahleni Local Municipality, Civic Centre,

29 Mandela Street, Emalahleni, 1035 on or before 11h00 on the closing date.

A non-compulsory virtual clarification meeting with representatives of the Employer will take place on
Wednesday, 24 January 2024 starting at 10h00 via Microsoft Teams (Link will be shared on the

municipal website: www.emalahleni.gov.za).

The tenders will thereafter be opened in public. Telegraphic, telephonic, telex, facsimile, e-mail,

unmarked and late tenders will under no circumstances be considered and accepted.

A preferential point system shall apply whereby a contract will be allocated to a tenderer in accordance

with the Preferential Procurement Regulations, 2022 and as defined in the Conditions of Tender in the
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tender document, read in conjunction with the Supply Chain Management Policy of Emalahleni Local
Municipality where 80 points will be allocated in respect of price and 20 points in respect of Specific
goals.

No awards will be made to a person:

- Who is in the service of the state;

- If that person not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of

the state and or;

- who is an advisor or consultant contracted with the municipality or municipal entity.

The Municipality reserves the right to withdraw any invitation to tender and /or to re-advertise or to
reject any tender or to accept a part of it.

Should you not hear from us within 90 days after the closing date, please consider your tender
unsuccessful.

Queries relating to the issues of these documents may be addressed to:

Mr M.E. Sedupane

Tel No. 013 690 6298

Fax No. 013 690 6207

E-mail. sedupaneme@emalahleni.qgov.za

Or

Ms Z. Moroku

Tel No. 013 690 6483

Fax No. 013 690 6207

E-mail. masangonz@emalahleni.gov.za

A clarification meeting with representatives of the Employer will take place at MICROSOFT TEAMS on
24 January 2024 starting at10h00.

The closing time for receipt of Tenders is 11h00 on Friday, February 9, 2024.

Emailed and Late Tenders will not be accepted.

Tenders may only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivering, opening and assessment of Tenders are stated in the Tender
Data.
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement (Feb 2008) as published in Government Gazette
No: 30692, Board Notice 9 of 2008 of 1 February 2008. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender
to which it mainly applies.

Clause
Number

F.1.1 The Employer is:

Emalahleni Local Municipality
P.OBox 3

Emalahleni

1035

F.1.2 The Tender documents issued by the Employer comprise the following documents:
THE TENDER

Part T1: Tendering Procedures

T1.1 Project Notice

T1.2 Tender Data

Part T2: Returnable Documents

T2.1 List of Returnable documents

T2.2 Returnable schedules

THE CONTRACT
Part C1: Agreements and Contract Data
Cl.1 Form of offer and acceptance
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F.1.2

Cl1.2 Contract Data

C1.3 Performance guarantee

Part C2: Pricing Data

C2.1  Pricing Instructions

C2.2 Bill of Quantities

Part C3: Scope of Work

C3 Scope of Work

Part C4: Site Information

C4 Site Information

Part C5: Relevant Documentation
Health and Safety Specifications
Pro-forma agreement in terms of Occupational Health and Safety Act
Notification of construction work
Pro-forma contract between contractor and worker
Pro-forma attendance register
Contract person days calculation format
Contractor’s monthly report format

F1.3 Interpretation
The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these tender conditions.

F.1.5 The Employer’s right to accept or reject any tender offer
The employer has the right not to accept the lowest tender and to accept the whole or part of
any tender or not to consider any tender not suitably endorsed is fully reserved by
EMALAHLENI LOCAL MUNICIPALITY.

F.2.2 Compensation of tendering
Accept that the Employer will not compensate the tenderer for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.2.4 Confidentiality and copyright
Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

F.2.5 Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which
are incorporated into the tender documents by reference.

F2.6 Acknowledge Addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue,
and if necessary apply for an extension of the closing time stated in the tender data, in order
to take the addenda into account.

F.2.7 Site briefing meeting

Refer to T1.1 TENDER NOTICE AND INVITATION TO TENDER for date and time.
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Date: Refer to T1.1 TENDER NOTICE AND INVITATION TO TENDER for
date and time.
Location: Microsoft Teams

F.2.11

Alterations to documents
Not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations. Erasures and the use of
masking fluid are prohibited.

F2.13

Submitting tender offer:

No Tender document will be considered unless submitted on Council's Official Tender
Document. Return all the returnable documents to the employer after completing them.
Tenders must be deposited in the tender box clearly marked with project description.

Tender No: ELM 01/2024 - FENCING OF MUNICIPAL INFRASTRUCTURE

Location of tender Box: Main Entrance Ground Floor Emalahleni Local Municipality Building
Physical Address: EMALAHLENI LOCAL MUNICIPALITY,

CNR Mandela & Arras Street

EMALAHLENI,

1035

Telephonic, telegraphic, telex, facsimile or emailed tenders will not be considered

All tender received by the EMALAHLENI LOCAL MUNICIPALITY will remain in the
Municipality’s possession until after the stipulated closing date and time.

Accept that a tender submitted to the employer cannot be withdrawn or substituted. No
substitute tenders will be considered

F.2.16

The Tender offer validity period is 90 Days.

F.2.18

The tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the Labour-Intensive
portion of the works together with satisfactory evidence that such staff members satisfy the
eligibility requirements.

F2.20

The tenderer is required to submit a Performance Guarantee from an approved insurer within
14 days from appointment. A format is included in Part C1.3 of this document.

The tenderer is to submit to the employer before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

F.3.11

Tender evaluation points
The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included)
and therefore the 80/20 system shall be applicable.

Preference points for this bid shall be awarded for:
(a) Price; and
(b) Specific Goals.
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The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
SPECIFIC GOALS 20
Total points for Price and Specific Goals 100

Evaluation of Tenders
The Tenderers notice is drawn to the fact that the evaluation, adjudication and awarding of
this tender will be in terms of the Supply Chain Management Policy of the ELM.

The following steps will be followed in evaluation;

Determination of whether or not tender offers are complete.
Determination of whether or not tender offers are responsive.
Determination of the reasonableness of tender offers.

Confirmation of the eligibility of preferential points claimed by tenderers.
Determination of expertise and experience of tenderers.

Awarding of points for financial offer.

Ranking of tenderers according to the total points

No g krwbdpE

Evaluation Criteria
Tenders are adjudicated in terms of ELM Supply Chain Management Policy, and the following
framework is provided as a guideline in this regard.

If the Tender does not meet the requirements contained in the ELM Procurement Policy, and
the mentioned framework, it will be rejected by the Council, and may not subsequently be
made acceptable by correction or withdrawal of the non-conforming deviation or reservation.

Penalties

The EMALAHLENI LOCAL MUNICIPALITY will if upon investigation it is found that a
preference in terms of the Act and these regulations has been obtained on a fraudulent basis,
or any specified goals are not attained in the performance of the contract, on discretion of the
Municipal Manager, one or more of the following penalties will be imposed:

e Cancel the contract and recover all losses or damages incurred or sustained from the
Tenderer.
e Impose a financial penalty at the discretion of Council
Restrict the contractor, its shareholders and directors on obtaining any business from the
EMALAHLENI LOCAL MUNICIPALITY for a period of 5 years

F.3.11.5 Evaluation Method 2
Which entails the balance between financial offer and preferences 80-20 points system, will
be adopted.
F.3.18 The number of paper copies of the signed contract to be provided by the Employer is one.

The additional conditions of Tender are:

1 Emalahleni Local Municipality may also request that the Tenderer provide written
evidence that his financial, labour and resources are adequate for carrying out the
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project.

2 The Emalahleni Local Municipality reserves the right to appoint a firm of chartered
accountants and auditors and / or execute any other financial investigations on the
financial resources of any Tenderer. The Tenderer shall provide all reasonable
assistance in such investigations.

3 The Emalahleni Local Municipality reserves the right to appoint a different Contractor for

each project. The Tenderer shall be required to complete the form of offer (C1.1) and the Bill

of Quantities (C2.2) for each project.

The tenderer is to note that the following Additional Relevant Documents attached into Part 5

of this document will form part of this contract:
0] Health and Safety Specifications
(i) Pro-forma agreement in terms of Occupational Health and Safety Act
(i) Notification of construction work
(iv) Pro-forma contract between contractor and worker
(v) Pro-forma attendance register
(vi) Contract person days calculation format

(vii) Contractor’s monthly report format
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable Schedules:

Returnable Schedules required for Tender evaluation purposes

Form A Compulsory Enterprise Questionnaire

Form B Record of Addenda to Tender Documents

Form C Authority for Signatory

Form D Certificate of Authority of Joint Ventures if applicable
Form E Certificate of Registration with CIDB

Form F Registration on National Treasury Central Supplier Database
Form G Municipal Rates and Taxes

MBD4 Declaration of Interest

MBD6.1 Preferential Preference Point

MBD8 Declaration of bidder’s past supply chain management practices
MBD9 Certificate of Independent bid determination

Returnable Documents that will be incorporated into the contract

Cl1 Form of Offer and Acceptance
C1.2 Contract Data (Part 2)
C13 Form of Guarantee
Cc2.2 Bill of Quantities
TENDER NO. ELM 01/2024
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

T2.2 RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

FORM A COMPULSORY ENTERPRISE QUESTIONNAIRE

In the case of a Joint Venture — This questionnaire is to be completed and submitted in respect of
each partner.

1. Name of Enterprise:
2. VAT Registration number, if any:
3. CiDB Registration number:
4. Particulars of sole proprietors and partners in partnership:
Name Identity Number Personal Income Tax Number

* Complete only if sole proprietor or partnership and attach separate page if more than 4
partners.
5. Particulars of companies and close corporations:

Company Registration Number:

TENDER NO. ELM 01/2024
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Close Corporation Number:

Tax reference Number:

6. Record in the service of the state:
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a
partnership of director, manager, principal stakeholder or stakeholder in a company or close
corporation is currently of has been within the last 12 months in the service of any of the
following:
] a member of any municipal council
] a member of any provincial legislature
] a member of the National Assembly or the National Council of Province
] a member of the board of Directors of any Municipal entity
] an official of any municipality or municipal entity
] an employee of any provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999
(Act 1 of 1999)
] a member of an accounting authority of any national or provincial public entity
] an employee of Parliament or a provincial legislature
If any of the above boxes are marked, disclose the following information:
Name of sole proprietor, Status of service (tick appropriate
partner, director, Name of Institution, public office, column)
manager or principal board or organ of state and .
M Within the last
stakeholder or position held Current
12 months
stakeholder
Name of Tenderer.........coviiiiiiii e Date....coooviiiiii
SIGNALUIE ..o Position.........oooiiiii
Full name of Signatory: ...
TENDER NO. ELM 01/2024
BIDDER WITNESS EMPLOYER WITNESS
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FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS
We confirm that the following communication received from the Employer before the submission of
this tender offer, amending the tender documents, have been considered in this tender offer:

Date Title of Details
Name of Tenderer: .. ..o
Date:..ccooiiii
Signature @ Position: ...

TENDER NO. ELM 01/2024
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FORM C AUTHORITY OF SIGNATORY

Details of person responsible for tender process:

Name :

Contact number ;

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to
this form a duly signed and dated original or certified copy on the Company Letterhead
of the relevant resolution of their members or their board of directors, as the case may be.

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:

"By resolution of the board of directors passed on (date)..........ccooveeeeieieieeieeeeeeeeeeeeeee,

has been duly authorized to sign all documents in connection with the Tender for Contract
NUMDEr .o and any Contract which may arise
there from on behalf of ... .o

(BLOCK CAPTIALS)

SIGNED ON BEHALF OF THE COMPANY | ...l bbb e

IN HIS CAPRACITY AS | | et e e eneees

DA T E

FULL NAMES OF SIGNATORY ettt

AS WITNESSES: T

TENDER NO. ELM 01/2024
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PRO-FORMA FOR JOINT VENTURES:

Certificate of Authority for Joint Ventures

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

MIIMS , authorised signatory of the company
.............................. , acting in the capacity of lead partner, to sign all documents in
connection with the tender offer an any contract resulting from it on our behalf.

DULY AUTHORISED
SIGNATORY

NAME OF FIRM ADDRESS

Lead Partner:
Signature: ...
Name: .......ooooviiiiie,
CIDB Reg No: Designation: .............c.oeeen.

Name: ...l
CIDB Reg No: Designation: .............coiene

Signature: ...
Name: .......ooooviiiiiiiie,
CIDB Reg No: Designation: ............c.c.eee.

Signature: ...
Name: ...,
CIDB Reg No: Designation: ..............coeeni.

Signature: ...
Name: ...,
CIDB Reg No: Designation: ..............coeeni.

TENDER NO. ELM 01/2024
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ATTACH HERETO THE DULY SIGNED AND DATED

ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF

SIGNATORY ON COMPANY LETTERHEAD

TENDER NO.

ELM 01/2024

BIDDER
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FORM D Certificate of Authority of Joint Ventures if
applicable

CERTIFICATE FOR JOINT VENTURE

This Returnable Schedule is to be completed by joint
ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
Mr/Ms . . .

................................................... , acting in the capacity
of lead partner, to sign all documents in connection with the tender offer and any contract

resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner Signature. . ...............
Name .......coooiiiiiiie,

Name ...,

Name ....ccoovviiii i

Name ..o

Note: This certificate is to be completed and signed by all of the key partners upon
whom rests the direction of the affairs of the Joint Venture as a whole.

As Witnesses: Date:
L e ———————————————
2 e e
TENDER NO. ELM 01/2024
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FORM E Certificate of Registration with CIDB

The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website.
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender
should attach proof of their application for re-registration (refer to Tender Data Clause F.2.1). In
the case of a Joint Venture, a printed copy of the Active Contractor’s Listing must be provided for
each member of the Joint Venture.

[N =T TSR 1 O] (= Tex (o] N

Contractor Grading DESIGNALION: ........cuueiie ittt ettt e e s atbb e e s aabe e e e s aabb e e e s anbreeessnnreee s

CIDB Contractor Registration NUMDEI: .........oviiiiiiiiiiiiiiiiieieeeieeeeeeeeseeeeeeeesesesesseesaeesesssssessrerererarerernrnnes

o] A BT L= PP PP TOUPPPTRPPPPPNE
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FORM F Registration on National Treasury Central Supplier

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury
Central Supplier Database. (www.treasury.gov.za). Tenderers who are not registered on the
Central Supplier Database should attach proof of their application for registration. In the case of
a Joint Venture, a printed copy of the Active Supplier Listing must be provided for each member
of the Joint Venture.

N E= T LSl 0] 01 (=101 (o) G

Central Supplier Database SUupplier NUMDEI: ........uuiiiiiiiiiiiiieiiiiieeeeeeeeeeseeeseseeeeseererereereererrrree———..
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FORM G  Municipal Utility Account

DECLARATION BY THE TENDERER
| the undersigned , has been duly authorized to

sign all documents with the Tender for Contract Number on behalf of

hereby make a declaration as follows:

(referred to herein as “the Bidder”)

| declare that the bidder and /or any of its director(s) / member(s) does not owe the municipality, or any
other municipality and/or municipal entity any amount which is in arrears in respect of any municipal
rates and taxes or municipal service charges.

I understand and accept that in the event that this declaration is proved to be false, the bid shall be
rejected forthwith. All other rights of the municipality (including but not limited to the right to claim
damages where applicable) shall remain reserved in full.

SIGNED ON BEHALF OF THE COMPANY

IN HIS CAPACITY AS

DATE

FULL NAMES OF SIGNATORY

Utility Account Number Name of Municipality Name of Owner

ATTACH AN ORIGINAL OR A CERTIFIED COPY OF A MUNICIPAL UTILITY ACCOUNT OF
COMPANY AND DIRECTORS (NOT OLDER THAN THREE (3) MONTHS)

Important: Note the following

List Account(s) registered either in the name(s) of the Director(s) or the Company on the
declaration form attached hereto.

Attach Municipal Utility account of Company’s registered office (if applicable) and in case of leased
premises, attach lease agreement and the services account of leased premises. (issued in the
name of the bidding company)

TENDER NO.
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MBD 4

2.1
2.2

2.3

2.4

2.5

2.6

2.6.1

DECLARATION OF INTEREST

Any legal person, including persons employed by the state!, or persons
having a kinship with persons employed by the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid
(includes a price quotation, advertised competitive bid, limited bid or
proposal). In view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons employed by the state, or to
persons connected with or related to them, it is required that the bidder or
his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has
a relationship with persons/a person who arel/is involved in the
evaluation and or adjudication of the bid(s), or where it is known that
such a relationship exists between the person or persons for or on
whose behalf the declarant acts and persons who are involved with the
evaluation and or adjudication of the bid.

In order to give effect to the above, the following questionnaire must
be completed and submitted with the bid.

Full Name of bidder or his or her representative: ..................ocooiiiiiii.
Identity NUmMber: ... .o

Position occupied in the Company (director, trustee, shareholder?):

Company Registration Number: ...
Tax Reference NUMDbDEr: ... e
VAT Registration NUMDber: ... e,

The names of all directors / trustees / shareholders / members, their

individual identity numbers, tax reference numbers and, if applicable, employee /
persal numbers must be indicated in paragraph 3 below.

“State” means -

(a)any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);

(b)any municipality or municipal entity;

(c) provincial legislature;

(d)national Assembly or the national Council of provinces; or
(e)Parliament.

TENDER NO.
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2» Shareholder” means a person who owns shares in the company and is actively
involved in the management of the enterprise or business and exercises control over

the enterprise.

2.7  Are you or any person connected with the bidder
presently employed by the state?

2.7.1 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:

Name of state institution at which you or the person
connected to the bidder is employed:

2.7.2 If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attach proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

YES / NO

YES /NO

YES / NO

YES/NO

TENDER NO. ELM 01/2024
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2.9Do you, or any person connected with the bidder, have

any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1If so, furnish particulars.

2.10 Are you, or any person connected with the bidder,
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 If so, furnish particulars.

YES / NO

YES/NO

2.11 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

3 Full details of directors / trustees / members / shareholders.

Full Name Identity Personal Tax State Employee
Number Reference Number / Persal
Number Number
TENDER NO. ELM 01/2024
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4 DECLARATION
| THE UNDERSIGNED (NAME). .. .o
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3
ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
IN TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF

CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of bidder
TENDER NO. ELM 01/2024
BIDDER WITNESS EMPLOYER WITNESS
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

(a) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.
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2.

3.1.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c)“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of income-
generating contracts through any method envisaged in legislation that will result in a legal
agreement between the organ of state and a third party that produces revenue for the
organ of state, and includes, but is not limited to, leasing and disposal of assets and
concession contracts, excluding direct sales and disposal of assets through public
auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—P min
Ps=80(1-"0) Ps=90(1-220 )
Pmin or Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME

GENERATING PROCUREMENT
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3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =801+ 22 Ps=90(1+2= )
P max or Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender
4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the
purposes of this tender the tenderer will be allocated points based on the goals stated in
table 1 below as may be supported by proof/ documentation stated in the conditions of this
tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

€) an invitation for tender for income-generating contracts, that either the
80/20 or 90/10 preference point system will apply and that the highest
acceptable tender will be used to determine the applicable preference point
system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference
point system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system, then the organ of state must
indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

TENDER NO.

ELM 01/2024

BIDDER WITNESS EMPLOYER WITNESS
27




Note to tenderers: The tenderer must indicate how they claim points for each preference

point system.

Item

no. Number of
points

The specific goals allocated points in terms of this tender el oeaie

(80720
system)

requirements -

Number of

points
claimed
(80/20
system)
(To be

completed by

the tenderer)

A total of 15 preference points shall be allocated on a proportional or pro rata basis for contracting an
enterprise owned by historically disadvantaged persons or individuals who meet the following

1. | for 100% black person or people owned enterprise 5 points

2. | for at least 30% woman or women shareholding or owned 5 points
enterprise

3. | For at least 30% youth shareholding or owned enterprise 2.5 points

4. | for at least 30% people living with disability shareholding or 2.5 points
owned enterprise

A total of 5 preference points shall be allocated on a proportional or pro rata basis for im
programmes for RDP -

plementing of

7. | for enterprise regarded as EME located within the local area of 5 points
jurisdiction.
The Municipality will utilize the CSD report for the above-mentioned information.
DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of COmMPaNY/firm ... ..o

4.4. Company registration NUMDbEr: ... ..o

4.5. TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
| Close corporation
0 Public Company
O Personal Liability Company
0 (Pty) Limited
| Non-Profit Company
0 State Owned Company
[TICK APPLICABLE BOX]

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i)  The information furnished is true and correct;
ii)  The preference points claimed are in accordance with the General Conditions
as indicated in paragraph 1 of this form;
iii) Inthe event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;
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iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as
a result of that person’s conduct;
(c) cancel the contract and claim any damages which it has

suffered as a result of having to make less favourable arrangements
due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders
and directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed
necessary.

SIGNATURE(S) OF TENDERER(S) ... vt eeveeeeoeeeeeeeeee e,

SURNAME AND NAME: ... e
DA T .

ADDRESS:
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MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods
and services are being procured, all reasonable steps are taken to combat the abuse

of the supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors

have-

a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or

c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be

completed and submitted with the bid.

Item |Question Yes [No
Is the bidder or any of its directors listed on the National Treasury’s database as
4.1 companies or persons ) ) Yes No
prohibited from doing business with the public sector? D D
(Companies or persons who are listed on this database were informed in writing of
this restriction by the National Treasury after the audi alteram partem rule was
Applied).
4.1.1 | If so, furnish particulars:
4.2 Is the bidder or any of its directors listed on the Register for Tender Yes |No
Defaulters in terms of section 29 of the Prevention and Combating of (] 10
Corrupt Activities Act (No 12 of 2004)?
To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile number
(012) 3265445.
4.2.1 | If so, furnish particulars:
TENDER NO. ELM 01/2024
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4.3 |Was the bidder or any of its directors convicted by a court of law Yes |No
(including a court outside of the Republic of South Africa) for fraud or ] | [
corruption during the past five years?

4.3.1 |If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated  [Yes |No
during the past five years on account of failure to perform on or comply (] 101
\With the contract?

4.4.1 |If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..cuvvuiuiiuiuiinieiinieniniinieienieniniencacencenencens

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE
AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
TENDER NO. ELM 01/2024
BIDDER WITNESS EMPLOYER WITNESS
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION
This Municipal Bidding Document (MBD) must form part of all bids? invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended,
prohibits an agreement between, or concerted practice by, firms, or a
decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any

grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply
chain management system and authorizes accounting officers and
accounting authorities to:

a. Disregard the bid of any bidder if that bidder, or any of its directors
have abused the institution’s supply chain management system and or
committed fraud or any other improper conduct in relation to such
system.

b. Cancel a contract awarded to a supplier of goods and services if the
supplier committed any corrupt or fraudulent act during the bidding
process or the execution of that contract.

This MBD serves as a certificate of declaration that would be used by

institutions to ensure that, when bids are considered, reasonable steps are

taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid

Determination (MBD 9) must be completed and submitted with the bid:

L Includes price quotations, advertised competitive bids, limited bids and proposals.

2Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to

acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between

competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete

in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the

bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

€) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication

between partners in a joint venture or consortiums3 will not

be construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

€) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(©) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and

conditions of the bid; or
() bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or

of the awarding of the contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

Signature Date
Position Name of Bidder
TENDER NO. ELM 01/2024
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FENCING OF MUNICIPAL INFRASTRUCTURE

EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 01/2024

C. THE CONTRACT

Part C1: Agreements and Contract Data
Cl1.1 Form of Offer and Acceptance
Cl1.2 Contract Data

C1.3 Form of Guarantee

Part C2: Pricing Data
C2.1 Pricing Instructions
C2.2 Bills of quantities

Part C3: Scope of Work
C3 Scope of Work

Part C4: Site Information
C4 Site Information

Part C5 : Relevant Documentation
C5 Heath & Safety Spécifications
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TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

C1 AGREEMENTS AND CONTRACT DATA

Cl.1 Form of Offer and Acceptance
C1.2 Contract Data

C1.3 Form of Guarantee
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Cl.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works: FENCING OF MUNICIPAL INFRASTRUCTURE

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS
.................................................... Rand (inwords); R ...........c.cocociviiiiiiiinenea.... (in figures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the

Conditions of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions
contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:

Part 1 Agreements and Contract Data (which includes this Agreement)

Part 2 Pricing Data

Part 3 Scope of Work

Part 4 Site information

Part 5 Additional Documentation

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1
to 4 above.
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties.
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at or just after the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations. Unless the
Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any
reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding
contract between the parties.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)
Name & Signature
Of Witness

Name Date
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the
tender closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid, become the subject of
agreements reached during the process of Offer and Acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties
becomes an obligation of the contract, shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Contract.

1 Subject

Details

2 Subject
Details
3 Subject
Details
4 Subject
Details
5 Subject
Details
6 Subject
Details
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer
during this process of Offer and Acceptance. It is expressly agreed that no other matter whether in writing,
oral communication or implied during the period between the issue of the tender documents and the receipt
by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the
contract between the parties arising from this Agreement.

FOR THE TENDERER:

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

FOR THE EMPLOYER

Signatures (s)

Name(s)

Capacity

(Emalahleni Local Municipality — Mandela Street)

Name & Signature
Of Witness Date
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Cl.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015) published
by the South African Institution of Civil Engineering. Copies of these conditions of contract may be obtained
from the South African Institute of Civil Engineering (Tel: 011 805 5947).

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it
mainly applies.

PART 1. Data provided by the Employer
Clause Data
1.1.1.15 | The Name of the Employer is Emalahleni Local Municipality
1.2.1.2 The address of the Employer is:
CNR Mandela & Arras Street
eMalahleni
1035
Telephone: 013 690 6300
Facsimile: 013 690 6207
5.8.1 The special non-working days are the official builder’s holiday plus all statutory public holidays.
The year-end break commences on 13 December 2024 and ends on 3 January 2025.
5.13.1 The penalty for failing to complete the works is 3,75c per R100 per day of the contract value.
6.2.1 The liability of the guarantee shall be 10%.
521 The Contractor shall commence executing the Works within 14 days from the Commencement
Date.
551 The Works shall be completed within the timeframe stated by the contractor at tender stage.
1.1.1.14
5.6.1 The Contractor shall deliver his programme of work within 14 days.
8.6.1.1.2 | The value of the materials supplied by the Employer to be included in the insurance sum is nil.
8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is nil.
511 The Works shall be completed within the timeframe stated by the contractor
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PART 1: DATA PROVIDED BY THE CONTRACTOR

The Contractor is advised to read the General Conditions of Contract for Construction Works (3P
EDITION 2015), published by the South African Institution of Civil Engineering, in order to
understand the implications of this Data which is required to be completed.

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which
it mainly applies.

Clause Data

1.1.1.9 The Contractor is:
N = 0 =

1.2.1.2 The Address of the Contractor is:

AdAress (PRYSICAI): .. euiee e
AAAress (POSHaAI): .. ..eeie e
Telephone: .......cooiiiiiiiiiiiinn, Facsimile: .......cooooiiiiii
E-mail: ...

6.5.1.2.3 | The percentage allowance to cover overhead chargesis ..........................
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C1.3 FORM OF GUARANTEE

FORM OF GUARANTEE
TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

W HE R E A S ettt et ———————————————————————————————————————————— at
EMALAHLENI LOCAL MUNICIPALITY
(Hereinafter referred to as "the Employer")

entered into, on the ........... (D: |V o) 2024, At ..o

= R O0e] o] (= Tox AR/ | o PO

(Hereinafter called "The ‘Contractor")

for the FENCING OF MUNICIPAL INFRASTRUCTURE as per Scope of work AND WHEREAS it is
provided by such Contract that thie Contractor shall provide the Employer with security by way of
suretyship for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS ...ttt sttt e ettt e e e e e e et e e e e e e e e e s aaeeeeee e e e e nnnaneaae e e e e enenenees
has/have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE, ...ttt e e e e e e e e e e eeaaaaaaaaaaaaaaaaeaeenenenenes
do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors
to the Employer under renunciation of the benefits of division and execution for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions.

1. The Employer shall, without reference and/or notice to us, have complete liberty of action
to act in any manner authorised and/or contemplated by the terms of the said contract,
and/or to agree to any modifications, variations, alterations, directions or extensions of the
Due Completion Date of the Works under the said Contract, and that its rights under this
guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of
any steps which the Employer may take under such Contract, or of any modification,
variation, alterations of the Due Completion Date which the Employer may make, give,
concede or agree to under the said Contract.

2. The Employer shall be entitled, without reference to us, to release any securities held by it,
and to give time to or compound or make any other arrangement with the Contractor.

3. This guarantee shall remain in full force and effect until the issue of the Certificate of
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Completion in terms of the Contract, unless we are advised in writing by the Employer
before the issue of the said Certificate of his intention to institute claims, and the particulars
thereof, in which event this guarantee shall remain in full force and effect until all such
claims have been paid or liquidated.

4, Our total liability hereunder shall not exceed the sumof (R...................cnill. ).
5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at
IN WITNESS WHEREOF this guarantee has been executed by us at ..................oeeo... on
this.....cccee.... dayof ......ccovvviiiinnnnnn. 20 .........

As witnesses:

S SIGNATUIE ..vvveiii e e
2. Duly authorised to
signon behalf of ...
Address
TENDER NO. ELM 01/2024
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TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

C2 PRICING DATA
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EMALAHLENI LOCAL MUNICIPALITY

FENCING OF MUNICIPAL INFRASTRUCTURE

TENDER NO: ELM 01/2024

C2.1 PRICING INSTRUCTIONS

1. Measurement and payment shall be in accordance with the relevant provisions of the SABS/SANS
1200 sections for Civil Engineering parts of the works and the Building Works in accordance with the
standard system of measuring building works as recognized by the Association of South African
Quantity Surveyors (ASAQS).

2. The units of measurement described in these Bills of Quantities are metric units. Abbreviations used
in these Bills of Quantities are as follows:

% = percent
h = hour
ha = hectare
kg = kilogram
ki = kilolitre
km = kilometre
km-pass = kilometre-pass
kPa = kilopascal
kW = kilowatt
| = litre
m = metre
mm = millimetre
m?2 = square metre
mz2-pass = square metre-pass
m3 = cubic metre
m3-km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal
No. = number
Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only
sum = lump sum
t = ton (1000 kg)
W/day = Work day

TENDER NO. ELM 01/2024
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3. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work as defined in the SABS/SANS 1200.

Quantity: The number of units of work for each item.
Rate: The agreed payment per unit of measurement.
Amount: The product of the quantity and the agreed rate for an item.

Lump sum:  An agreed amount for an item, the extent of which is described in the Bills
of Quantities but the quantity of work of which is not measured in any
units.

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for waste.

5 It will be assumed that prices included in the bills of quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that
were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or
www.iso.org for information on standards)

6. The prices and rates in these Bills of Quantities are fully inclusive prices for the work
described under the items. Such prices and rates cover all costs and expenses that may be
required in and for the execution of the work described in accordance with the provisions of
the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations
set forth or implied in the Contract Data, as well as overhead charges and profit. These
prices will be used as a basis for assessment of payment for additional work that may have
to be carried out.

7 Where the Scope of Work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included
in the unit rates and sum amount tendered such items

8. An item against which no price is entered will be considered to be covered by the other
prices or rates in the Bills of Quantities. A single lump sum will apply should a number of
items be grouped together for pricing purposes.

9 The quantities set out in these Bills of Quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and
certified for payment will be used for determining payments due and not the quantities given
in these Bills of Quantities.

10. Reasonable compensation will be received where no pay item appears in the Bills of
Quantities in respect of work required in terms of the Contract and which is not covered in
any other pay item.

11. The short descriptions of the items of payment given in these Bills of Quantities are only for
the purposes of identifying the items. More details regarding the extent of the work entailed
under each item appear in the Scope of Work.

12. The payment reference numbers appearing in the Bills of Quantities refer to the
corresponding item numbers in the SABS/SANS 1200.

13. Those parts of the contract to be constructed using labour-intensive methods have been
marked in the Bills of Quantities with the letter L in a separate column filled in against every
item so designated. The works, or parts of the works so designated are to be constructed
using labour-intensive methods only. The use of plant to provide such works, other than
plant specifically provided for in the scope of work, is a variation to the contract. The items
marked with the letter L are not necessarily an exhaustive list of all the activities which must
be done by hand, and this clause does not over-ride any of the requirements in the generic
labour-intensive specification in the Scope of Works.

TENDER NO. ELM 01/2024
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15

Payment for items which are designated to be constructed labour-intensively (either in this

schedule or in

the Scope of Works) will not be made unless they are constructed using

labour-intensive methods. Any unauthorised use of plant to carry out work which was to be
done labour-intensively will not be condoned and any works so constructed will not be
certified for payment.

The quantities allocated in the Bill of quantities are for evaluation purposes only, therefore the
allocation of work will be subject to the availability of the budget in the financial year.

15.1 General

a)

b)

c)

d)

e)

The contractor must price each item in the bill of quantities in BLACK INK.
Reproduced computer printouts of the bills of quantities will not be acceptable.

The rates and prices to be inserted in the bill of quantities shall cover all the
services and incidentals for the work described under the several items. Such
prices and rates shall cover all costs and expenses that may be required in and for
the execution of the work described, and shall cover the cost of all general risks,
liabilities and obligations set forth or implied in the documents on which the tender
is based, as well as overhead charges and profit. Reasonable prices shall be
inserted as these will be used as a basis for assessment of payment for additional
work that may have to be carried out.

A price or rate is to be entered against each item in the bill of quantities, whether
the quantities are stated or not. An item against which no price is entered will be
considered to be covered by the other prices or rates in the bill. The contractor will
not be paid for items against which no rate or lump sum has been entered in the bill
of quantities.

Should the contractor indicate against any item that compensation for such item is
included in another item, the rate for the item included in another item shall be
deemed nil.

ALL SUCCESSFUL BIDDERS PRICES SHALL BE ADDED AND AN AVERAGE
OF ALL SHALL CONSTITUTE THE FINAL RATE ON THAT SPECIFIC ITEM

TENDER NO.

ELM 01/2
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EMALAHLENI LOCAL MUNICIPALITY

FENCING OF MUNICIPAL INFRASTRUCTURE
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FENCING OF MUNICIPAL INFRASTRUCTURE

SCHEDULE OF QUANTITIES

ITEM Description Unit | Quantity | Rate Amount
1 PRELIMINARY AND GENERAL
The contractor's general obligations:
L/
(@) Fixed obligations sum 1.0
L/
(b) Value-related obligations sum 1.0
Time-related obligations
(c) (contractor to determine duration) Month
d) Community Liaison Officer:
Remuneration for community Liaison Officer cost Month R14000.000
at 7000 by 2 Sites (contractor to determine
(i) duration)
Provision of airtime for community liaison officers Month R2000.00
(i) at R1000 by 2 site
(iii) Handling costs and profit in respect of sub itemon | %
B12.01 (i and iii)
e) Contractor's general obligation in respect of
compliance with the Environmental
Management
0) Fixed obligations L/Sum
(i) Remuneration of Environmental Control Officer/s
(contractor to determine duration) Month
(iii) Safety Audits Month R40,000.00
(iv) Handling costs and profit in respect of sub item
B1202 (iii) %
Contractor's general obligation in respect of
f) Occupational Health and Safety L/Sum
0] Fixed obligations PC
sum
(i) Remuneration of Safety Representative/s
(contractor to determine duration) Month
(iii) Safety Audits R40,000.00
(contractor to determine duration) Month
(iv) Handling costs and profit in respect of sub item
B1202 (iii)
CARRIED
FORWARD TO
SUMMARY'
TENDER NO. ELM 01/2024
BIDDER WITNESS EMPLOYER WITNESS
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FENCING OF MUNICIPAL INFRASTRUCTURE

ITEM

Description

Unit

Quantity

Rate

Amount

FENCING OF INFRA-STRUCTURE

2.1

FLEET MANAGEMENT, FIRE
STATION, WASTE MANAGEMENT
AND ELECTRICAL WORKSHOP

Supply and install a 3m high
security Clear vu or similar fencing

500

Provisional cost for removal of old
concrete fencing

250

Supply and install Coil barbwire on
top of the concrete fencing

105

Provisional cost for Supply and
install Coil barbwire on top of the
Clear vu to cover the total length

500

Supply and install a 3m high
security Clear vu gate

1.3

Supply and install a 3m high
security Clear vu gate

2.2

GA -NALA STORES AND
SURROUNDINGS

Supply and install a 3m high
security Clear vu or similar fencing

350

Provisional cost for removal of old
concrete fencing

280

Supply and install Coil barbwire on
top of the concrete fencing

215

Provisional cost for Supply and
install Coil barbwire on top of the
Clear vu to cover the total length

350

Supply and install a 3m high
security Clear vu gate

Supply and install a 3m high
security Clear vu gate

10

2.6

CARRIED FORWARD
TO SUMMARY :

TENDER NO. ELM 01/2024
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FENCING OF MUNICIPAL INFRASTRUCTURE

ITEM Description Unit | Quantity | Rate Amount
3 SITE CLEARING
Clearing of Site Before Fencing L/Sum | 1.0
Cleaning After Fencing L/Sum | 1.0
CARRIED
FORWARD
TO
SUMMARY
FENCING OF MUNICIPAL INFRASTRUCTURE
ITEM Description Unit | Quantity | Rate Amount
4 TESTING WORKMANSHIP AND
MATERIALS
Other special tests requested by the Employer Prov | 1.0 50 000 50 000
Sum
Contractor's charges and profit added to the % 50 000
prime cost sum
Provisional Sum for Work or Supply Material Prov | 1.0 1 000 000 1 000 000
Identified on Site and as Directed by the Sum
Employer
Contractor's commission % 1 000 000
CARRIED
FORWARD TO
SUMMARY
TENDER NO. ELM 01/2024
BIDDER WITNESS EMPLOYER WITNESS
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FENCING OF MUNICIPAL INFRASTRUCTURE

SUMMARY OF SCHEDULE OF QUANTITIES

ITEM | DESCRIPTION AMOUNT

1 | PRELIMINARY AND GENERAL

2 | FENCING OF INFRASTRUCTURE

3 | SITE CLEARING

4 | TESTING WORKMANSHIP AND MATERIALS

SUB TOTAL

10% CONTINGENCIES

SUB TOTAL

10% PROJECT MANAMENT BY EMPLOYERS AGENT

SUB TOTAL

VAT

TOTAL AMOUNT CARRIED FORWARD TO FORM OF
OFFER

FENCING OF MUNICIPAL INFRASTRUCTURE

I/We, the undersigned, hereby declare that I/we are duly conversant with the contents of this
contract document and all conditions as set out in the General Conditions and undertake to carry
out the contract in terms of the conditions of quotation and specifications.

I/We, further undertake that my/our offer as detailed in this Schedule shall not be retracted or
withdrawn for and during a period of ninety (90) days from the date on which it is to be lodged and
may be accepted at any time during the said period of ninety (90) days.

NAME OF FIRM SIGNATURE
TELEPHONE NUMBER DATE
TENDER NO. ELM 01/2024
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EMALAHLENI LOCAL MUNICIPALITY
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TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

C3 SCOPE OF WORK

All definitions, interpretations and general provisions for the General Conditions of Contract for Construction

Work (2015) (3" edition) are applicable.

C 3.1 DESCRIPTIONS OF WORKS

C3.1.1 Project purpose

To protect the municipal infrastructure against theft and vandalism, control access,
improve and upkeep municipal infrastructure. The infrastructure needs to be fenced to

control access.

C3.1.2 Overview of the Works

o Installation of approximately 850m of clear vu fencing or equivalent to a height of 3m.

o Installation of approximately 450m of Coil barb Wire

o Provision for the removal of 850m of concrete fencing

o Installation of clear vu gates with different lengths either swing or sliding with all
accessories

PRODUCTS

GENERAL

o All steel materials shall be of good commercial quality, galvanized steel.

o All pipes shall be galvanized, one piece without joints. Furnish moisture proof caps

for all posts.

o Zinc coating shall be smooth and essentially free from lumps, globs, or points.

o Miscellaneous material shall be galvanized then Alu coated.

TENDER NO. ELM 01/2024
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DESCRIPTION OF FENCE
Post:

O

O

O

O

O

Post shall be 3.2m long Taper Locking Post (extended for coil).

Post shall be slotted to accommodate through-bolt system.

Post width shall be 85mm - tapering to 45mm with a depth of 85mm.
Post shall include ‘Locking Recess Mechanism’ to secure panel edge.

Post finish shall be galvanized then Alu coated.

Panel: ClearVu*

Panel shall be of 3,305m width and 3m in height.

o Panel aperture size (centers) shall be 76.2 x 12.7mm.

o Coated wire diameter will be 3.0mm.

o Panel includes stainless steel through-bolt system.

o The panel shall be reinforced with 4 x 50mm deep V' formation horizontal recessed
bands (rigidity)

o Panel shall have 2 x 70° flanges along sides (internal fixtures- all fixtures shall be
on the inside of fence line)

o Panel shall have 1 x 90° flange along top and 1 x 30° flange along toe (integrated
rigid angle).

o Panel post shall have a flush panel post finish with no climbing aid.

o Panel shall be affixed to post over 48 line wires using 8 x Double bolt comb clamps
and 8 x Single bolt comb

o clamps using 24 x Anti vandal bolts.

o The panel shall be reinforced with high tensile toughened steel bar cage to be
positioned at 152.4mm intervals.

o To prevent cutting using common hand tools (minimum test block penetration).

o Panel Post connection minimum break force.

o Panel and fixtures shall be galvanized then Alu coated.

Additions

o A 450mm high Ripper Blade Concertina Coil shall be fixed to post as anti-climb
topping.

o A 450mm high Ripper Blade Concertina Coil shall be fixed to base of fence.

o A 600mm deep ‘underdig’ shall be secured to the lower edge integrated angle.

o Dovetalil clips — 80 clips per panel, and 2 clips per panel-panel overlap.

Fence Corner Configuration.

TENDER NO.
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o The fence configuration should not have any sharp corners and all angles at
changes of direction should be a minimum of 130 degrees.
GATES
o Swing Gates and Roller Gates
o Gate Size: 1.2m Wide x 3m High Single Leaf (posts extended for flatwrap)
o All connections and joints shall be welded to form rigid frames or assembled with
corner fittings.
o Hinges shall not twist or turn under the action of the gate, shall be so arranged that a

closed gate cannot be lifted off the hinges to obtain entry.

EXECUTION

General

o Install all fencing and gates in accordance with the drawings, specifications,
instructions, and as specified lines and grades indicated. Line posts shall be spaced
at intervals of 3.390 m. Terminal posts shall be set at abrupt changes in vertical and

horizontal alignment.

Posts

o Post holes shall be cleared of loose material. Waste material shall be spread where
directed by Engineer. The ground surface irregularities along the fence line shall be

eliminated to the extent necessary

o Posts shall be set plumb, and follow the indicated alignment. All posts shall be set
to the depth indicated on the design documents. Concrete shall be thoroughly
consolidated around each post, free of voids, and finished with a domed shaped
surface, with the base of dome at grade elevation. Concrete shall be allowed to

cure prior to installing any additional components to the posts.

o Concrete footings shall be carried down to at least the depth indicated on the
design documents and shall not be smaller than the dimensions shown. Where a
rock layer is encountered within the required depth to which the post is to be
erected, a hole of a diameter slightly larger than the largest dimension of the post
may be drilled into the rock and the post grouted in. Then the regular concrete
footing shall be placed between the top of the rock and the top of the footing

elevation as shown on the design documents. Posts shall be approximately
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cantered in their footings. All concrete shall be placed promptly and consolidated by

tamping or other approved methods.

Where the ground is firm enough to permit excavation of the post hole to neat lines,
the concrete may be placed without forms by completely filling the hole. Curing may
be achieved by covering the concrete with not less than four inches of loose moist
material immediately after placing concrete, or by using a curing compound. All
excess material from footings, including loose material used for curing, shall be

disposed of as directed by the Engineer

Where the ground cannot be satisfactorily excavated to neat lines, forms shall be
used to place concrete for footings. Under these conditions the earth and forms
coming in contact with the concrete shall be moistened and all ponded water shall
be removed from the hole prior to placing concrete. When forms are removed, the
footing shall be backfilled with moistened material, and thoroughly tamped. The top
of the concrete shall then be covered with not less than 100 mm (4 in) of loose
moistened material or use curing compound if the 7-days cure is not completed. All
excess material from footings, including loose material used for curing, shall be

disposed of as directed.

Gates

O

Gates shall be installed at the locations shown. Hinged gates shall be mounted to
swing as indicated. Latches, stops, and keepers shall be installed as required. Slide

gates shall be installed as recommended by the manufacturer.

Adjusting

O

O

Gate: Adjust gate to operate smoothly, easily, and quietly, free from binding, warp,
excessive deflection, distortion, nonalignment, misplacement, disruption, or
malfunction, throughout entire operational range. Confirm that latches and locks
engage accurately and securely without forcing or binding.

Lubricate hardware and other moving parts.

Construction Area

The construction area will be demarcated in accordance with the Road Signs Manual and the required
temporary signs, markings erected and/or applied in close co-operation with the Traffic Department of
the Emalahleni Local Municipality.
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Access to site

Tenderer's must allow for all conditions on site in their tenders, since extra claims arising from
difficult site conditions in respect to transporting, handling, loading, off-loading, labour, housing, etc.,
will not be entertained.

Access routes to the site shall at all times be kept serviceable, or alternatives shall be provided.
These include road entrances.

Laboratory facilities

The contractor shall furnish test results to the Employer as part of his quality control on site. Payment
shall be deemed to be covered under the tendered rates. SANAS Accredited Laboratory to be used.

C3.2.2 Drawings

No Drawings will be provided.

C3.3 PROCUREMENT

The Tenderers notice is drawn to the fact that the awarding of this tender will be in terms of the Supply Chain
Management Policy of the Emalahleni Local Municipality and The Standard Conditions of Tender as
contained in Annexure F of the September 2005 edition of the CIDB Standard for Uniformity in Construction
Procurement.

C3.4 SUB-CONTRACTING

No work may be sub-contracted to another party unless approval is given by the Engineer in writing. The
Contractor is to submit to the Engineer in writing a request for appointment of a particular sub-contractor.
Accompanying this request is to be the full detail of the sub-contractor, including:

] Previous experience
" Work which will be sub-contracted to him/her
] Approximate value of the work to be sub-contracted

Before the Engineer issues any certificate that includes any payment in respect of work done or goods
supplied by any sub-contractor appointed in accordance with the provisions of Clause 6.3 of the General
Conditions of Contract for Construction works (2015), he shall be entitled to call upon the Contractor to
furnish reasonable proof that all payments (less retention moneys) included in previous certificates in respect
of the work or goods of such sub-contractors have been made or discharged by the Contractor, in default of
which, unless the Contractor:
v Informs the Engineer in writing that he has reasonable cause for withholding or refusing such
payment; and
v/ Submits to the Engineer reasonable proof that he has so informed such sub-contractor in
writing.
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C3.5 CONSTRUCTION

C3.5.1 Work Specifications

Although not bound in nor issued with this document, the following standardised specifications will form part
of the contract document:

SABS/SANS 1200.

C3.5.2 Plant and materials

All materials shall comply with the requirements of the South African Bureau of Standards and shall bear the
official standardization mark. Where SABS standard does not exist for a certain material, or a material does
not bear the official standardization mark, the Engineers approval of such material must be gained before use
thereof.

C3.5.3 Construction Equipment

All equipment on site shall be in a good working order and is to be in such a condition that it can achieve
production rates which are typical of the industry standards.

Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to such an
extent that it affects the progress on the project, the Engineer may instruct the Contractor to replace such
equipment.

C 3.5.4 Existing Services

The services existing on the site will be either shown on the drawings or pointed out on site by the Engineer
and / or the Municipality. No excavation work will commence unless a representative of the Municipality
and/or the Engineer have been requested to point out existing services in the area under construction.
Written confirmation of services that have been pointed out by the Municipality is to be obtained by the
Contractor.

All existing services on the site may not be shown on the drawings or be visible on the site. The Engineer
may order excavation by hand in order to search for and expose services. An item has been included in the
Schedule of Quantities to cover the cost of such work if so ordered by the Engineer. Where a service is
damaged because of the Contractors negligence he shall be liable for the cost involved in the repair of the
services and any other consequent cost that may arise due to the interruption of the damaged services.

No excavation is to take place until a representative from the Municipality has been contacted and he has
pointed out the existing services to the Contractor and confirmed it in writing. The same shall apply to all
Telkom services in the area.
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C3.5.5 Site Establishment

= Source of Water Supply

Water is available from the existing water network. The Contractor is to arrange with the Local Authority for a
connection point. The Contractor will be responsible for the costs of the connection as well as the use of
water for construction purposes. The Contractor’s attention is drawn to the fact that the potable water supply
is erratic in this area. Under no circumstances may potable water be used for construction, unless written
permission is granted by the Engineer.

=  Sources of power supply

Electricity is available from the existing network. The Contractor is to arrange with the Local Authority for a
connection. The Contractor will be responsible for the costs of electricity consumed as well as the connection
costs.

= |ocation of camp and depot

The Contractor's camp is to be located on a site acceptable to Emalahleni Local Municipality.
Written approval needs to be obtained from Emalahleni Local Municipality. No workers will be
permitted to live in this camp.

=  Sanitary facilities

The Contractor is to provide the necessary sanitary facilities at his camp, all of which will be governed by the
requirements of the Local Authority. The contractor shall pay all sanitary fees and charges due.

It is not required that specific sanitary facilities be provided for the Engineer, and the facilities for the
Contractor will be shared by both parties. The facilities are, however, to be kept in a clean and hygienic
condition, to the satisfaction of the Engineer. All sanitary facilities are to conform to the by-laws of the Local
Authority.

=  Temporary offices

The Contractor is not required to provide any specific office space for the Engineers, but the Contractors’
offices shall have adequate space and facilities for the holding of site meetings, and for the Engineer to
perform administrative functions on an ad hoc basis.

Neither housing nor shelters will be provided for the contractor's employees, and the Contractor shall make
his own arrangements to house his employees and transport them to the Site.

= Name Boards

No name board shall be provided
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C3.5.6 Site Usage

=  Ground and access to the works

The Contractor shall where necessary on or adjacent to roads which carry traffic, provide all the necessary
barricades and signs in accordance with the stipulations of the South African Road Traffic Signs Manual, and
in strict accordance with the requirements of the Protective Services of the Local Municipality.

The Contractor shall further ensure that all public roads that are used for access to the site are kept free of
debris at all times. The Contractor shall also take adequate measures to ensure that dust is kept to an
acceptable level. The term acceptable is to be deemed as acceptable to the Engineer.

= Care, damage and protection

The Contractor shall at his own cost make full provision for all watching and lighting necessary for the
protection of all persons, animals, vehicles, etc., from injury by reason of the Works. He shall provide ample
warning signs, guard rails, etc., around open excavations, stacks of materials, excavated material, debris or
the like, and he shall be held liable for all claims made upon himself or upon the Employer by reason of his
neglect of all such precautions and provisions.

During the periods of construction of the Works and the repair of defects, the Contractor shall, at his own
cost, to the satisfaction of the Engineer and the relevant Authority, take sufficient and adequate measures to
avoid interrupting the use of all roads, footpaths, water courses, drains, pipes, telephones, electric wires and
cables, premises, places and works, public or private, which may in any way be interfered with by the
operations; and shall also afterwards permanently restore all structures and everything which may have been
temporarily displaced or otherwise interfered with, all to the satisfaction of the Engineer and the relevant
Authority, without extra charge beyond the Contract price.

=  Survey beacons

The Contractor shall take care to safeguard any permanent survey beacons such as erf boundary pegs and
reference beacons. Should the Contractor disturb any such pegs and beacons, he shall have them replaced
at his own cost by a registered Land Surveyor. The Contractor is to provide the Engineer with written
confirmation from the Land Surveyor that he has replaced the relevant beacons.

The Contractor’s attention is drawn to article 35(i) of the Land Surveying Act No. 9 of 1927 (as amended) in
this regard.

= Access to individual erven

Access to all public and private property must be maintained at all times. Where trenches
cross the access point to any property, the Contractor is to arrange for adequate and safe
vehicular and pedestrian crossings over the trenches.

The Engineer must approve the method of providing access before any excavation
commences.
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Use of construction vehicles and equipment

The contractor shall ensure that all construction vehicles and mobile plants
€) are of an acceptable design and construction;
(b) are maintained in a good working order;

(c) are used in accordance with their design and the intention for which they
where designed, having due regard to safety and health;
(d) are operated by workers who-
0] have received appropriate training and been certified competent and
been authorised to operate such machinery; and
(ii) are physically and psychologically fit to operate such construction

vehicles and mobile plant by being in possession of a medical
certificate of fitness;

(e) arrangements to guard against the dangers relating to the movement of

vehicles and plant, in order to ensure their continued safe operation;

) are prevented from falling into excavations, water or any other area lower
than the working surface by installing adequate edge protection, which may
include guardrails and crash barriers;

(9) where appropriate, are fitted with structures designed to protect the operator

from falling material or from being crushed should the vehicle or mobile
plant overturn;

(h) are equipped with an electrically operated acoustic signalling device and a

reversing alarm; and

0] are on a daily basis inspected prior to use, by a competent person who has

been appointed in writing and the findings of such inspection is
recorded in a register.

()] no person rides or be required or permitted to ride on any construction
vehicle or mobile plant otherwise than in a safe place provided
thereon for that purpose;

(k) every construction site is organised in such a way that, as far as is

reasonably practicable, pedestrians and vehicles can move safely and
without risks to health;

()] the traffic routes are suitable for the persons using them, sufficient in
number, in suitable positions and of sufficient size;
(m) every traffic route is, where necessary indicated by suitable signs for

reasons of health or safety;

(n) bulldozers, scrapers, loaders, and other similar mobile plant are, when being
repaired or when not in use, fully lowered or blocked with controls in a
neutral position, motors stopped and brakes set;

(0) whenever visibility conditions warrant additional lighting, all mobile plant are
equipped with at least two headlights and two taillights when in operation;

(p) when workers are working on or adjacent to public roads, reflective
indicators re provided and worn by the workers.
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3.5.7

Permits and Way leaves

To be arranged with the relevant authorities.
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3.6

MANAGEMENT

C3.6.1 Management of the Works

=  Setting out of the works

Generally, the positions of the works have been fixed on the plans according to the
existing stand boundaries. The Engineer is to approve all setting out prior to
commencement of excavation.

= Excavation of works & safety

The contractor shall ensure that all excavation work is carried out under the supervision of
a competent person who is been appointed in writing. The Contractor will evaluate, as far
as is reasonably practicable, the stability of the ground before excavation works begin and
he/she shall not permit any person to work in an excavation which has not been
adequately shored or braced.

The Contractor will cause convenient and safe means of access to every excavation area
in which person are required to work and such access hall not be further than 6m from the
point where any worker within the excavation is working.

The Contractor must ascertain as far as is reasonably practicable the location and nature
of electricity, water, gas or other similar services which may in any way be affected by the
work to be performed, and shall before the commencement of excavation work that may
affect any such service, take the steps that may be necessary to render the
circumstances safe for all persons involved,;

The Principal Contractor shall cause every excavation which is accessible to the public or
which is adjacent to public roads or thoroughfares, or whereby the safety of persons may

be endangered, to be:

(i)  Adequately protected by a barrier or fence of at least one metre in height and as
close to the excavation as is practicable; and

(i)  provided with warning illuminants or any other clearly visible boundary indicators at
night or when visibility is poor;

The Principal Contractor shall cause warning signs to be positioned next to an excavation
within which persons are working or carrying out inspections or tests.

= |nspection by Engineer

No stage of construction shall be proceeded with until the Engineer or his representative
has examined and approved the previous stage. If any work is covered or hidden from
view before the Engineer has inspected same, the Contractor shall at his own cost open
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the covered work for inspection. The Contractor shall also be responsible for making good
any work damaged by such uncovering.

Employment of local labour

It is a specific criterion of this project that should as far as possible adhere to RDP
principles, and to meet these principles the following procedures will be followed:

All labour is to be sourced from the Emalahleni Local Municipal area of jurisdiction and the
Contractor may only bring in key personnel from outside this area. The Contractor’s
attention is drawn to the standard rates specification found on the SAFSEC website at
www.safcec.org.za. These standard rates should be implemented for payment of all
employees of the Contractor.

Key personnel would typically include the Contracts Manager, Site Agent, and Supervisor
for each discipline and operators of plant where the operator must be seated.

A Monthly labour report on all local labour i.e. payments and labour days should be
submitted to the Engineer at the end of each month in order for the Engineer to submit a
report to the Employer.

None of the Works shall be executed except between sunrise and sunset on Monday to

Saturday, inclusive, of any week, and none of the Works shall be executed on any special

non-working days stated in the Contract Data, unless:

v' The Engineer’s permission in writing is obtained, subject to such conditions as my be
laid down by the Engineer; or

v" Provision is specifically made for it in the Contract; or

v" Work is unavoidable or necessary for the saving of life or property or for the safety of
the Works.

Site Meetings

Regular meetings will be held between all relevant parties to establish the progress and /
or delays and problems that might occur on site. Any problems of delays will be address
accordingly and the Contractor will receive proper instructions with reference to this
matter.

Communication

The contact person for the Employer is: Mr. Edwin Sedupane
Contact No: 013 690 6298

Daily Records

Daily records of resources (equipment and people employed) must be kept and must be
available on site at all times. These records will include i.e. site instruction book, site diary,
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site visit register, contractual documentation and minutes of all project meetings. Labour
information should be kept updated at all times.

Compliance with applicable laws

The Contractor shall, in performance of the Contract, comply with all applicable laws,
regulations and statutory provisions and agreements, and shall in particular, on the
request of the Engineer, provide proof that he has complied therewith with regard to
amongst others:

v Wages and conditions of work; and
v Safety

Payment Certificates

As consideration for the construction, completion and defects correction of the Works, the
Employer shall pay the Contractor in terms of the provisions of the Contract.

Clearance of site

On completion of the Works, the Contractor shall clear away and remove from the site all
Construction Equipment, surplus materials, rubbish and temporary works of every kind
and leave the whole of the site and the works clean and in a safe condition. All streams
and watercourses (where applicable) shall be cleaned and restored to the condition as at
the commencement of the Works. If the Contractor does not, within a reasonable time,
comply with this requirement, the Employer may have the site cleared and recover the
cost thereof from the Contractor.
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EPWP labour intensive specification

Labour intensive competencies of supervisors and management staff

Contractors having a CIDB contractor grading designation of 4SB and higher shall only engage
supervisory and management staff in labour intensive works who have either completed, or for the full
duration of the contract, are registered for training towards, the skills programme outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing
director or managing member of a close corporation, as relevant, having a contractor grading designation
of 1SB, 2SB, 3SB and 4SB shall have personally completed, or for the period 1 April 2004 to 30 June
2006 be registered on a skills programme for the NQF level 2. All other site supervisory staff in the
employ of such contractors must have completed, or for the full duration of the contract be registered on
a skills programme for, the NQF level 2-unit standards or NQF level 4-unit standards.

Table 1: Skills programme for supervisory and management staff

Personnel NQF | Unit standard titles Skills programme
level description

Team leader / 2 Apply Labour Intensive Construction This unit standard must

supervisor Systems and Techniques to Work Activities | be completed, and

Use Labour Intensive Construction Methods
to Construct and Maintain Roads and N
Stormwater Drainage

Use Labour Intensive Construction Methods any one of these 3 unit

to Construct and Maintain Water and

Sanitation Services standards

Use Labour Intensive Construction Methods J

to Construct, Repair and Maintain

Structures
Foreman/ 4 Implement labour Intensive Construction This unit standard must
supervisor Systems and Techniques be completed, and

Use Labour Intensive Construction Methods
to Construct and Maintain Roads and \
Stormwater Drainage

Use Labour Intensive Construction Methods any one of these 3 unit

to Construct and Maintain Water and

Sanitation Services standards

Use Labour Intensive Construction Methods |

to Construct, Repair and Maintain

Structures
Site Agent / 5 Manage Labour Intensive Construction Skills Programme
Manager (i.e the Processes against this single unit
contractor’'s most standard
senior
representative
that is resident on
the site)
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C3.7 HEALTH AND SAFETY

Health & Safety Issues
All work is to be carried out in accordance with the Occupational Health and Safety Act and
Regulations (Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of
(Act 26 of 1956), the Minerals Act of 1991, and the Factories Machinery and Building Work Act
(No 22 of 1941).
The Contractor's notice is drawn to the stipulations of the Construction Regulations 2003, a
regulation of the Health and Safety Act 1993 (Gov Notice No R1010 of 18 July 2003). The
construction regulation will be applied vigorously on the project.
The Contractor to be appointed must have made provision for the cost of health and safety
measures during the construction process. The contractor must have the necessary skills,
competencies and resources to carry out the work safely. A proper Safety Plan is to be submitted
by the Contractor and a copy thereof is to be made available to all applicable appointed labourers
and permanent workers on this project.
The Contractor is to ensure that the legal compliance for the Health and Safety issues are in
place. Audits will be carried out to ensure that the Contractor is registered and in good standing
with the Workmen’s Compensation fund and that the Contractor has affected insurance
indemnifying the Employer against penalties levied upon the Employer due to the acts of
omissions of the Contractor in failing to comply with the provisions of the OHS regulations 2003.
A compliance audit will also be carried out to ensure that the Contractor has appointed a full-time
competent person in writing to deal with the issues of the OHS and that a risk assessment has
been conducted and a copy of the Safety plan is on site before any work commences.
Operational audits will be carried out on the following important issues:

v' That the Safety Plan is on site at all times

v' That the Contractor’s Safety file is on site at all times

v' That the Safety Officer is on site at all times

v' That Safety meetings are conducted as per the Safety Plan

v' That employees are working under safe conditions

v" That the public is not placed in danger

v' That there is no harm to the environment
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C3.8

C38.1

PS1

PS 2

PS21

PS 2.2

PS 23

PS3

PS3.1

PS 3.2

PS 4

PS5

PS5.1

PROJECT SPECIFICATIONS

Work Specifications

CONSTRUCTION PROGRAM

The successful Tenderer shall submit a program, within the time stated in the appendix to the
General Conditions of Contract in consultation with the Engineer, showing the order of procedure and
method in which, he proposes to carry out the Works. This program shall reflect the completion time
as stated in the Appendix to the Tender and the program shall include a bar chart to show the
proposed scheduling and methods of execution of the works and the resources to be allocated to
each item or phase of the work.

Quantities proposed for execution each month and the anticipated cash flow based upon these
quantities should be shown, due allowance being made for price escalation and retention monies.
This program will be used to monitor progress. The successful Tenderer will therefore be held
responsible to complete the Works within the stipulated time.

SITE FACILITIES AVAILABLE
Water Supply

Water is available. The Contractor must make his own arrangements with the Local Municipality.
Construction water might be a problem.

Electrical Supply

Electricity is available. The Contractor must make his own arrangement in this regard.

Location of Camp

The Contractor's camp is to be located on a site acceptable to the Local Municipality. No workmen
will be permitted to live in this camp.

SITE FACILITIES REQUIRED

Sanitary Facilities

A water closet must be supplied for the use of the Engineer and separate facilities must be supplied
for the use by the Contractor’s personnel.

Telephone
Not necessary for the Engineer. The Contractor shall make his own arrangements.
LOCATION OF CONSTRUCTION CAMP

A site will be pointed out to the Tenderers during the official Site Inspection for the Contractor to erect
his construction camp.

SITE FACILITIES REQUIRED

Laboratory Facilities
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PS5.2

PS 6

PS 7

PS8

PS 9

PS10

A laboratory is not required on Site, but the Contractor shall make arrangements for the testing of
materials required in terms of the Contract as and when ordered by the Engineer or as required by
the Project Specifications.

Sanitary Facilities

The Contractor shall provide approved toilet facilities on site for all staff and shall remove the same
on completion of the Contract and restore the site at his own cost and to the satisfaction of the
Engineer.

SPOIL MATERIAL

No indiscriminate spoiling of material will be allowed. All suitable or surplus material shall be spoiled
at sites to be indicated by the Municipality.

SITE MEETINGS

Site meetings and/or site inspections will be held twice every month to evaluate the progress and to
discuss matters pertaining to the Contract. The Contractor or his authorised representative shall
attend such meetings on the site with a representative of the Employer, at dates and times to be
determined by the Employer.

SAFETY OF WORKMEN

The safe conduct of the Works shall be a primary consideration, the entire Works shall be carried out
in conformity with all the applicable statutory regulations, and requirements and Tenderers must price
their Tenders accordingly.

The Contractor shall provide and maintain in readiness on the Site, all equipment, and materials
necessary to render first aid in case of accidents or other emergencies. The Contractor shall also
assign to the Works and designate for this purpose, trained employees who are able to render first
aid.

ABNORMAL RAINFALL

“It is anticipated that the Contractor will lose working time due to inclement weather over the duration
of the contract period. The Contractor is to reconcile any delays, due to inclement weather or
resulting conditions with the Municipal Representative within 7 days after incurring such delays.
Should the total number of reconciled working days lost, over the duration of the Contract, exceed
the anticipated number or working days lost as stipulated in the Appendix to Form of Tender, an
extension of time for completion will be granted equal to the working days lost in excess of the
anticipated number of days stipulated".

PROTECTION OF BEACONS

The Contractor shall take special precautions to protect any permanent beacon such as property
beacons, reference beacons, height beacons, etc., irrespective of whether the referred to beacons
were placed before or during the construction period.

Should any of these beacons be disturbed by the Contractor or any person in his employment or
under his control the Contractor will at his own cost arrange for the re-establishment of the damaged
or disturbed beacon by a registered land surveyor.

The relevant survey information and documentation shall be forwarded to the office of the Engineer
for final approval and processing.

The Contractor's attention is drawn to clause 35(i) of the Survey Act No 9 of 1937 (as amended).
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pPS11

PS12

PS13

PS14

PS15

PS16

PS17

PS18

SCALING FROM DRAWINGS

Only dimensions shown on the Drawings, or calculated there-from, may be used for the construction
of the Works and no dimension may be scaled without the written instruction of the Engineer.

CONTRACTOR’S EMPLOYEES

The Contractor shall employ local labourers for the work under this contract and shall fully acquaint
himself and comply with all local laws, statutes, and bylaws in this respect.

COST OF TEST SPECIMENS AND TESTS

It is deemed that the Contractor has made provision in his Tender for all such services and tests that
are required from him. It is the duty of the Contractor to, at his own cost, and by means of the
necessary tests, to prove to the Engineer that the Works and compaction prescribed, comply with the
Specification.

EXAMINATION OF WORK BEFORE COVERING UP

The Contractor shall give the Engineer a reasonable time to accommodate examinations in his
programme, in which case a time for inspection can be agreed upon.

NOTICE TO BE GIVEN

If the Engineer attends with the purpose of examining any part or materials of the Works at the time
and date as agree upon with the Contractor, and it is found that the Works or materials are not yet
ready for inspection, the Contractor shall be responsible for the costs of such a visit by the Engineer.

WORKMEN’S COMPENSATION

The Contractor shall provide proof, that he has paid all contributions required in terms of the
provisions of the Workmen’s Compensation Act (Act No. 30 of 1941, as amended), within 30 days of
the Commencement Date.

CARE OF WORKS, DAMAGE, INJURY, AND INSURANCE

If any insurance claim arises, the Contractor shall immediately proceed with the necessary repairs
after the damage has been established by the assessor, irrespective of whether the claim has been
settled. No extension of time shall be granted if there is a waiting period for the settlement of the
claim and all costs or losses which the Contractor may have regarding lost time, shall be deemed as
covered by the insurance claim, or shall be borne by the Contractor himself.

EXTENSION OF TIME DUE TO SHORTAGE OF MATERIAL

Add the following Sub-Clause: If, during the preparation of his tender or during construction, the
Contractor bases his unit prices on prices obtained form specific material or specific suppliers, it will
be accepted that the Contractor has ascertained that such material shall be available on a continuous
basis for execution of the contract.

No extension of time shall be granted if material cannot be obtained locally, but is available from
other sources in the country, and no additional remuneration shall be granted for increased costs due
to obtaining material from sources in other parts of the country.

If suppliers cannot adhere to the quoted delivery dates, any delays resulting from this shall be
considered as a matter between the supplier and the Contractor. Extension of time could be granted
under such conditions after complete proofs have been submitted to and accepted by the Engineer,
but without any financial implications for the Employer.

TENDER NO.

ELM 01/2024

BIDDER WITNESS EMPLOYER WITNESS
37




PS19

PS20

pPS21

VALUE ADDED TAX (VAT)
Value added tax (VAT) shall be calculated on each payment certificate, but it shall remain the

responsibility of the Contractor to issue a tax invoice for the certified amount. The Contractor is
responsible for the payment of VAT.

MAKING GOOD OF DEFECTS

If it is deemed necessary in the opinion of the Engineer, the defects liability period after repairs can
be extended for a further period of twelve months or for a period to the discretion of the Engineer, as
regards the relevant part of the works that is made good.

FEATURES REQUIRING SPECIAL ATTENTION

PS21.1 Protection of trenches, pipelines, and appurtenant works

Trenches shall always be effectively protected against the ingress of storm-water and also valve
chambers and manholes as wells as structures at road crossings. Pipelines shall be positively
protected against the ingress of dirt, foreign matter, storm-water and seepage water. The necessary
steps in this regard include the following:

Sealing off pipe and branch ends with tightly sealing covers of strong plastic or other suitable material
before loading for delivery to Site. These covers shall be fully maintained until the moment of jointing
of the relevant pipe end or branch.

Open pipe ends in the trench shall be sealed off whenever work is stopped and shall be kept sealed
off until closure by further pipe laying is affected. These sealing covers shall be tight sealing and
sufficiently strong in fibre strength and attachment to the pipe, to withstand a water pressure
corresponding to a head of 3m.

Air valves shall be consigned to Site sealed in strong transparent plastic bags which bags shall only
be removed at the moment of installation.

Seepage water in the trench shall not be allowed to accumulate and shall be dealt with forthwith as
provided for in Specification SABS 1200DB.

PS 21.2 OPENING UP OF EXISTING SERVICES

Wherever connection to the existing pipes is to be made, the existing pipes shall be opened up by means of
hand excavation under the direction of the Resident Engineer.
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C3.8.2 Variations to Standard Specifications

PS A GENERAL AND PSAB ENGINEERS OFFICE

Clausein
SABS 1200A

VARIATION

PSA3
PSA31

PSAS5
PSA5.1.2

MATERIALS:
Quality of Materials and Workmanship:

All materials used in the works shall, where such a mark has been awarded for a specific
type of material, bear the SABS/SANS mark. All materials shall be new and of the best
quality available unless otherwise specified.

All storage, handling, transport, erection or installation of plant, equipment and materials
shall be carried out in accordance with the supplier’'s or manufacturer’s instructions, provided
that the Engineer may vary such instructions should he deem such variations necessary.
Where supplier's or manufacturer’s instructions are in conflict with the Specifications, the
requirements of the Specifications shall apply unless otherwise agreed to by the Engineer.
Any such conflict shall be brought to the attention of the Engineer by the Contractor.

CONSTRUCTION:

Preservation and Replacement of Beacons and Pegs subject to the Land Survey Act:

Add the following:

c) Within one week of taking possession of the Site the Contractor shall satisfy himself that

all reference pegs and other survey reference marks shown on the Drawings or advised
by the Engineer, are in place. The Contractor shall immediately report any missing survey
marks to the Engineer. Any survey marks not reported as missing shall be deemed to be
in place.

d) The Contractor shall protect and reserve all survey marks for the duration of the Contract.

PSAS55

PSAS8

Any survey marks (other than the pegs falling within the excavation lines shown on the
Drawings) disturbed or removed during the course of the Contract without prior written
consent of the Engineer, will be replaced at the Contractor's expense.

Dealing with water on works:

Add the following:

The Contractor shall at all times ensure that all open ends of pipes and branches are sealed
off against the ingress of water.

MEASUREMENT AND PAYMENT:

PS B GENERAL

Clause in VARIATION
SABS 1200B
PSB3 FINISHING OF ROAD RESERVE
Shapes and drainage ditches shall be rounded as ordered. The newly
constructed portion shall be adjusted as to harmonize with the existing landscape
features. The transition to slope adjustments shall be gradual. Cleaning up of site,
tamping of slopes.
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PS C SITE CLEARANCE

Clause in VARIATION
SABS 1200C
PSC3 MATERIALS:
PSC3.1 Disposal of Material:
The free haul shall be 5,0km.
PSC5 CONSTRUCTION:
PSC5.1 Areas to be cleared and grubbed:
The Contractor shall observe the restrictions in SABS 1200 DB.
PSC5.2 Cutting of trees:
PSC5.21 Protection of Persons, Animals and Structures:
Before commencing work in any particular area, the Contractor shall in conjunction with the
Engineer's Representative compile a report on the state of repair of all adjoining fences and
structures that could be affected by the Contractor's operations.
PS C5.2.3.2 Individual trees:
The penalty shall be R1,000-00 per tree.
PSC5.3 Clearing:

(@) The width or area to be cleared shall be the width or area required by the Contractor
for excavation, stockpiling of excavated material and construction activities, subject
to the prior approval of the Engineer.

(c) No structures, buildings, huts or other man-made obstructions shall be cleared

without the written consent of the Engineer.
The contractor shall, if required, leave undamaged all obstructions and vegetation
further than 4 metres from the pipe centre line and 5 metres from a structure. Where
obstructions and trees are closer than the aforementioned distances the Engineer
shall direct whether these are to be removed or not. In the latter case, the Engineer
shall decide on the additional compensation (if any) due to the contractor for not
disturbing the obstruction.

(d) All fencing materials shall be preserved for subsequent re-erection to the original
standard by the Contractor. or be replaced by the Contractor at his own cost.

Prior to cutting an existing fence a straining post with stay shall be erected at the two

ends of the opening and the existing wires shall be secured to these posts. The

opening shall then temporarily be closed with a folding wire gate until completion of

construction when the fence shall be reinstated between the two straining posts
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PS DB EARTHWORKS (PIPE TRENCHES)

Clause in SABS VARIATION

1200DB

PS DB 2.3 Definitions:
Add the following: The bedding cradle shall be all the bedding below the selected fill blanket
as shown on the Drawings prepared by the Engineer.

PS DB 5 CONSTRUCTION:

PSDB 5.1.2 Water in Trenches:
Water in pipe trenches may cause movement of the pipes due to flotation and backfilling
must therefore be carried out as soon as possible. Should movement of pipes occur the
Contractor shall, unless otherwise directed by the Engineer, remove the pipes from the
trench and relay the same, in accordance with the Specification, all at his own expense.

PSDB 5.1.3 Accommodation of Traffic and Access to Properties:
The construction procedure to be followed by the Contractor at road and rail crossings shall
be subject to the prior approval of the Engineer.

PSDB 5.4 Excavation:
Replace in the second and third lines, the words "provide at least the appropriate side
allowance given in Clause 8.2.3", by the following:
"ensure that the trench sides (within trench supports and walls, if any) satisfy the alignment
requirements relative to the specified pipe centreline as shown on the drawings".

PS DB 5.5 Trench bottom:
Add the following paragraphs:
Where pipe trenches are excavated by the Contractor to depths in excess of those specified,
directed or indicated on the Drawings, such over-excavation shall be backfilled with suitable
approved selected material in layers not exceeding 150 mm un-compacted thickness and
compacted to the density of the adjacent undisturbed material or as directed by the Engineer.
Where the Engineer deems this method of backfilling inadequate he may require the over-
excavation, or parts thereof, to be filled with mass concrete of the grade as directed.
All backfilling of over-excavation shall be at the Contractors expense.
The Contractor shall submit on a daily basis to the Engineer's Representative a schedule of
"as excavated" trench bottom levels for trenching done on the previous day. These levels
shall be taken at intervals not exceeding 50m and particularly also at horizontal bends and
points of change in grade.

PS DB 5.6 Backfilling:

PSDB 5.6.1  General:
Backfilling of trenches shall not commence before the Engineer has approved the preceding
operations.

PS DB 5.6.3 Disposal of Soft Excavation Material:
Excess excavation material shall be disposed of in areas to be designated by the Engineer.
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PS DB 6
PS DB 6.2

PS DB 8
PS DB 8.2

PS DB 8.2.5

PS DB 8.3

TOLERANCES:
Moisture content and densities:

Accuracy Degree Il shall apply, except that the requirements of Clause 6.1 of SABS 1200LB
shall apply for the bedding i.e. the material below the top of the blanket cover.

MEASUREMENT AND PAYMENT:

Computation of quantities:
Please add the following clause:

Payment widths and depths are shown on the Drawings. The minimum width and highest
permissible invert level of the trench shall be used for measurements.

Scheduled items

PS DB 8.2.2(a) Excavation:

Excavate in all materials for trenches, backfill, compact and dispose of surplus material

The rate for excavation shall also cover the cost of shoring when necessary in terms of
Clause 5.1.1.2 of SABS 1200D.

PS L MEDIUM-PRESSURE PIPELINES

Clause in SABS VARIATION

1200L

PSL2 INTERPRETATIONS:

PSL 23 Definitions:
Add the following:
Pipe work. Assembled pipe, specials and fittings.

PSL3 MATERIALS

PSL 3.1 General:
Pipes, specials and fittings shall at all times be protected against damage by fire and storm-
water.
Pipes shall be supported during travelling on shaped and padded cradles while pipe specials
shall be adequately supported and separated from each other to prevent any damage.
At the delivery points on Site, pipes, pipe specials and fittings shall be supported on
sandbags of sufficient strength, such that the undersides of the pipes and pipe specials are
at least 200mm off the ground. The number and positioning of supports under the pipes shall
be such as to prevent any undue pipe deflection".

PSL 3.11 Manholes and surface boxes:

PSL3.11.1 Bricks:
Cement bricks with a compressive strength of 14MPa that comply with the requirements of
SABS 1215 may also be used.

PSL 3.115 Manhole Covers and Frames:
Manhole covers and frames shall be of the types shown on the Drawings prepared by the
Engineer. All manhole covers and frames shall have been hot dipped in an acceptable
bituminous compound before despatch from the manufacturer's works.
The bituminous compound shall comply with the recommendations contained in SABS 568.

PS L3.11.6 Surface Boxes:
Surface boxes shall be of cast iron and of the types shown on the drawings prepared by the
Engineer.
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PSL5 CONSTRUCTION:

PSL5.1 Laying:

PSL5.1.1 General:
Replace the second sentence by the following:
"It shall be laid centrally on the specified pipe centreline as shown on the Drawings to comply
with the tolerances of Clause 6 of this Specification".
Add new paragraph:
The Contractor's construction procedures and scheduling of activities during the day shall
provide in particular for the large coefficient of expansion of oPVC pipes and the possible
pulling out at joints with pipe laying during the warmer part of the day. The pipe
manufacturer's requirements in this regard shall be strictly adhered to.

PSL5.1.2 Keeping Pipelines Clean:
The Contractor shall construct and maintain the necessary mounds and furrows to prevent
the ingress of storm water into the trench at all times.

PSL5.1.3 Depths and Cover:
Add the Following:
The depth ranges for trenches are shown in the Schedule of Quantities. Full details of trench
depths are shown on the Drawings.
Fire hydrant outlets (drain valves) shall be brought up to within the depths from the top of the
hydrant cover as shown on the Drawings.

PSL54 Concrete casing:
The concrete shall be 25MPa/19mm strength concrete. Pipes shall be rigidly fixed to prevent
flotation during concreting. Also refer to sub-clause 5.4.5.1 of SABS 1200GA

PSL5.6 Valve and hydrant chambers:
Details of the chambers are shown on the Drawings prepared by the Engineer.

PSL5.7 Manholes:

PSL57.1 General:
The applicable drawings shall be the Drawings prepared by the Engineer.

PSL6 TOLERANCES:

PSL6.2 Control points:
In the third line replace 100mm by 50mm.

PSL6.3 Alignment (plan and level):
The deviations in horizontal and vertical alignment shall not exceed 100mm and 50mm
respectively.
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PSGA CONCRETE (SMALL WORKS)

Clause in SABS VARIATION

1200GA

PS GA 3.2 CEMENT

PS GA 3.2.1 Applicable Specifications
CEM I and Il shall not be used without prior approval from the Engineer.

PS GA 3.2.2 Storage of Cement
Cement shall not be kept in storage for longer than 12 weeks.

PSGA34 AGGREGATES

PSGA3.4.2 Useof Plums
The use of plums will not be permitted.

PS GA S5 CONSTRUCTION

PSGAL5.1.2 Fixing
Welding of reinforcement will not be permitted.

PS GA 5.2 FORMWORK

PS GA5.2.1 Classification of Finishes
The finish of exposed concrete surfaces shall be "Smooth" as detailed in paragraph (b) of
sub-clause 5.2.1.

PSGA54 CONCRETE

PS GA5.4.1.2 Consistency
The slump shall comply with the limits given in Table 2 unless otherwise shown on the
Drawings.

PS GA5.4.1.5 Strength Concrete
The concrete grade is specified on the drawings and in the Schedule of Quantities by the
required minimum strength after 28 days in MPa and the maximum size of coarse aggregate
in the mix; for example, Grade 25/19 of concrete denotes a concrete with a minimum
crushing strength of 25 MPa after 28 days and with a 19mm maximum size coarse
aggregate.
The required mix to obtain the specified strength grade will be confirmed by the Engineer.
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

C4 SITE INFORMATION

Locality plan
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EMALAHLENI LOCAL MUNICIPALITY

TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

C5 RELEVANT DOCUMENTATION

The following documents are attached hereto and form part of the Contract:

0) Annexure A - Health and Safety Specifications

(ii) Annexure B - Pro-forma agreement in terms of Occupational Health and Safety Act
(iii) Annexure C - Notification of construction work

(iv) Annexure D - Pro-forma contract between contractor and worker

(v) Annexure E - Pro-forma attendance register

(vi) Annexure F - Contract person days calculation format
(vii) Annexure G - Contractor’s monthly report format
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ANNEXURE A

Health and Safety Specifications
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HEALTH AND SAFETY SPECIFICATIONS
1. OH&S MANAGEMENT
Structure and Organization of OH&S Responsibilities
1.1.1. Overall Supervision and Responsibility for OH&S

The Client is to ensure that the Principal Contractor, appointed in terms of Construction Regulation
4(1)(c), implements and maintains the agreed and approved OH&S Plan.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act is to
ensure that the Employer (as defined in the Act) complies with the Act. Annexure 2 - “Legal
Compliance Audit” may be used for this purpose.

Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her respective appointment
forms.

The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6.

Further (Specific) Supervision Responsibilities for OH&S

Appointments required by the Act and Regulations:

OH&S Representatives (Sections 17/18 of the Act)

OH&S Committees (Sections 19/20 of the Act)

Risk Assessor (Construction Regulation. 7(1))

Accident/Incident Investigations Co-ordinator (General Administrative Regulation 9 (2))
Form/Support work Supervisor (Construction Regulation 10(a))

Batch Plant Supervisor (Construction Regulation 18(1))

Stacking & Storage Supervisor (Construction Regulation 26(a))

Fire Equipment Inspector (Construction Regulation 27(h))

Electrical Installations, Machinery & Appliances Inspector (Construction Regulation 22)
Excavations Supervisor (Construction Regulation 11(1))

Demolition Supervisor (Construction Regulation 12(1))

OH & S Officer (where necessary) (Construction Regulation 6(6))

Person Responsible for Machinery (General Machinery Regulation 2)

Emergency, Security and Fire Co-ordinator (Construction Regulation 27(h) & Environmental
Regulation 9)

Fire Equipment Inspector (Construction Regulation 27(h) Environmental Regulation 9)
First Aider (General Safety Regulation 3(2))

Hazardous Chemical Substances Supervisor (HCS Regulations)

Ladders Inspector (General Safety Regulation 13A)

Lifting Equipment Inspector (Construction Regulation 20)

Operators & Drivers of Construction Plant & Vehicles (Construction Regulation 21 (i))
Structures Supervisor (Construction Regulation 9)

Users Operators of Construction Equipment (Construction Regulation 21(i))

Welding Supervisor (General Safety Regulation 9)

Communication and Liaison

OHA&S liaison between the Client, the Principal Contractor, the other Contractors, the Consulting
Engineer and other concerned parties will be through the OH&S Committee as in 3.10.

In addition to the above, communication may be directly to the Client or his appointed Agent, verbally
or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S
Representatives, the OH&S Committee and their elected Trade Union Representatives, if any.
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The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to
the other Contractors e.g. design changes agreed with the Client and the Consulting Engineer,
instructions by the Client and/or his/her agent, exchange of information between Contractors, the
reporting of hazardous/dangerous conditions/situations etc.

1.3. OH & S File
The Principal Contractor must, in terms of Construction Regulation 5 (7), keep a health and safety file
on site at all times that must include all documentation required in terms of the Act and Regulations
and must also include a list of all Contractors on site that are accountable to the Principal Contractor
and the agreements between the parties and details of work being done.

The following documents must be keptin the OH & S file:

1) Notification of Construction Work (Construction Regulation 3.)

2) Copy of OH&S Act (updated) (General Administrative Regulation 4.)

3) Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g))

4) Copy of health and safety plan (construction regulation 5 (1)

5) OH&S Programme agreed with Client including the underpinning Risk Assessment and Method
Statements (Construction regulation 5 (1))

6) Designs/drawings (Construction Regulation 5 (8))

7) Alist of Contractors (Subcontractors) including copies of the agreements between the parties
and the type of work being done by each contractor (Construction Regulation 9)

8) Appointment / Designation forms as per 3.1.1. and 3.1.2. above.

Registers as follows:

Accident/Incident Register (Annexure 1 of the General Administrative Regulations)
OH & S Representatives Inspection Register

Form/Support work Inspection

Excavations Inspection

Lifting Equipment

Demolition Inspections

Designer’s Inspection of Structures Record

Batch Plant Inspections

Arc & Gas Welding & Flame Cutting Equipment Inspections

Construction Vehicles & Mobile Plant Inspections

Electrical Installation and Machinery Inspections

Fire Equipment Inspection & Maintenance

First Aid

Hazardous Chemical Substances

Lifting Tackle and Equipment Inspections

Inspection of Cranes

Inspection of Ladders

Inspection of Vessels under Pressure

Machinery Inspections

Drivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections

The Principal Contractor will be required to submit the abovementioned registers monthly to the
chairperson of the OH&S Committee for endorsement.

The Health & Safety File must be handed over to the Client on completion of the contract. It must
contain all the documentation handed to the Principal Contractor by any subcontractors together with
a record of all drawings, designs, materials used and other similar information concerning the
completed project.
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1.4. OH & S Goals and Objectives and Arrangements for Monitoring and Review of OH&S
Performance
The Principal Contractor is required to maintain a Compensation Incidence Frequency Rate (CIFR)
of at least 8 (Refer Annexure 3 - “Measuring Injury Experience”) and to report on this to the Client on
a monthly basis.
Identification of Hazards and Development of Risk Assessments, Standard Working Procedures
(SWP) and Method Statements
The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures
(SWP) and Method Statements for each activity executed in the contract or project (Refer to Section
4. below “Project/Site Specific Requirements”)
Arrangements for Monitoring and Review
Monthly Audit by Client
The Client will be conducting a Monthly Audit to comply with Construction Regulation 4 (1) (d) to
ensure that the Principal Contractor has implemented and is maintaining the agreed and approved
OH&S Plan.
Other Audits and Inspections by Client
The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary.
A representative of the Principal Contractor must accompany the Client on all Audits and Inspections
and may conduct his/her own audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results.
1.6.3 Reports
The Principal Contractor is required to provide the Client with a monthly report in the format as per
the attached Annexure 4: “SHE Risk Management Report”
The Principal Contractor must report all incidents where an employee is injured on duty to the extent
that he/she:
o dies
e becomes unconscious
e loses alimb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die, or to suffer a permanent
physical defect, or likely to be unable for a period of at least 14 days either to work or continue with
the activity for which he/she was usually employed
or where:
e amajor incident occurred
e the health or safety of any person was endangered
e where a dangerous substance was spilled
e the uncontrolled release of any substance under pressure took place
e machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled
moving objects
e machinery ran out of control
To the Provincial Director of the Department of Labour within seven days. (Section 24 of the General
Administrative Regulation 8.). The Principal Contractor is required to provide the Client with copies of
all statutory reports required in terms of the Act.
The Principal Contractor is required to provide the Client with copies of all internal and external
accident/incident investigation reports including the reports contemplated in 3.9. below.
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16.4

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at each
two weekly site inspection/meeting as the construction work develops and progresses and each time
that changes are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client, other Contractors and all other concerned parties
with copies of any changes, alterations or amendments.

Site Rules and Other Restrictions
Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to
regulate the OH&S aspects of the construction.

1.7.2. Security and Emergency Arrangements
The Principal Contractor must establish site access rules and implement and maintain these
throughout the construction period.
Access control must include the rule that non-employees will not be allowed on site unaccompanied.
The Principal Contractor must develop a set of security rules and procedures and maintain these
throughout the construction period.
The Principal Contractor must appoint a competent Emergency Controller who must develop
emergency contingency plans for any emergency that may arise on site as indicated by the risk
assessments. These must include a monthly practice/testing programme for the plans e.g. January:
trench collapse, February: flooding etc. and practiced/tested with all persons on site at the time,
participating.

1.8 Training
The contents and syllabi of all training required by the Act and Regulations must be included in the
Principal Contractor's OH&S Plan.
General Induction Training
All employees of the Principal and other Contractors to be in possession of proof of General
Induction Training
Site Specific Induction Training
All employees of the Principal and other Contractors to be in possession of Site Specific OH&S
Induction Training.
Other Training
All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in
possession of valid proof of training.
All employees in jobs requiring training in terms of the Act and Regulations to be in possession of
valid proof of training.
OH&S TRAINING REQUIREMENTS: (AS REQUIRED BY THE CONSTRUCTION REGULATIONS
AND AS INDICATED BY THE OH&S SPECIFICATION AND THE RISK ASSESSMENT/S):
e General Induction (Section 8 of the Act)
e Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)
e Site/Project Manager
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Construction Supervisor

OH&S Representatives (Section 18 (3) of the Act)

Training of the Appointees indicated in 3.1.1. & 3.1.2. above

Operation of Cranes (Driven Machinery Regulations 18 (11))

Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21)
Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction regulation 27)
Basic First Aid (General Safety Regulations 3)

Storekeeping Methods & Safe Stacking (Construction Regulation 26)

Emergency, Security and Fire Co-ordinator

1.9. Accident and Incident Investigation
The Principal Contractor is responsible for the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she had to be referred for medical
treatment by a doctor, hospital or clinic. (General Administrative Regulation 9).
The results of the investigation to be entered into the Accident/Incident Register. (General
Administrative Regulation 9)
The Principal Contractor is responsible for the investigation of all non-injury incidents as described in
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including
the steps taken to prevent similar accidents in future.
The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a
record of the results of such investigations including the steps taken to prevent similar accidents in
future.
OH & S Representatives and Committees
Designation of OH&S Representatives
Where the Principal Contractor employs more than 20 persons (including the employees of other
contractors (sub-contractors) he has to appoint one OH&S Representative for every 50 employees or
part thereof. General Administrative Regulation 6 requires that the appointment or election and
subsequent designation of the OH&S Representative is executed in consultation with Employee
Representatives or Employees. (Section 17 of the Act and General Administrative Regulation 6. & 7.)
OH & S Representatives have to be designated in writing and the designation must include the area
of responsibility of the person and term of the designation.
Duties and Functions of the OH&S Representatives
The Principal Contractor must ensure that the designated OH&S Representatives conduct a
minimum monthly inspection of their respective areas of responsibility using a checklist and report
thereon to the Principal Contractor.
OH & S representatives must be included in accident/incident investigations.
OH & S representatives must attend all OH&S committee meetings.

1.10.3. Appointment of OH&S Committee
The Principal Contractor must establish an OH & S Committee consisting of all the designated OH&S
Representatives together with a number of management representatives (this number is not to
exceed the number of OH&S representatives on the committee) and a representative of the Client
who shall act as the chairperson without a vote. The members of the OH&S committee must be
appointed in writing.
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THE OH&S COMMITTEE MUST MEET MINIMUM MONTHLY AND CONSIDER, AT LEAST, THE
FOLLOWING AGENDA:

1) Opening and welcome

2) Present/Apologies/Absent

3) Minutes of previous meeting

4) Matters arising from the previous minutes

5) OH&S Representatives Reports

6) Incident Reports & Investigations

7) Incident /Injury statistics

8) Other matters

9) Endorsement of Registers and the statutory documents by a representative of the Principal
Contractor

10) Close/Next Meeting

PROJECT / SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project
and the construction site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

Clearing & Grubbing of the Area/Site

SITE ESTABLISHMENT INCLUDING:

Officels

Secure/safe storage for materials, plant & equipment

Ablutions

Sheltered eating area

Maintenance workshop

Vehicle access to the site

Dealing with existing structures (NB: the existing pipeline is also a structure.)

Location of existing services

Installation and maintenance of temporary construction electrical supply, lighting and equipment
Adjacent land uses/surrounding property exposures

Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible for
the OH&S of non-employees affected by his/her work activities.)

HEALTH RISKS ARISING FROM NEIGHBOURING AS WELL AS OWN ACTIVITIES AND FROM
THE ENVIRONMENT E.G. THREATS BY DOGS, BEES, SNAKES, LIGHTNING ETC.

Exposure to noise

Exposure to vibration

Protection against dehydration and heat exhaustion
Protection from wet & cold conditions

Dealing with HIV/Aids and other diseases

Use of Portable Electrical Equipment including
Angle grinder

Electrical drilling machine

Skill saw

Excavations including

Ground/soil conditions

Trenching

Shoring

Drainage of trench

Welding including
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Arc Welding

Gas welding

Flame cutting

Use of LP gas torches and appliances

Loading & offloading of trucks

Aggregate/sand and other materials delivery

Manual and mechanical handling

Lifting and lowering operations

Driving & operation of construction vehicles and mobile plant including
Trenching machine

Excavator

Bomag roller

Plate compactor

Front end loader

Mobile cranes and the ancillary lifting tackle

Parking of vehicles & mobile plant

Towing of vehicles & mobile plant

Use and storage of flammable liquids and other hazardous substances
Layering and bedding of trench floor

Installation of pipes in trench

Pressure testing of pipeline

Installing heat shrink joint sleeves

Backfilling of trench

Protection against flooding

Gabion work

Use of explosives

Protection from overhead power lines

As discovered by the Principal Contractor’s hazard identification exercise
As discovered from any inspections and audits conducted by the Client or by the Principal
Contractor or any other Contractor on site

e As discovered from any accident/incident investigation.

Annexure 1:  Safety Agreement

Annexure 2:  Construction Occupational Health — Safety — Environment Audit System
Annexure 3:  Guidelines for the development of a Health and Safety Plan.

Annexure 4.  Guide to Risk Assessment
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ANNEXURE 1

EMALAHLENI LOCAL MUNICIPALITY
TENDER NO: ELM 01/2024

FENCING OF MUNICIPAL INFRASTRUCTURE

SAFETY AGREEMENT
MEMORANDUM OF AGREEMENT CONCLUDED BY AND BETWEEN:
EMALAHLENI LOCAL MUNICIPALITY
(HEREINAFTER REFERRED TO AS THE CLIENT)

herein represented by

in his capacity as

of the Client, he being duly authorized thereto
and

(hereinafter referred to as the Mandatory)
herein represented by

in his capacity as

of the Mandatory, he being duly authorized thereto
WHEREAS:

The Client and the mandatory entered into a written, alternatively oral agreement on the.............. Day of
....................................... 20..............in terms of which the Mandatory undertook to carry out the following
work for the client , viz. (give a short description of the type of contract work to be done as well as the address where

work will be done)

(The said contract work is hereinafter referred to as the Work)

The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as the Act) contains
amongst others certain provisions with regard to the health and safety of people at work and in connection with the
usage of plant and machinery, as well as the protection of other persons than persons at work against hazards to health
and safety that originates from or in connection with the activities of persons at work.

Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written agreement, of supposition
and accompanying liability of the Client as stipulated in section 37(1) of the Act.

The parties have reached consensus with regard to the terms and conditions to which they agree in terms of the
provisions of section 37(2) of the Act.
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NOW THEREFOR THE PARTIES AGREE AS FOLLOWS
WRITTEN AGREEMENT

The parties herewith agree in terms of section 37(2) of the Act on the arrangements and procedures that must be
followed to ensure compliance with the provisions of the Act by the Mandatory.

ACKNOWLEDGEMENT BY THE MANDATARY

The mandatory acknowledge herewith that he is fully acquainted with the contents of the Act, as well as with all
regulations and SABS codes of practice that have been made in terms of section 43 of the Act.

UNDERTAKING BY MANDATARY

(@  The Mandatory hereby undertakes and binds himself to the Client to ensure prompt and strict compliance
with the provisions of the Act and the said regulations as well as with the provisions included in this Safety
Agreement at all times during the execution of the Works

(b) It is hereby recorded that the provisions of this Safety Agreement as set out hereinafter are in no way
intended to restrict the duties of the Mandatory, nor to exempt the Mandatory from his obligation in
accordance with the Act and the said regulations

PERSONAL PROTECTIVE EQUIPMENT

(a) Itis compulsory to wear equipment for eye protection when working in an eye protection zone or where the
Work requires eye protection.

(b) It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work requires
safety helmets.

(c) It is compulsory to wear hearing protection when working in a noise zone or where the Work requires
hearing protection.

(d)  The wearing of other protective clothing and equipment as prescribed by the Occupational Health and Safety
Officer of the Client is compulsory.

(e)  The Mandatory shall ensure that the statutory requirements are complied with at all times.

FENCING AND GENERAL MACHINERY PROTECTION

No shield or fencing may be removed from or be moved at any machinery or installation without written
permission.

SCAFFOLDING, LADDERS, TOOLS, ET CETERA

The Mandatory without the written permission of the Client may use no equipment or tools that belong to the
Client.

Except where agreed beforehand the Mandatory shall provide enough tools and equipment to enable him to
complete the Works and the Mandatory shall provide all storerooms, offices and eating halls that he may need. The
Mandatory will be responsible for all his material on site.

In special case where the Client may lend equipment, tools or materials to the Mandatory, the Mandatory will use
such equipment, tools and/or materials at his own risk and the Mandatory herewith indemnifies the Client against
any liability of whichever nature or from any cause whatsoever, whether direct or indirect, that may arise from such
usage.

SERVICES AND WORKING METHODS
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10.

11.

The written permission of the Chief Executive/Town Clerk of the Client shall be obtained where any work which
must be undertaken by the Mandatory is connected with a working process or machinery or any other service in
connection therewith, or may possibly affect it, before he commences with such work.

Approval shall be obtained from the City Electrical Engineer of the Client before any equipment is connected to the
electrical supply of the Client All equipment shall be isolated before any equipment is connected to the electrical
supply of the Client.

It shall be isolated and be provided with earth leakage protection. Electrical machinery, portable electrical tools and
portable lights must comply with the requirements of the applicable regulations.

Work permits must be issued in terms of the Occupational Health and Safety Act and Regulations when the nature
of the work requires it. Permits must be issued by the relevant departmental head where necessary.

EXCAVATIONS

Written permission for excavations shall be obtained from the City Engineer of the Client and the Mandatory shall
make sure of the existence and position of electrical cables, discharge pipes, gas lines, water conduits, et cetera
before he commences with any excavation work.

All excavations and obstructions and/or any openings in platforms or floors shall be enclosed in a safe way and
warning notices shall be erected to ensure absolute safety. An adequate number of red or orange caution lights shall
be provided when it is dark or should bad light prevail.

The area surrounding excavations shall be kept in a safe, orderly and tidy condition. No walkways or workplaces.

Nobody may enter into any restricted area in which hazardous fumes or a shortage of oxygen exists without a
permit giving permission to do so, issued by the head of the relevant department of the Client and until it has been
certified safe for entrance by the Occupational Health and Safety Officer and the Health Inspector of the Client.

RESTRICTION TO WORKPLACE

Employees of the Mandatory shall be restricted to their workplaces except when they have to leave their area for
work purposes or when they visit toilets.

SUBCONTRACTORS

The Mandatory shall ensure that all subcontractors receive a copy of this safety agreement and must ensure they
comply with it.

OCCUPATIONAL HEALTH AND SAFETY OFFICER AND THE REPORTING OF ALL ACCIDENTS

The Occupational Health and Safety Officer of the Client is available for consultation and he will make periodical
visits to the workplace of the Mandatory. Any hazardous occurrence or incident to the employees of the Mandatory
that results in absence from work for a period longer than three days shall be reported in writing to the
Occupational Health and Safety Officer of the Client within forty-eight hours as well as to the Department of
Labour as specified by the Act. Every user, employer, occupier, builder or excavator must, under this Act, keep
record of all accidents that occur.

In the case of an accident that results in loss of life, nobody may disturb the scene of the accident or any articles
involved in the accident prior to the arrival of the Occupational Health and Safety Officer and the Inspector, unless
it is to prevent another accident from happening or the prevention of loss of life or to remove corpses.

The Occupational Health and Safety Officer will issue contravention notices to the Mandatory or a sub-contractor
when there is a non-compliance and will specify the time in which it must be rectified.
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13.

14.

15.

16.

12.

The Occupational Health and Safety Officer will issue work stop notices to the Mandatory or sub-contractor
whenever he is of the opinion that the health and safety of any person at work is threatened or that the contravention
notices are not adhered to.

FIRST AID

Where five or more persons are employed at a workplace, the Mandatory shall provide and maintain an adequately
equipped first-aid box that meets the following requirements:

(@) Every first-aid box shall contain the minimum contents as prescribed by the Occupational Health and
Safety Act.

(b) Nothing except articles and equipment required for first-aid purposes may be kept in the first-aid box.

(c) Each first-aid box shall be kept in a place readily accessible in case of an accident.

All first-aid boxes shall be placed under control of a responsible person except where five or less persons
are at work. The responsible person must be in the possession of a valid first-aid certificate issued by one
of the following organizations:

A South-African Red Cross Society
B St. John’s Ambulance Foundation
C South-African First-Aid League

A notice indicating where the first-aid box is kept as well as the name of the person in charge shall be affixed in a
conspicuous place. The first-aid facilities of the Client may be used during emergencies.

FIRE PREVENTION MEASURES AND STORAGE OF FLAMMABLE MATERIAL

The Fire department of the Client shall be notified before any welding, oxyacetylene welding, cutting, burning of
paint or tar from floors or roofs is undertaken so that the necessary fire prevention measures can be arranged. All
“NO SMOKING AND OPEN SURFACE FIRES/LIGHTS PROHIBITED” notices shall be adhered to. The
Mandatory and his senior employee shall acquaint themselves and their fellow workers with the fire prevention
measures of the Client, which will also include fire alarm notices and exits in case of fire, and they shall ensure that
these rules are strictly complied with.

COMPLETION OF WORK

Before the mandatory or his sub-contractors leaves the site, they shall inform the Head of the relevant Department
of the Client and obtain his/her written approval that the work has been completed satisfactory and that the site of
the work is left in a good condition.

SALVAGED MATERIAL AND EQUIPMENT

Any building demolished or equipment or materials that are salvaged whilst carrying out the work shall remain the
property of the Client, unless the contract specifically provides otherwise.

BREAKING OF THESE RULES AND POOR CONDUCT

The Mandatory is warned that no behaviour that causes danger to their own employees, to the employees of the
Client or general public will be tolerated. The Occupational Health and Safety Officer of the Client reserves the
right of the withdrawal of any employees of the Mandatory or Client from the premises in the case of any default or
breach of the agreement and to order that the completion of the work be stayed, pending compliance with this
agreement; alternatively to cancel the agreement referred to in par.2 in which event the Client will be entitled to
appoint an alternative contractor to complete the work and recover the costs thereof from the mandatory, without
prejudice to any alternative or additional right or action or remedy to the Client, to recover from the mandatory
damages for the default or breach and the cancellation.

The senior employees of the Mandatory shall sign a note of acknowledgement of this safety agreement to certify
that they have received the regulations as included herein and that they understand the regulations
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17.

18.

19.

20.

20.

INTOXICATION

Nobody that is in a state of intoxication or that is in any other condition that causes or may cause his/her
incapability to control him/herself or persons under his control may and shall not be permitted on the premises of
the Client. The Occupational Health and Safety Officer of the Client reserves the right to the withdrawal of any
employees of the Mandatory or Client from the premises in the case of any transgression of this nature.

CONFIDENTIALLY

The Mandatory shall at all times treat data and information that have been made known to him or that he requires in
connection with his work from the Client as confidential and he may not make unauthorized use thereof. He must
also ensure that such data and information are not communicated to anybody else that is not an employee of the
Mandatory without obtaining prior written approval from the Client and he must further ensure that such persons do
in fact know that the said information is confidential and that they are obliged to treat it as such.

The Mandatory shall provide for adequate physical protection for any confidential documents, sketches, et cetera
that he receives from the Client in connection with the work as well as for any copies thereof that he makes. He
shall hand back all documents sketches and copies thereof to the Client upon completion of the work, or earlier, if
so requested by the Client. The Mandatory shall inform the Client immediately should any such documents or
sketches become lost.

INDEMNIFICATION BY THE MANDATORY

The following conditions will be applicable to the Mandatory:

(@  The Mandatory is liable and herewith indemnifies the Client irrevocably and in full against any claim for loss
or damage to property or arising from death or injury of any person and any associated loss or damage
suffered, and against all lawsuits, claims, demands, costs, expenses, and charges that may arise when the said
occurrences are caused on purpose or through the negligence, violation of legal obligations or failure by the
Mandatory or its employees.

(b)  Whenever any of the employees of the Client is busy with work to, or with the supply of material that will be
used during the execution of the work by the Mandatory, or otherwise busy with work under the instruction
and supervision of the Mandatory, in as far as they may be negligent or fail to do their duty, they will be
regarded as employees of the mandatory

(c)  All installations, equipment, hoisting-apparatus and other implements, scaffolding, ladders, material, et
cetera that are borrowed from the Client by the Mandatory for usage during the execution of the work, will
be used entirely at the risk of the Mandatory or employees of the Mandatory and the Mandatory herewith
indemnifies the Client irrevocably and in full against any liability that may arise from such usage.

AMENDMENTS MUST BE IN WRITING

The parties agree herewith that this safety agreement is the only safety agreement between them and that no
amendment thereof will be valid unless it is in writing and signed by both parties.

JURISDICTION AND LEGAL COSTS

In the event of any legal action being instituted pertaining to the this agreement the party in default or breach will

be liable for the other party’s legal costs on the scale as between attorney and own client and the parties consent to
the jurisdiction of the magistrate’s court for purpose of any legal action being instituted.
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PARTICULARS OF THE MANDATORY

Name (Mandatory)

C.E.O. (Section 16(1))

ID NO.:

Designation;

Name of Business

Address of Business:

Tel number (h) (w) e-mail
Number of employees employed
Registration number as allocated to the Mandatory by the Workman’s Compensation
Commissioner
Date allocated
Thus, done and signed on this day of 20
As witnesses:

(Signature) (Name in print)

(Signature) (Name in print)

(Signature) (Name in print)

THE MANDATORY
Thus done and signed on this day of
20

As witnesses

(Signature) (Name in print)

(Signature) (Name in print)

(Signature) (Name in print)

THE CLIENT
Acknowledgement of receipt of the agreement:
THE MANDATORY
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ANNEXURE 2
CONSTRUCTION OCCUPATIONAL HEALTH - SAFETY - ENVIRONMENT
AUDIT SYSTEM
(Based on the New Construction Regulations)
* Denotes items applicable to both Construction sites and Contractors Plant/Storage

1. ADMINISTRATIVE & LEGAL REQUIREMENTS
[ ]

Sect|on/Re%Lr11Iat| Subject Requirements ves/No
Construction. Notice of carrying out Department of Labour notified
Regulation 3 Construction work Copy of Notice available on Site
General Admin. *Copy of OH&S Act (Act | Updated copy of Act & Regulations on site
Regulation 3 85 of 1993) Readily available for perusal by employees
COID Act *Registration with Written proof of registration / Letter of good
Section 80 Compels. Insurer standing available on Site
Construction. OH&S Specification & | OH&S Specification received from Client
Regulation 4 & Plan OH&S plan developed
5(2) Updated regularly
Section 8(2)(d) and *Hazard Identification & | Hazard Identification carried out/Recorded
Construction. Risk Assessment Risk Assessment and Plan drawn up/Updated
Regulation 6 Risk Assessment Plan available on Site
Employees/Subcontractors informed/trained
Section 16(2) *Assigned duties Responsibility of complying with the OH&S Act
(Managers) assigned to other person/s by CEO.
Construction. Designation of Person Competent person appointed in writing as
Regulation 5(2) Responsible on Site Construction Supervisor
Construction. Designation of Competent person appointed in writing as
Regulation Subordinate Person Sub-ordinate Construction Supervisor
5(5)(a)
Section 17 & 18 *Designation of More than 20 employees - one OH&S
Occupational Health & Representative, one additional OH&S Rep. for
Safety Representatives | each 50 employees or part thereof.
Designation in writing, period and area of
responsibility specified.
Meaningful OH&S Rep. reports.
Reports actioned by Management.
Section 19 & 20 *Occupational Health & | OH&S Committee/s established.
Safety Committee/s Members appointed in writing.
Meetings held monthly.
Minutes kept.
Actioned by Management.
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Section/Regulati
on

Subject

Requirements

Yes/No

Section 37

*Agreement with
Mandatories
(Sub-Contractors)

Written agreement with Subcontractors.
List of Subcontractors displayed.

Proof of Registration with Compensation

Insurer/Letter of Good Standing

Construction Work Supervisor designated

Written arrangements concerning

OH&S Reps & OH&S Committee

Written arrangements regarding First Aid

Construction.
Regulation 7

Fall Prevention &
Protection

Competent person appointed to draw up and
supervise the Fall Protection Plan

Proof of appointees competence available on Site
Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated

Available on Site

Construction.
Regulation 8

Roofwork

Competent person appointed to plan & supervise
Roofwork.

Proof of appointees competence available on Site
Risk Assessment carried out

Roofwork Plan drawn up/updated

Roofwork inspect before each shift. Inspection
register kept

Employees medically examined for physical &
psychological fitness. Written proof available

Construction.
Regulation 9

Structures

Information re. the structure being erected
received from the Designer including:

- geo-science technical report where relevant

- the design loading of the structure

- the methods & sequence of construction

- anticipated dangers/hazards/special Measures to
construct safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift. Inspections
register kept

Construction.
Regulation 10

Formwork & Support
work

Competent person appointed in writing to
supervise erection, maintenance, use and
dismantling of Support & Formwork
Design drawings available on site

Risk Assessment carried out

Support & Formwork inspected:

- before use/inspection

- before pouring of concrete

- weekly whilst in place

- before stripping/dismantling. Inspection register
kept
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Section/Regulati
on

Subject

Requirements

Yes/No

Construction.
Regulation 11

Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement
weather (Scaffold Inspector/s)

Written Proof of Competence of above
appointees available on Site

Copy of SABS 085 available on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection
register/s kept

Construction.
Regulation 12

Suspended Scaffolding

Competent persons appointed in writing to:

- erect Susp.scaffolding (Scaffold Erector/s)

- act as Susp.Scaffold Team Leaders

- inspect Susp.Scaffolding weekly and after
inclement weather (Scaffold Inspector/s) Risk
Assessment conducted

Certificate of Authorization issued by a registered
professional engineer available on Site/copy
forwarded to the Department of Labour

The following inspections of the whole installation
carried out by a competent person

- after erection and before use

- daily prior to use. Inspection register kept

The following tests to be conducted by a
competent person:

- load test of whole installation and working
parts every 12 months

- hoisting ropes/hooks/load attaching devices
quarterly. Tests log book kept

Employees working on Susp.Scaffold medically
examined for physical & psychological fithess.
Written proof available

Construction.
Regulation 13

Excavations

Competent person/s appointed in writing to
supervise and inspect excavation work
Written Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring
- after rain. Inspections register kept

Method statement developed where explosives will
be/ are used

Constructions .
Regulation 14

Demolition Work

Competent person/s appointed in writing to
supervise and control Demolition work
Written Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Engineering survey and Method Statement
available on Site
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Section/Regulati
on

Subject

Requirements

Yes/No

Inspections to prevent premature collapse carried
out by competent person before each shift.
Inspection register kept

Construction.
Regulation 16

Materials Hoist

Competent person appointed in writing to inspect
the Material Hoist

Written Proof of Competence of above appointee
available on Site.

Materials Hoist to be inspected weekly by a
competent person. Inspections register kept.

Construction.
Regulation 17

Caissons & Coffer
dams

Competent person appointed in writing to
supervise, control & inspect the
construction, installation/dismantling of
caissons/coffer dams

Written Proof of Competence of above appointee
available on Site
Risk Assessment carried out To be inspected daily
by a competent person. Inspections register kept

Construction.
Regulation 18

Explosive Powered

Tools

Competent person appointed to control the issue
of the Explosive Powered Tools & cartridges and
the service, maintenance and cleaning. Register
kept of above

Empty cartridge cases/nails/fixing bolts returns
recorded

Cleaned daily after use

Construction.
Regulation 19

Batch Plants

Competent person appointed to control the
operation of the Batch Plant and the service,
maintenance and cleaning. Register kept of above
Risk Assessment carried out

Batch Plant to be inspected weekly by a
competent person. Inspections register kept

Construction.
Regulation 20/
Mine Health &
Safety Act (29 of
1996)

Tunneling

Complying with Mines Health & Safety Act (29 of
1996)
Risk Assessment carried out

Construction.
Regulation 21/
Driven Machinery
Regulations 18 &
19

Cranes & Lifting
Machines

Equipment

Competent person appointed in writing to inspect
Cranes, Lifting Machines & Equipment

Written Proof of Competence of above appointee
available on Site.

Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle

Log Book kept for each individual Crane
Inspection:

- All cranes - daily by operator

- Tower Crane/s — after erection/6monthly

- Other cranes — annually by comp. person

- Lifting tackle(slings/ropes/chain slings etc.) - 3
monthly

Risk Assessment carried out
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Section/Regulati

Requirements

Subject Yes/No
on
Construction. *Inspection & Competent person appointed in writing to
Regulation Maintenance of inspect/test the installation and equipment.
22/Electrical Electrical Installation & | Written Proof of Competence of above appointee
Machinery Equipment (mgludmg avallablle on Site.
Regulations portable electrical tools) Inspect!ons: ' _ '
- Electrical Installation & equipment inspected after
9& ) installation, after alterations and quarterly.
10/Electrical Inspection Registers kept
Installation Portable electric tools and -lights and extension
Regulations leads identified/numbered.
Monthly visual inspection by User/Issuer/
Storeman. Register kept.
Construction. Water Environments Competent person appointed in writing to
Regulation 2 supervise diving operations and ensure
Diving maintenance, statutory inspection and testing by
Regulations an Approved Inspection Authority of equipment
used
Written Proof of Competence of above appointee
available on Site
Proof of registration of all divers present on site
available
Risk Assessment carried out
Diving Manual produced. Available on Site
Record of Voice Communications kept
Diving Operations record kept
Each Diver keeps a personal logbook. Entries
countersigned by the Diving Supervisor
Decompression tables available on Site
Records of any Decompression illness kept
Certificate of Manufacture of any Compression
Chamber or Diving Bell in use available on Site
Construction. *Designation of Competent Person/s with specific knowledge and
Regulation 30/ Stacking & Storage experience designated to supervise all Stacking &
General Safety Supervisor. Storage
Regulation Written Proof of Competence of above appointee
8(1)(a) available on Site
Construction. *Designation of a Person/s with specific knowledge and experience
Regulation 31/ designated to co-ordinate emergency contingency
. Person to - . : X
Environmental planning and execution and fire prevention
Regulation 9 Co-ordinate Emergency | measures
Planning Emerge_ncy Evac_uation Plan developed:
- Dirilled/Practiced
And Fire Protection - Plan & Records of Drills/Practices available
on Site
Fire Risk Assessment carried out
All Fire Extinguishing Equipment identified and on
register.
Inspected weekly. Inspection Register kept
Serviced annually
TENDER NO. ELM 01/2024
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Section/Regulati

Requirements

12

Subject Yes/No
on
Construction. *First Aid Every workplace provided with sufficient number of
Regulation 32/ First Aid boxes. (Required where 5 persons or
General Safety more are employed)
Regulation 3 First Aid freely available
Equipment as per the list in the OH&S Act.
One qualified First Aider appointed for every 50
employees. (Required where more than 10
persons are employed)
List of First Aiders and Certificates
Name of person/s in charge of First Aid box/es
displayed.
Location of F/Aid box/es clearly indicated.
Signs instructing employees to report all
Injuries/illness including first aid injuries
Construction. Personal Safety PSE Risk Assessment carried out
Regulation 33/ Equipment (PSE) Items of PSE prescribed/use enforced
General Safety Records of Issue kept
Regulation 2 Undertaking by Employee to use/wear PSE
Construction. *Inspection & Use of Competent Person/s with specific knowledge and
Regulation 34/ Welding/Flame Cutting | experience designated to Inspect Electric Arc, Gas
General Safety Equipment Welding and Flame Cutting Equipment
Regulation 9 Written Proof of Competence of above appointee
available on Site
Equipment identified/numbered and entered into a
register
Equipment inspected monthly. Inspection Register
kept
Construction. *Control of Storage & Competent Person/s with specific knowledge and
Regulation 35/ Usage of HCS experience designated to Control the Storage &
Hazardous Usage of HCS
Chemical Written Proof of Competence of above appointee
Substances available on Site
(HCS) Risk Assessment carried out
Register of HCS kept/used on Site
Construction. Vessels under Pressure | Competent Person/s with specific knowledge and
Regulation (VUP) experience designated to supervise the use,
36/Vessels under storage, maintenance, statutory inspections &
Pressure testing of VUP’s
Regulations Written Proof of Competence of above appointee
available on Site
Risk Assessment carried out
Certificates of Manufacture available on Site
Register of VUP’s on Site
Inspections & Testing by Approved Inspection
Authority (AlA):
- after installation/re-erection or repairs
- every 36 months.
- Register/Log kept of inspections, tests.
Modifications & repair
TENDER NO. ELM 01/2024
BIDDER WITNESS EMPLOYER WITNESS




Section/Regulati

Requirements

Subject Yes/No
on
Construction. Construction Vehicles & | Operators/Drivers appointed to:
Regulation 37 Earth Moving - Carry out a daily inspection prior to use
Equipment - Drive the vehicle/plant that he/she is
competent to operate/drive
Written Proof of Competence of above appointee
available on Site
Record of Daily inspections kept
Construction. *Inspection of Ladders Competent person appointed in writing to inspect
Regulation 38/ Ladders
General Safety Ladders inspected at arrival on site and monthly
Regulation 13D there after . Inspections register kept
Construction. Ramps Competent person appointed in writing to
Regulation 39/ Supervise the erection & inspection of Ramps.
General Safety Inspection register kept.
regulation 13B
TENDER NO. ELM 01/2024
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ANNEXURE 2

GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN

1.

2.2

PROJECT BACKGROUND

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the
Occupational Health and Safety Act, No 85 of 1993, the Client is
required to compile an Occupational Health and Safety specification
for each of its projects and the Principle Contractor, appointed by
the Client in terms of Regulation 4 (1) (c), is required to prepare an
Occupational Health and Safety Plan. This plan has to be prepared
in terms of Regulation 5 (1) as well as the Client’s Occupational
Health & Safety Specification. In terms of Regulation 4 (2), the Client
and the Principle Contractor are required to agree on the
Occupational Health and Safety Plan before any work may
commence.

FRAMEWORK FOR AN OCCUPATIONAL HEALTH AND SAFETY PLAN
INTRODUCTION

The Principal Contractor has to demonstrate to the Client that he has a suitable and sufficiently
documented Occupational Health and Safety Plan as well as the necessary competencies, experience
and resources to perform the construction work safely. The Principle Contractor could be required to
submit the following documentation for perusal and verification by the Client:

. Management Structure

. Quality Plan

. Human Resources Plan

. Registered Workplace Skills Plan

.  “Letter of good standing” from the Compensation Commissioner
or licensed compensation insurer.

. Proof of induction and other training of employees

. Example copy minutes of previous Occupational Health and
Safety Committee meetings and copies of Incident Investigation

Reports

CONTENTS OF AN OCCUPATIONAL HEALTH AND SAFETY PLAN

2.2.1 Occupational Health and Safety Management Programme
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Management of Occupational Health and Safety risks
Occupational Health and Safety structures and appointments
Programme of Occupational Health and Safety inspections
Occupational Health and Safety Representatives

Occupational Health and Safety committee

2.22 Communication and Management of the Work

Management structure and responsibilities
Occupational Health and Safety goals for the project and arrangements for monitoring and

review of Occupational Health and Safety performance.

Arrangements for:

. Regular liaison between parties on site
" Consultation with the workforce
= The exchange of design information between the Client, engineer, supervisors and

contractors on site

= Handling design changes during the project

" Selection and control of contractors

= The exchange of Occupational Health and Safety information between all contractors

] Security

= Site induction and onsite training

" Facilities and first-aid

= The reporting and investigation of accidents and incidents

" The production and approval of risk assessments and method statements

" Site OH&S rules

= Fire and emergency procedures

= Reporting to the Client i.e. results of Occupational Health and Safety inspections, incident
" and incident investigations and committee meetings

= Reporting of incidents to the Department of Labour and Compensation insurer where

appropriate

2.23 Arrangements for controlling significant site risks

The following are some examples of the arrangements for controlling
the most significant site risks:

SAFETY RISKS

. Services, including temporary electrical installations

. Preventing employees from falling into excavations, from trucks etc.
. Work with, on or near fragile materials

. Control of lifting operations

. The maintenance of plant and equipment

. Poor ground conditions
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. Traffic routes and segregation of vehicles and pedestrians

. Storage of hazardous materials

. Dealing with existing unstable structures/land

. Accommodating adjacent land use

. Other significant safety risks as and when identified
HEALTH RISKS

. Storage and use of hazardous chemical substances
. Dealing with contaminated land or material

. Manual handling

. Reducing noise and vibration

. Provision of adequate lighting

. Ventilation considerations

. Extreme heat and cold temperature considerations
. Dealing with HIV/Aids and other illnesses

. Provision of and maintaining ablution and eating facilities

. Other significant health risks as and when identified

2.2.4 Preparation of an Occupational Health and Safety Operational Reference

File/Manual

THE FOLLOWING ARE SOME OF THE REQUIREMENTS TO BE ADDRESSED:
. Layout, format and content requirements

. Arrangement for the collection and gathering of information

. Storage and archiving of all the information

. Copy to the Client at completion of project

SUGGESTED CONTENTS OF AN OH&S FILE/MANUAL
e OH&S Policy

+ Notice of new project

e Site start-up
e Security measures
« Written designations & appointments

. Arrangements with contractors/mandatories

e OH&S rules and procedures
e Induction

e OHA&S training

e OH&S promotion

e OH&S representatives

e OH&S committees

« Workplace facilities e.g. ablutions, sheltered eating areas etc.

TENDER NO.

ELM 01/2024

BIDDER WITNESS EMPLOYER WITNESS
16




Protective equipment

Workplace inspections and audits
Investigation & reporting of incidents/accidents
Mechanical safeguarding

Electrical safeguarding

Safeguarding against hazardous substances
Lifting machinery & equipment

Construction vehicles & mobile plant

Welding, heating & flame cutting

Excavations

Protection of the environment affected by construction activities

Keeping of records in terms of the OH&S Act (85 of 1993)
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ANNEXURE 3

GUIDE TO RISK ASSESSMENT

1. HOW TO DO IT?

2. STEPS TO EFFECTIVE RISK ASSESSMENT

Step 1
Step 2
Step 3
Step 4
Step 5
Step 6
Step 7
Step 8
Step 9

: ldentifying the hazards

: Aim to identify major hazards, don’t waste time on the minor & detail

: Involve as many people as possible in the process especially those at risk

: Gather all the information and analyze it

: Look at what actually occurs including non-routine operations

: Use a systematic approach to ensure all hazards are adequately addressed
: Assess the risks arising taking into account the effectiveness of controls

: Ensure the process is practical and realistic

: Always record the assessment in writing including assumptions and why

3. HOW SERIOUS IS IT?

PROBABILITY
CONSEQUENCES

A Common 1 Fatality or permanent disability
B Has Happened 2 Major injury

C Could Happen 3 Average Lost Time Injury

D Not Likely 4 Minor Injury

E Practically impossible 5 Medical Treatment or less

TENDER NO. ELM 01/2024
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PROBABILITY

A B C D
C
@
N
S 1 1 2 3 4 5
E
Q
U 2 2 3 4 5 6
E
N 3 3 4 5 6 7
C
E 4 4 5 6 7 8
5 5 6 7 8 9
ACTION
Risk Rating: 1-3 = Serious Immediate (within 1 week)
4-5 = High Within 1 month
6-7 = Moderate > 4 weeks
8-9 = Acceptable No action
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ANNEXURE B

Pro-forma agreement in terms of Occupational Health and Safety Act
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3.

4.

5.
6.

7.

13.
14.

15.
16.
17.
18.
19.

20.
21.

PRO-FORMA AGREEMENT IN TERMS OF
1.
OCCUPATIONAL HEALTH AND SAFETY ACT 1993 — SECTION 37 (2)

NEW CONSTRUCTION SAFETY REGULATIONS

The above-mentioned regulations were promulgated in the Govt. Gazette on Friday, 18 July 2003 under
the Occupational Health & Safety Act (85 of 1993) and are now in force.

The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the
Occupational Health and Safety Act 1993 (Act 85 of 1993, hereinafter referred to as the Act), that the following
arrangements and procedures shall apply between them to ensure compliance by the Contractor with the
provisions of the Act, namely:

@)

(b)

(©)

(d)

(e)

(f)

For the Employer: Date:

The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor
with all the relevant provisions of the Act and the regulations promulgated in terms of the Act,
and the Employer’'s Health and Safety Specifications included in the contract documents.

8.

The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms
of the Act and Regulations and the Employer's Health and Safety Specifications included in the
contract documents will be complied with in all respects.

9.

In relation to any work or activity performed by the Contractor, his workmen or any other person
for whose acts or omissions the Contractor is responsible in terms of the Contract, the
Contractor hereby accepts sole liability for such due compliance with the relevant duties,
obligations and prohibitions imposed by the Act and Regulations and expressly absolves the
Employer from itself being obliged to comply with any of the aforesaid duties, obligations and
prohibitions.

10.

The Contractor agrees that any duly authorised officials of the Employer shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the Contractor has
complied with his undertakings as set out more fully in paragraphs (a) and (b) above, which
steps may include, but will not be limited to, the right to inspect any appropriate site or premises
occupied by the Contractor, or to inspect any appropriate records held by the Contractor.

11.

The Contractor shall be obliged to report forthwith in writing to the Representative/Agent full
details of any investigation, complaint or criminal charge which may arise as a consequence of
the provisions of the Act and Regulations, pursuant to work performed in terms of this Contract.
12.

Forward “safety meeting” minutes to the representative/Agent.

Witnesses: 1) 2)

For the Contractor: Date:

Witnesses: 1) : 2)
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ANNEXURE C

Notification of construction work
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ANNEXURE 1

APPLICATION FOR A PERMIT TO DO CONSTRUCTION WORK
[In terms of Regulation 3(2) of Construction Regulations, 2014]

This application must be submitted with the following documents:
1. Health and Safety specification.
2. Health and Safety plan.
3. Baseline risk assessment.

1. Name, postal address and telephone numbers of the client:

2. Details of the Agent.
a. Title, Surname and Initials.

. Identity number/ Passport Number

. Registration number with SACPCMP

b
c
d. Office Tel. number and/or Mobile number
=]

. Postal address.

3. Name, postal address and telephone numbers of the appointed principal contractor:

4. Mame, postal address and telephone numbers of designer of the project:

5. Name, postal address and telephone numbers of the following persons:

a. Construction Manager:

b. Construction Health and Safety Manager:
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c. Construction Health and Safety Officer:

6. Exact physical address of the construction and site office:

7. Mature of construction work:

8. Expected commencement date:

9. Expected completion date:

10. Estimated maximum number of persons on the construction site:

11.Planned number of contractors on site accountable to principal contractor:

12.Name(s) of contractors appointed:

13.
Signature of Client/Client's Agent
14,
~ Signature of the Principal Contractor
TENDER NO. ELM 01/2024
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FOR OFFICE ONLY

Authorization

/Unique No.

LABOUR CENTRE

OFFICIAL APPROVAL
STAMP

15. Date of application:

16.Submitted documents prescribed in Construction Regulation 5(4) (Please Tick v):

CR 5(1)(a) CR 5(1)(b) CR 5(1);
(C-S)

17.Result of the application (Please Tick V). | Approved | | Declined |
18. Reason for declining the application:
19.

Signature of the Supervisor
20.

Signature of revoking Officer/ Inspector
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ANNEXURE D

Pro-forma Contract between Contractor and Worker
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SPECIAL PUBLIC WORKS PROGRAMMES

CONTRACT OF EMPLOYMENT BETWEEN

CONTRACTOR
Name:
Address:

ID:

AND

WORKER
Name:
Details

ID:

I am pleased to confirm that you have been appointed to work on a task based employment contract within a
Special Public Works Programme (SPWP) project. Within this contract you will undertake numerous groups of
tasks.

This contract must be read in conjunction with the standard terms and conditions of employment on SPWP
attached.

The project where you will be employed is located at .........................
The contract will start on ...

You must be aware that this contract is a limited term contract and not a permanent job. The contract may be
terminated for one of the following reasons:

a) If the contractor does not get additional contracts from the SPWP.

b) Funding for the programme in your area comes to an end.

¢) You repeatedly do not perform in terms of the tasks set out in your work programme.

6 Youwillbeemployedasa ...........coeviiiininnn. within the team.
7  While you are working you will reportto ..o,
8 Payment

a) You will be paid a fixed amountof R............... for completing a fixed amount of work .

b) The amount of work required for the agreed rate of pay will vary from task to task. You will be informed at
the beginning of each task or group of tasks how much work you are expected to complete per day.

c) You will only be paid for work completed.

d) You will be paid the amount for the number of days quoted in the contract even if you finish the work
before the time or after the estimated date of completion.

e) A contractor must pay you the production bonus (the extra days if the work is finished early) if you have
completed your share of tasks.

f)  The contractor will be paid within 30 days after the work is completed. You will be paid within 5 days of
the contractor being paid.

9 In addition to the conditions above all the terms and conditions of employment on SPWP apply to your
employment. If you breach any of these terms you contract may be terminated.

TENDER NO. ELM 01/2024
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10 Signatures:

Signed on thisday ..................... (o) 201...
Contractor: ... Date: ..o
Worker: ...o.oooviiiii Date. ...ocoviiiiiiiiennn,
Witness: e Date: ...,
TENDER NO. ELM 01/2024
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ANNEXURE E

Pro-forma Attendance Register
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EXPANDED PUBLIC WORKS PROGRAMME - POVERTY RELIEF PROJECT

CONTRACTOR'S PERSON-DAY S, TRAINING AND ATTENDANCE REGISTER

PARK : M ONTH:
PROJECT: CONTRACTOR:
A B C D
ATTENDANCE g 2 ol = g é .
=l = B EL D EEEEE =
1 2 3 4 5 6 7 8 9 10 14 17 20 21| 22)23|24|25|26|27]|28]|29]|30]31 % 2 ; 8 ?: <§t 8 2 (j (% E g
NAM E ID NUM BER %%55§E>—‘£§3§ 5
ale]lr ] %‘ Z
o
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
TOTALS of of o ol o] of o] o o
CODE CATEGORY
W = WORKING (PAID) SC = SUPERVISOR / CONTRACTOR CONTRACTOR SIGNATURE DATE
| = ABSENT INJURED / SICK SW = SKILLED WORKER
X = ABSENT/ SENT HOME (UNPAI SS = SEM | SKILLED
T =OFF-SITE TRAINING (PAID 100%| CL = CLERICAL PROJECT MANAGER SIGNATURE DATE
UL = UNSKILLED LABOURER
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ANNEXURE F

Contractor’s monthly report format
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CONTRACTOR’S MONTHLY REPORT

Part 1

Tender number:

Project name:

Project description;

Contract number:

Name of Contractor:

Payment certificate number:

For month ending:

Date of report:

The Contractor’s monthly report comprises an integral part of the Contractor’s
payment certificate and must be submitted together with the payment claim.
The payment certificate will not be processed without this signed report, i.e.

“‘NO REPORT — NO PAYMENT’.

Attachments:

Part 2: Overall Project Worker Schedule: Schedule of all local labourers
employed since the start of the project

Part 3: Weekly Task Wage Register

Part 4: Local Labour Schedule

TENDER NO. ELM 01/2024
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Part 2
OVERALL PROJECT WORKER SCHEDULE (local labourers only)
Sheet: ...

Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective
of how long they worked on the project.

Age (tick applicable
column)

Month Woman Man
No. Name of local Identity number worker | Age of | Over 35 | Over 35
worker started | worker 35 |years| 35 years
years & | years &
under under
2A 2B 2C 2D

Totals for this sheet
Totals brought forward from previous sheet
Totals carried forward to next sheet

Total number of workers employed =
Completed by:

signed initials and surname
capacity date
TENDER NO. ELM 01/2024
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Part 3

WEEKLY TASK WAGE REGISTER (local labourers only)
Sheet: ..

Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor

Day Tasks Worked Payment

Total DAY

No. Name of local worker Workers signature

Mo Th . Su TASKS Rate per |Total payment - Date payment
n Tue|Wed u Fri | Sat n || worked this | DAY TASK |due to worker on receipt of received by worker
week payment

Totals for this sheet

Totals brought forward from previous sheet

Totals carried forward to next sheet

3(A) 3(B)
Completed by:
signed initials and surname capacity date
TENDER NO. ELM 01/2024
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Part 4

LOCAL LABOUR AND SUPPLIER SCHEDULE

1. Summary of day tasks worked and amount spent on local labour this month

Total Day Tasks / Person Days Total Amount Paid
Week No. Week Ending Worked
Total of 3(A) from Part 3 for each | Total of 3(B) from Part 3 for each
week week
1
2
3
4
5
Total this
month

2. Summary of amount spent on local labour to date

1. Previous amount spent on local labour (from previous claim) |R

2. Amount spent on local labour this month (from total above) (R

3. Total amount spent on local labour to date (3) = (1+2) R

3. Local labour schedule

Summary of Local Labour Employed Number of local
workers who || % of
Refer to Part 2 worked on the [ Total
project to date
1. Total number of individual local workers who have worked on the project 100%

2. Number of local youth (35 yrs and under) (columns B plus D)

3. Number of local women (columns A plus B)

4. Summary of amount spent on local suppliers to date

1. Previous amount spent on local suppliers (from previous |R
claim)

2. Amount spent on local suppliers this month (from total R

above)

3. Total amount spent on local suppliers to date (3) = (1+2) (R

Completed by:

Capacity date

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



