

EMALAHLENI LOCAL MUNICIPALITY

ELM 20/2020

Tender Addendum

Date: Tuesday, 25 August 2020

Plant		Unit	Quantity	Rate	Total (R)
	Section A: Preliminary and General				
	Monthly Preliminary and General	Sum	36		
	Health and Safety Compliance including COVID-19 Disaster Regulation <ul style="list-style-type: none"> Year 1 (50% of overall project cost) Year 2 (30% of overall project cost) Year 3 (20% of overall project cost) 	Sum	1		
	Section B: Supply, Installation test and Commission		Quantity	Rate per plant	Total (R)
	Construct, supply and install chlorine dosing system at booster pump stations (Point A, B, C, D, E, Matla, Jackaranda, Rietspruit and Ogies resevior)	No.	9		
	Construct, supply and install chip dozers and plumbing system(11 water and waste water plants)	No.	11		
	Construct, supply and install Ferric dosing system(waste water plants)	No.	8		
	Construct, supply and install streaming current detector (Water treatment plants)	No.	3		
	Supply and Install on line analyzers (Dissolved Oxygen)	No.	8		
	Supply and Install on line analyzers (Chlorine)	No.	11		
	Supply and Install on line analyzers (NTU)	No.	6		

EMALAHLENI LOCAL MUNICIPALITY

ELM 20/2020

Tender Addendum

Date: Tuesday, 25 August 2020

	Section C: Routine Service and Maintenance of chemical dosing units		Quantity	Rate Per Month (R)	Total (R)
Municipal Pools/ Sewer Package Plants	Witbank Dam/ Bankenveld – Chlorine dosing System	Monthly	36		
	Kwa-Guqa Municipal Pool Linville–Chlorine Dosing System	Monthly	36		
	Clear water Estate - Chlorine Dosing System	Monthly	36		
Boreholes	Chlorine dosing system for: Ferrobank Ezinambeni Siyanqoba Benfleur Klarinet	Monthly	36		
Witbank WTW	Chlorine dosing system	Monthly	36		
	Bentonite and Lime Silos	Monthly	36		
	Bentonite and Lime Feeders	Monthly	36		
	HTH dosing system	Monthly	36		
	Poly dosing system	Monthly	36		
	Supply and install BA set as an when required		1		
Ga-Nala WTW	Chlorine dosing system	Monthly	36		
	Bentonite and Lime Feeders	Monthly	36		
	HTH dosing system	Monthly	36		
	Poly dosing system	Monthly	36		
	Supply and install BA set as an when required		1		

EMALAHLENI LOCAL MUNICIPALITY**ELM 20/2020****Tender Addendum****Date: Tuesday, 25 August 2020**

Rietspruit WTW	Chlorine dosing system	Monthly	36		
	Bentonite and Lime Feeders	Monthly	36		
	HTH dosing system	Monthly	36		
	Poly dosing system	Monthly	36		
	Supply and install BA set as an when required	Monthly	1		
Phola WWTW	Chlorine dosing system	Monthly	36		
	HTH dosing system	Monthly	36		
	Ferric Chloride dosing system	Monthly	36		
	Supply and install BA set as an when required	Monthly	1		
Ferrobank WWTW	Chlorine dosing system	Monthly	36		
	HTH dosing system	Monthly	36		
	Ferric Chloride dosing system	Monthly	36		
	Supply and install BA set as an when required	Monthly	1		
Naaupoort WWTW	Chlorine dosing system	Monthly	36		
	HTH dosing system	Monthly	36		
	Ferric Chloride dosing system	Monthly	36		
	Supply and install BA set as an when required		1		
Klipspruit WWTW	Chlorine dosing system	Monthly	36		
	HTH dosing system	Monthly	36		
	Ferric Chloride dosing system	Monthly	36		
	Supply and install BA set as an when required	Monthly	1		
Riverview WWTW	Chlorine dosing system	Monthly	36		
	HTH dosing system	Monthly	36		

EMALAHLENI LOCAL MUNICIPALITY

ELM 20/2020

Tender Addendum

Date: Tuesday, 25 August 2020

	Ferric Chloride dosing system	Monthly	36		
	Supply and install BA set as an when required	Monthly	1		
Ga-Nala WWTW	Chlorine dosing system	Monthly	36		
	HTH dosing system	Monthly	36		
	Ferric Chloride dosing system	Monthly	36		
	Supply and install BA set as an when required	Monthly	1		
Thubelihle WWTW	Chlorine dosing system	Monthly	36		
	HTH dosing system	Monthly	36		
	Ferric Chloride dosing system	Monthly	36		
	Supply and install BA set as an when required	Monthly	1		
Rietspruit WWTW	Chlorine dosing system	Monthly	36		
	HTH dosing system	Monthly	36		
	Ferric Chloride dosing system	Monthly	36		
	Supply and install BA set as an when required	Monthly	1		
	Section D: Labour Per Day (Days Work)		Quantity	Rate Per Month (R)	Total (R)
	Skilled		1		
	Unskilled		1		
	Supervisor		1		
	Call out fee		1		
	Normal hours		1		
	After hours		1		

EMALAHLENI LOCAL MUNICIPALITY

ELM 20/2020

Tender Addendum

Date: Tuesday, 25 August 2020

	Saturday hours		1		
	Sundays and holidays hours		1		
	Material purchase handling Fees	%	20		
	Sub Total				
	VAT (15%)				
	Total incl VAT				