

**THE MUNICIPAL MANAGER
EMALAHLENI LOCAL MUNICIPALITY**

**TENDER No: ELM 13/2025
REHABILITATION AND UPGRADE OF DIEDERICKS ROAD_EMALAHLENI**

03 June 2025

TO: ALL TENDERERS

Included herewith is Addendum No. 1 which forms an integral part of the Tender Documents for this contract.

Tenderers are to acknowledge receipt of Addendum 1 by:

- a) **Notifying Mafahleni Engineers by signing and returning Form A, once signed, to email mlungisit@mafahleni.co.za**
- b) **Enclosing the Addendum, with Form A completed, with the submission of the Tender.**

Yours faithfully



MLUNGISI TSHUMA
Mafahleni Engineers & Project Managers

**THE MUNICIPAL MANAGER
EMALAHLENI LOCAL MUNICIPALITY**

**TENDER No: ELM 13/2025
REHABILITATION AND UPGRADE OF DIEDERICKS ROAD_EMALAHLENI**

ADDENDUM No 1

STATUS

This Addendum forms an integral part of the Tender Document and shall take precedence over any clause or condition included in the Tender Document.

The changes included in this Addendum No. 1 shall be the only changes to date in the Tender Document, notwithstanding any other written or verbal communications.

AMENDMENTS

Refer to the tender document for the above project and add/delete/note as appropriate:

1. Note the closing time for tender submission is **1100hrs** on 20 June 2025 not 4200hrs as indicated on T8. Clause 4.15
2. Note the *additions of missing info, deletions/amendments*, on the Bill of Quantities for the particular items as below highlighted in bold:

Add

Page C34,

C1.2.1.2 Dedicated environmental Officer -

Prov Sum Qty is **1**
Rate is **R300 000.0**

C1.2.3 Submission of a Scheme 2 Initial Programme -

Lump Sum Qty is **1**

Delete this item

Page C52, C3.2.20 ~~Anchors for pipes (description)-~~

Add

Page C57, Pavement layer material:

C4.4.2.1 (i) Type G9 material

-

Qty is **3 000** for Rate Only Item

Sampling and material testing by a commercial laboratory for the stabilisation designs:

C4.4.7.1 Cost of sampling and material testing.

Prov Sum Rate is **R 150 000.00**

Page C62, Provision and application of approved herbicide and ant poison:

C6.2.3.1 Provision of materials.

PC Sum is **R 150 000.00**

Page C66,

C9.1.5.1- Asphalt surfacing: New Construction

a) Sand skeletal mix – continuously graded as defined (58V-22 (PG), Mix Design III, 40mm thick) place by paver

Qty is **17,000.0**

C9.1.7.1 Extra over payment items C9.1.4.1 and C9.1.5.1 (58V-22 (PG),
Mix Design III, 40mm thick)(hand / paver))

Qty is **1,000.0**

Page C67

Pitching, Stonework, Cast In Situ Concrete For Protection Against Erosion

C11.1.7.1 Provision of materials

PC sum is **50 000.00**

FORM A

THIS PAGE TO BE SIGNED AND RETURNED BY via email to: mlungisit@mafahleni.co.za

Also include this page as part of your return document.

<p style="text-align: center;">ADDENDUM No 1</p> <p>EMALAHLENI LOCAL MUNICIPALITY</p> <p style="text-align: center;">TENDER No: ELM 13/2025 REHABILITATION AND UPGRADE OF DIEDERICKS ROAD_EMALAHLENI</p>	
<p>I /We have received the Addendum No 1 and have amended the document accordingly. I/We accept that this addendum will form part of the contract.</p>	
<p>FROM:</p>	<p>TO: Mlungisi Tshuma Mafahleni Engineers & Project Managers P O BOX 4147 Nelspruit 1200</p>
<p>SIGNED:</p>	<p>DATE:</p>

END OF ADDENDUM